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An application has been made to the Secretary of State under section 37 of the Planning Act 2008(a) 

(“the 2008 Act”) in accordance with the Infrastructure Planning (Applications: Prescribed Forms 

and Procedure) Regulations 2009(b) for an order granting development consent. 

The application was examined in accordance with Chapter 4 of Part 6 of the 2008 Act and the 

Infrastructure Planning (Examination Procedure) Rules 2010(c) by a [Panel of [  ] members (the 

Panel) /single appointed person] appointed by the Secretary of State in accordance with Chapter 

[2/3] of Part 6 of the 2008 Act. 

The [Panel/single appointed person], having considered the representations made and not withdrawn 

and the application with the accompanying documents, in accordance with section [74/83] of the 

2008 Act has reported to the Secretary of State. 

The Secretary of State having considered the representations made and not withdrawn and the report 

of the [Panel/single appointed person] has decided to make an Order granting development consent 

for the development described in the application [with modifications which in the opinion of the 

Secretary of State do not make any substantial change to the proposals comprised in the application]. 

The Secretary of State is satisfied that, pursuant to article 23(2), the acquisition of common land 

comprised within the Order land (as identified in the book of reference) does not exceed 200 square 

metres, and that the giving in exchange of other land is unnecessary, whether in the interests of the 

persons, if any, entitled to rights of common or other rights or in the interests of the public, and, 

accordingly, section 131(5) of the 2008 Act applies. 

The Secretary of State in exercise of the powers conferred by sections 114, 115, 117, 120 and 122 

of, and Part 1 of Schedule 5 to, the 2008 Act, makes the following Order— 

PART 1 

PRELIMINARY 

Citation and Commencement 

1. This Order may be cited as the Hinckley National Rail Freight Interchange Order 202[X] and 

comes into force on [  ] 202[  ]. 

 
(a) 2008 c. 29, Parts 1 to 7 were amended by Chapter 6 of Part 6 of the Localism Act 2011 (c. 20). Section 37 was amended by 

sections 128(2) and 137 of, and paragraphs 1 and 5 of Part 1 of Schedule 13 to, the Localism Act 2011 (c. 20). 
(b) S.I. 2009/2264, amended by S.I. 2010/439, S.I. 2010/602, S.I. 2012/635, S.I. 2012/2654, S.I. 2012/2732 and S.I. 2013/522, 

S.I. 2014/469, S.I. 2014/2381, S.I. 2015/377, S.I. 2015/1682 and S.I. 2017/572. There are other amendments to the 
Regulations which are not relevant to this Order. 

(c) S.I. 2010/103, amended by S.I. 2012/635. 
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Interpretation 

2.—(1) In this Order— 

“the 1961 Act” means the Land Compensation Act 1961(a); 

“the 1965 Act” means the Compulsory Purchase Act 1965(b); 

“the 1980 Act” means the Highways Act 1980(c); 

“the 1981 Act” means the Compulsory Purchase (Vesting Declarations) Act 1981(d); 

“the 1984 Act” means the Road Traffic Regulation Act 1984(e); 

“the 1990 Act” means the Town and Country Planning Act 1990(f); 

“the 1991 Act” means the New Roads and Street Works Act 1991(g); 

“the 2003 Act” means the Communications Act 2003(h); 

“the 2008 Act” means the Planning Act 2008(i); 

“the 2010 Regulations” means the Community Infrastructure Levy Regulations 2010(j); 

“the 2017 EIA Regulations” means the Infrastructure Planning (Environmental Impact 

Assessment) Regulations 2017(k); 

“A47 link road” means the new road to be constructed as part of the authorised development 

between junction two of the M69 motorway and the B4668 Leicester Road being Works No. 7; 

“access and rights of way plans” means the plans of that description referred to in Schedule 15 

(certification of plans and documents) and certified as the access and rights of way plans by the 

Secretary of State for the purposes of this Order; 

“address” includes any number or address used for the purposes of electronic transmission; 

“apparatus” for the purposes of article 9 (street works) and article 35 (apparatus and rights of 

statutory undertakers in stopped up streets) has the same meaning as in Part 3 of the 1991 Act; 

“authorised development” means the development described in Schedule 1 (authorised 

development) and any other development authorised by this Order, which is development within 

the meaning of section 32 (meaning of development) of the 2008 Act, and any works carried 

out under the requirements; 

“book of reference” means the document of that description referred to in Schedule 15 and 

certified as the book of reference by the Secretary of State for the purposes of this Order; 

“bridleway” has the same meaning as in the 1980 Act; 

“building” includes any structure or erection or any part of a building, structure or erection; 

“carriageway” has the same meaning as in the 1980 Act; 

“chief officer of police” means the chief constable for the relevant area or any successor in 

function; 

“commence” or “commencement” means the carrying out of a material operation, as defined in 

section 155 of the 2008 Act (when development begins), as part of the authorised development 

unless the context indicates otherwise; 

“common land” means those parts of land forming part of Burbage Common and Woods and 

identified as parcels 120 and 121 on the land plans; 

 
(a) 1961 c.33. 
(b) 1965 c.56. 
(c) 1980 c.66. 
(d) 1981 c.66. 
(e) 1984 c.27. 
(f) 1990 c.8. 
(g) 1991 c.22. 
(h) 2003 c.21 
(i) 2008 c. 29. 
(j) S.I. 2010/948 as amended by S.I. 2011/987, S.I. 2012/635, S.I. 2012/2975, S.I. 2013/982, S.I. 2014/385, S.I. 2015/377, S.I. 

2015/644, S.I. 2015/836, S.I. 2018/172, S.I. 2019/1103 and S.I. 2020/1226. 
(k) S.I. 2017/572, amended by S.I. 2017/1012. 
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“cycle track” has the same meaning as in section 329(1) (further provisions as to interpretation) 

of the 1980 Act(a); 

“electronic communications code” has the same meaning as in section 106 of the 2003 Act(b); 

“electronic communications code network” means— 

(a) so much of an electronic communications network or conduit system provided by an 

electronic communications code operator as is not excluded from the application of the 

electronic communications code by a direction under section 106 of the 2003 Act; and 

(b) an electronic communications network which the Secretary of State is providing or 

proposing to provide. 

“environmental statement” means the document of that description referred to in Schedule 15 

and certified as the environmental statement by the Secretary of State for the purposes of this 

Order; 

“footpath” and “footway” have the same meaning as in the 1980 Act; 

“hedgerow” includes hedgerows to which the Hedgerow Regulations 1997 apply(c); 

“HGV” means any vehicle with an operational weight capable of exceeding 7.5 tonnes; 

“highway” and “highway authority” have the same meaning as in the 1980 Act; 

“highway classification plans” means the plans of that description referred to in Schedule 15 

and certified as the highway classification plans by the Secretary of State for the purposes of 

this Order; 

“highway plans” means the plans of that description referred to in Schedule 15 and certified as 

the highway plans by the Secretary of State for the purposes of this Order; 

“highway works” means the works comprised in Work Nos. 5 to 17; 

“land plans” means the plans of that description referred to in Schedule 15 and certified as the 

land plans by the Secretary of State for the purposes of this Order; 

“lead local flood authority” means Leicestershire County Council or any successor in function 

as lead local flood authority or equivalent body; 

“level crossings” means the level crossings shown on the access and rights of way plans; 

“local highway authority” means the highway authority for the relevant area; 

“maintain” includes inspect, repair, adjust, alter, clear, refurbish or improve and any derivative 

of “maintain” is to be construed accordingly; 

“main site” means that part of the land within the Order limits comprising the areas shown on 

the works plans as Work Nos. 1 to 7; 

“National Highways” means National Highways Limited (company number 09346363), whose 

registered office is at Bridge House, Walnut Tree Close, Guildford, GU1 4ZZ, appointed as 

highway authority for the highways specified in article 2 of the Appointment of a Strategic 

Highways Company Order 2015(d) or any successor in function; 

“Network Rail” means Network Rail Infrastructure Limited and any associate company of 

Network Rail Infrastructure Limited which holds property for railway purposes, and for the 

purpose of this definition “associated company” means any company which is (within the 

meaning of section 1159 of the Companies Act 2006) the holding company of Network Rail 

Infrastructure Limited or another subsidiary of the holding company of Network Rail 

Infrastructure Limited; 

“Order land” means the land shown on the land plans which is within the limits of land to be 

acquired or used and described in the book of reference; 

 
(a) 1980 c. 66. The definition of “cycle track” was amended by section 1 of the Cycle Tracks Act 1984 (c. 38) and paragraph 

21(2) of Schedule 3 to the Road Traffic (Consequential Provisions) Act 1988 (c. 54). 
(b) 2003 c. 21. Section 106 was amended by section 4 of the Digital Economy Act 2017 (c. 30). 
(c) S.I. 1997/1160. 
(d) S.I 2015/376 
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“Order limits” means the limits shown on the works plans represented by a red line within which 

the authorised development may be carried out; 

“owner”, in relation to land, has the same meaning as in section 7 (interpretation) of the 

Acquisition of Land Act 1981(a); 

“parameters plans” means the plans of that description referred to in Schedule 15 and certified 

as the parameters plans by the Secretary of State for the purposes of this Order; 

“public sewer or drain” means a sewer or drain which belongs to the Environment Agency, an 

internal drainage board or a lead local flood authority or a sewerage undertaker; 

“railway” has the same meaning as in the 2008 Act; 

“railway plans” means the plans of that description referred to in Schedule 15 and certified as 

railway plans by the Secretary of State for the purposes of this Order; 

“relevant highway authority” means in any provision of this Order the highway authority for 

any area of land to which that provision relates; 

“relevant planning authority” means as regards the operation or enforcement of any provision 

of this Order the district planning authority within whose administrative boundary that part of 

the authorised development relevant to the operation or enforcement of the provision in question 

is situated; 

“relevant street authority” means in any provision of this Order the street authority for any area 

of land to which that provision relates; 

“relevant traffic authority” means in any provision of this Order the traffic authority for any area 

of land to which that provision relates; 

“relocation works” means works executed, or apparatus provided, under paragraph (2) of article 

35 (apparatus and rights of statutory undertakers in stopped up streets); 

“requirements” means the requirements set out in Part 1 of Schedule 2 (requirements); 

“speed limit plans” means the plans of that description referred to in Schedule 15 and certified 

as the speed limit plans by the Secretary of State for the purposes of this Order; 

“statutory undertaker” means a statutory undertaker for the purposes of section 127(8) (statutory 

undertakers’ land) of the 2008 Act; 

“statutory utility” means a statutory undertaker for the purposes of the 1990 Act or a public 

communications provider as defined in section 151(1) (interpretation of Chapter 1) of the 2003 

Act(b); 

“strategic road network” means that part of the highway network comprising trunk roads and 

motorways; 

“street” means a street within the meaning of section 48 (streets, street works and undertakers) 

of the 1991 Act(c), together with land on the verge of a street or between two carriageways, and 

includes part of a street; 

“street authority” in relation to a street, has the same meaning as in Part 3 of the 1991 Act; 

“traffic authority” has the same meaning as in section 121A (traffic authorities) of the 1984 

Act(d); 

“traffic officer” means a person designated under section 2 (designation of Traffic Officers) of 

the Traffic Management Act 2004(e); 

“traffic regulation plans” means the plans of that description referred to in Schedule 15 and 

certified as the traffic regulation plans by the Secretary of State for the purposes of this Order; 

 
(a) 1981 c. 67.  Section 7 was amended by section 70 of, and paragraph 9 of Schedule 15 to, the Planning and Compensation Act 

1991 (c. 34).  There are other amendments to the 1981 Act which are not relevant to this Order. 
(b) 2003 c. 21. There are amendments to section 151 of the Communications Act 2003 which are not relevant to this Order. 
(c) 1991 c. 22. Section 48(3A) was inserted by section 124 of the Local Transport Act 2008 (c.26). 
(d) 1984 c. 27. Section 121A was inserted by section 168(1) of, and paragraph 70 of Part II of Schedule 8 to, the New Roads and 

Street Works Act 1991 (c. 22), and was amended by section 1(b) of, and paragraphs 70 and 95(1) and (3) of Part 2 of Schedule 
1 to, the Infrastructure Act 2015 (c. 7). There are other amendments to schedule 121A of the Act which are not relevant to 
this Order. 

(e) 2004 c. 18. 
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“tribunal” means the Lands Chamber of the Upper Tribunal; 

“tree preservation order” has the meaning given in section 198 of the 1990 Act(a); 

“trunk road” means a highway which is a trunk road by virtue of— 

(a) section 10 or 19(1) of the 1980 Act(b); or 

(b) an order or direction under section 10 of the 1980 Act; or 

(c) this Order; or 

(d) any other enactment; 

“the undertaker” means— 

(a) Tritax Symmetry (Hinckley) Limited (company number 10885167) whose registered office 

is at Unit B, Grange Park Court, Roman Way, Northampton, NN1 5EA; and 

(b) in respect of the main site only, any other person who has the benefit of this Order in 

accordance with section 156 (benefit of order granting development consent) of the 2008 

Act for such time as that section applies to that person but does not include any such person 

until such time as the authorised development is commenced on land owned by that person; 

“verge” means any part of the street which is not a carriageway; 

“water authority” means Severn Trent Water Limited (company number 02366686) registered 

at Severn Trent Centre, 2 St John’s Street, Coventry, CV1 2LZ and any successor in function;  

“warehousing” means the warehousing constructed as part of the authorised development; 

“watercourse” includes all rivers, streams, ditches, drains, canals, cuts, culverts, dykes, sluices, 

sewers and passages through which water flows except a public sewer or drain; and 

“the works plans” means the plans of that description referred to in Schedule 15 and certified as 

the works plans by the Secretary of State for the purposes of this Order. 

(2) References in this Order to rights over land include references to rights to do or to place and 

maintain, anything in, on or under land or in the air-space above its surface. 

(3) All distances, directions and lengths referred to in this Order are approximate and where 

applicable distances between points on a work comprised in the authorised development are taken 

to be measured along that work. 

(4) References in this Order to numbered works are references to the works as numbered in 

Schedule 1 (authorised development) and references to numbered requirements are to the 

requirements as numbered in Part 1 of Schedule 2 (requirements). 

(5) For the purposes of this Order all areas described in square metres in the book of reference are 

approximate. 

(6) Where the term approximate precedes a figure of measurement or quantum then the flexibility 

accorded by that word is limited by the parameters and the limits of deviation as described in article 

4 and does not authorise any works which would result in significant environmental effects which 

have not been assessed in the environmental statement. 

(7) Where in this Order a document or a plan is referred to by reference to a document number, 

the reference is to the document or plan of that number referred to in Schedule 15. 

 
(a) 1990 c. 8. Section 198 was amended by sections 192(1), (2)(a), (b) and (c), and section 238 of, and paragraphs 7 and 8 of 

Schedule 8, and Schedule 13 to, the Planning Act 2008 (c. 29), and sections 31, 32, 84 of, and paragraph 20 of Schedule 6, 
paragraph 34 of Schedule 7 and Schedule 19, and Parts I and II of, the Planning and Compensation Act 1991 (c. 34) and 
section 42(3) of the Planning and Compulsory Purchase Act 2004 (c. 5). 

(b) 1980 c. 66. Section 10 was amended by section 22(2)(a), (b) and (cc) of the New Roads and Street Works Act 1991 (c. 22), 
section 1(6) of, and paragraphs 1, 10(1)-(4) of Part 1 of Schedule 1 to, the Infrastructure Act 2015 (c. 7), section 36 of, and 
paragraphs 21 and 22 of Schedule 2 to, the Planning Act 2008 (c. 29). Section 19(1) was amended by section 1(6) of, and 
paragraphs 1 and 15 of Part 1 of Schedule 1 to, the Infrastructure Act 2015 (c. 7). 
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PART 2 

PRINCIPAL POWERS 

Development consent granted by the Order 

3. Subject to the provisions of this Order and to the requirements, the undertaker is granted 

development consent for the authorised development to be carried out and used within the Order 

limits. 

Parameters of authorised development 

4.—(1) The authorised development so far as shown on the parameters plans is to be carried out 

within the parameters shown and described on the parameters plans. 

(2) In carrying out the authorised development the undertaker may— 

(a) in respect of Works Nos. 4 and 7, deviate laterally from the lines or situations of the 

authorised development shown on the works plans to the extent of the limits of deviation 

shown on those plans; 

(b) in respect of the highway works deviate vertically from the levels shown on the highway 

plans to a maximum of 1.5 metres upwards or downwards; and  

(c) in respect of the railway works comprised in Work Nos. 1 and 3 deviate vertically from the 

levels shown on the railway plans to a maximum of 1.5 metres upwards and 3 metres 

downwards, 

except that the maximum limits described in paragraphs 2(a) to 2(c) do not apply to constrain the 

authorised development when it is demonstrated by the undertaker, on application, to the relevant 

planning authority’s satisfaction, and the relevant planning authority certifies accordingly, that a 

deviation in excess of these limits would not be likely to give rise to any materially new or materially 

different significant effects on the environment that have not been assessed in the environmental 

statement or in any updated environmental information supplied under the 2017 EIA Regulations. 

(3) Any Work No. shown on the works plans as having a boundary with Work Nos. 4 or 7 may 

be carried out so that it adjoins those works in the line or situation they are constructed pursuant to 

the power to deviate conferred by sub-paragraph (2)(a) above.  

Authorisation of use 

5. Subject to the provisions of this Order and to the requirements, the undertaker and any persons 

authorised by the undertaker may operate and use that part of the authorised development comprised 

in Works Nos. 1 to 7 inclusive for the purposes of a rail freight terminal and warehousing, any 

purposes for which such parts of the authorised development is designed and for any purposes 

ancillary to those purposes. 

Maintenance of authorised development 

6.—(1) The undertaker may at any time maintain the authorised development, except to the extent 

that this Order or an agreement made under this Order provides otherwise. 

(2) Paragraph (1) does not apply to the highway works the maintenance of which is governed by 

article 15 (maintenance of highway works) and Parts 2 and 3 of Schedule 13 (protective provisions). 

(3) Paragraph (1) does not extend to any maintenance works which would be likely to give rise to 

any materially new or materially different significant effects on the environment that have not been 

assessed in the environmental statement or in any updated environmental information supplied 

under the 2017 EIA Regulations. 
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Benefit of Order 

7.—(1) Subject to paragraphs (2), (3) and (4) of this article and to article 8 (transfer of the benefit 

of certain provisions of the Order) the undertaker shall have the benefit of the Order. 

(2) Tritax Symmetry (Hinckley) Limited, has the sole benefit of the provisions of Part 5 (powers 

of acquisition) unless the Secretary of State consents to the transfer of the benefit of those provisions. 

(3) Tritax Symmetry (Hinckley) Limited has the sole benefit of the powers conferred by this Order 

to carry out the highway works in accordance with the provisions of Parts 2 and 3 of Schedule 13 

(protective provisions) unless— 

(a) the Secretary of State consents to the transfer of the benefit of those provisions; or 

(b) the provisions of paragraph 4(6) of Part 2 or paragraph 4(6) of Part 3 of Schedule 13 apply 

in which case the relevant highway authority shall have the benefit of the powers to carry 

out the relevant highway works. 

(4) Paragraph (1) does not apply to the works for which consent is granted by this Order for the 

express benefit of owners and occupiers of land, statutory undertakers, operators of the electronic 

communications code network and other persons affected by the authorised development. 

Transfer of the benefit of certain provisions of the Order 

8.—(1) The undertaker may with the consent of the Secretary of State transfer to another person 

(“the transferee”)— 

(a) the benefit of the provisions of Part 5 (powers of acquisition); and  

(b) the benefit of the provisions of Parts 2 and 3 of Schedule 13 (protective provisions). 

(2) Where a transfer has been made in accordance with paragraph (1) references in this Order to 

the undertaker except in paragraph (1), include references to the transferee.  

(3) The exercise by a person of any benefits or rights conferred in accordance with any transfer 

under paragraph (1) is subject to the same restrictions, liabilities and obligations as would apply 

under this Order if those benefits or rights were exercised by the undertaker.  

(4) The undertaker must— 

(a) consult the Secretary of State before making an application for consent under paragraph (1) 

of this article by giving notice in writing of the proposed application; and  

(b) prior to any transfer under this article taking effect the undertaker must give notice in 

writing to the Secretary of State, and if such transfer relates to the exercise of powers in 

their area, the relevant planning authority and in respect of paragraph (1)(b), the relevant 

highway authority  

(5) A notice under paragraph (4)(b) must— 

(a) state— 

(i) the name and contact details of the transferee; 

(ii) subject to paragraph (6), the date on which the transfer will take effect; 

(iii) the provisions to be transferred; 

(iv) the restrictions, liabilities and obligations that, in accordance with paragraph (3), will 

apply to the person exercising the powers transferred; and  

(v) where the provisions to be transferred include all or any of the benefit of powers in 

Part 5 of this Order, confirmation of the availability and adequacy of funds for 

compensation, and 

(b) be accompanied by— 

(i) where relevant, a plan showing the works or areas to which the transfer relates; and  

(ii) a copy of the document effecting the transfer signed by the undertaker and the 

transferee.  
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(6) The date specified under paragraph (5)(a)(ii) must not be earlier than the expiry of 14 days 

from the date of receipt of the notice given under paragraph (4)(b). 

(7) The notice given under paragraph (4)(b) must be signed by the undertaker and the transferee 

as specified in that notice.  

PART 3 

STREETS 

Street works 

9.—(1) The undertaker may for the purposes of the carrying out of the authorised development, 

enter on so much of any of the streets specified in Schedule 3 (streets subject to street works) as are 

within the Order limits and may— 

(a) break up or open the street, or any sewer, drain or tunnel under it; 

(b) tunnel or bore under the street; 

(c) place apparatus in the street; 

(d) maintain apparatus in the street or change its position; 

(e) construct bridges and tunnels; 

(f) increase the width of the carriageway of the street by reducing the width of any kerb, 

footpath, footway, cycle track or verge within the street; 

(g) alter the level or increase the width of such kerb, footway, cycle track or verge; 

(h) reduce the width of the carriageway of the street; 

(i) make and maintain crossovers and passing places; and 

(j) execute any works required for or incidental to any works referred to in sub-paragraphs (a) 

to (i). 

(2) The authority given by paragraph (1) is a statutory right for the purposes of sections 48(3) 

(streets, street works and undertakers) and 51(1) (prohibition of unauthorised street works) of the 

1991 Act and is subject to the provisions of Parts 2 and 3 of Schedule 13 (protective provisions). 

Power to alter layout, etc., of streets 

10.—(1) Subject to paragraph (2), the undertaker may, for the purposes of constructing and 

maintaining the authorised development, alter the layout of any street within the main site and the 

layout of any street at its junction with such a street; and, without limitation on the scope of this 

paragraph, the undertaker may— 

(a) increase the width of the carriageway of the street by reducing the width of any kerb, 

footpath, footway, cycle track or verge within the street; 

(b) alter the level or increase the width of such kerb, footway, cycle track or verge; 

(c) reduce the width of the carriageway of the street; and 

(d) make and maintain crossovers, and passing places. 

(2) The powers conferred by paragraph (1) must not be exercised without the consent of the local 

highway authority but such consent must not be unreasonably withheld and if the local highway 

authority has received an application for consent to exercise powers under paragraph (1) 

accompanied by all relevant information and fails to notify the undertaker of its decision before the 

end of the period of 42 days beginning with the date on which the application is submitted with all 

relevant information, it is deemed to have granted consent. 
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Permanent stopping up of streets 

11.—(1) Subject to the provisions of this article, the undertaker may, in connection with the 

carrying out of the authorised development, stop up permanently each of the streets specified in 

columns (1) and (2) of Schedule 4 (streets to be permanently stopped for which no substitute is to 

be provided) to the extent shown on the access and rights of way plan, specified in column (3) of 

the Schedule. 

(2) Where a street has been stopped up under this article— 

(a) all rights of way over or along the street so stopped up are extinguished; and 

(b) the undertaker may appropriate and use for the purposes of the authorised development so 

much of the street is as bounded on both sides by land owned by the undertaker. 

(3) Any person who suffers loss by the suspension or extinguishment of any private right of way 

under this article is entitled to compensation to be determined, in case of any dispute, under Part 1 

of the 1961 Act. 

(4) This article is subject to article 35 (apparatus and rights of statutory undertakers in stopped up 

streets). 

(5) Any stopping up carried out under this article must be carried out in accordance with any 

relevant provisions of Schedule 13 (protective provisions). 

Temporary closure of streets 

12.—(1) The undertaker, during and for the purposes of carrying out the authorised development, 

may temporarily close, alter, divert or restrict the use of any street and may for any reasonable 

time— 

(a) divert the traffic from the street; and 

(b) subject to paragraph (3), prevent all persons from passing along the street. 

(2) Without limitation on the scope of paragraph (1), the undertaker may use any street 

temporarily closed, altered, diverted or restricted under the powers conferred by this article, and 

which is within the Order limits, as a temporary working site. The undertaker must restore any street 

used as a temporary working site to a standard to be agreed with the relevant street authority, such 

agreement not to be unreasonably withheld or delayed.  

(3) The undertaker must provide reasonable access for pedestrians going to or from premises 

abutting a street affected by the temporary closure, alteration, diversion or restriction of a street 

under this article if there would otherwise be no such access. 

(4) Save as to streets in respect of which the undertaker is the street authority, the undertaker must 

not temporarily close, alter, divert or restrict any street without the consent of the relevant street 

authority which may subject to paragraph (5) attach reasonable conditions to any consent but such 

consent must not be unreasonably withheld or delayed. 

(5) Where the undertaker provides a temporary diversion under paragraph (4), the new or 

temporary alternative route is not required to be of higher standard than the temporarily closed street. 

(6) Any person who suffers loss by the suspension of any private right of way under this article is 

entitled to compensation to be determined, in case of dispute, under Part 1 of the 1961 Act. 

(7) If a street authority which receives an application for consent under paragraph (4) 

accompanied with all relevant information fails to notify the undertaker of its decision before the 

end of the period of 42 days beginning with the date on which the application was submitted with 

all relevant information, it is deemed to have granted consent. 

Public rights of way - creation, substitution, stopping up and closure of level crossings 

13.—(1) Subject to the provisions of this article, the undertaker may, in connection with the 

carrying out of the authorised development— 
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(a) stop up each of the public rights of way specified in columns (1) and (2) of Part 1 of 

Schedule 5 (public rights of way to be permanently stopped up for which a substitute is to 

be provided) to the extent specified in column (3) of that Part of that Schedule; 

(b) provide the substitute public rights of way described in column (4) of Part 1 of Schedule 5 

between the specified terminus points, on a detailed alignment to be agreed with the local 

highway authority; 

(c) temporarily close public rights of way specified in columns (2) and (3) of Part 4 of Schedule 

5 (public rights of way to be temporarily closed) or to the extent agreed with the local 

highway authority and provide substitute temporary public rights of way on an alignment 

to be agreed with the local highway authority prior to the temporary closure of the public 

right of way concerned; and 

(d) stop up each of the public rights of way specified in columns (1) and (2) of Part 2 of 

Schedule 5 (public rights of way to be permanently stopped up for which no substitute is 

to be provided) to the extent specified in column (3) of that Part of that Schedule. 

(2) No public right of way specified in columns (1) and (2) of Part 1 of Schedule 5 may be wholly 

or partly stopped up under this article unless the permanent substitute public rights of way referred 

to in column (4) of Part 1 of Schedule 5 or an alternative temporary substitute public right of way 

agreed by the local highway authority has first been provided by the undertaker, to the reasonable 

satisfaction of the local highway authority. 

(3) Any temporary substitute right of way must be maintained by the undertaker with appropriate 

signage until the completion and opening of the permanent substitute public right of way specified 

in column (4) of Part 1 of Schedule 5. 

(4) The undertaker must in connection with carrying out of the authorised development provide 

the new public rights of way specified in columns (1) and (2) of Part 3 of Schedule 5 (new public 

rights of way to be created) to the extent specified in column (3) of that Part of that Schedule. 

(5) Subject to the provisions of this article, where a relevant level crossing is crossed by a public 

right of way which is stopped up under paragraph (1), the relevant level crossing is stopped up and 

discontinued at the same time. 

(6) In paragraph (5), “relevant level crossing” means Thorney Fields Farm level crossing, 

Elmesthorpe level crossing, Earl Shilton level crossing, Barwell level crossing and The Outwoods 

level crossing. 

Accesses 

14.—(1) The undertaker may, for the purposes of the authorised development and subject to 

paragraph (2), with the consent of the relevant highway authority or the relevant street authority as 

appropriate (such consent not to be unreasonably withheld), form and lay out such means of access 

(permanent or temporary) or improve existing means of access, at such locations within the Order 

limits as the undertaker reasonably requires for the purposes of the authorised development. 

(2) The agreement of the relevant highway authority or the relevant street authority as appropriate 

is not required for the formation, layout or improvement of a new or existing means of access 

described in Schedule 1 (authorised development) and carried out in accordance with the relevant 

provisions of Parts 2 and 3 of Schedule 13 (protective provisions). 

(3) If a highway authority or street authority which has received an application for consent under 

paragraph (1) fails to notify the undertaker of its decision before the end of the period of 42 days 

beginning with the date on which the application was made, it is deemed to have granted consent. 

(4) The private means of access as set out in column (2) of Part 1 of Schedule 6 (private means of 

access to be replaced) may be removed by the undertaker and if removed must be replaced by the 

means of access as set out in column (3) of Part 1 of Schedule 6 at the stage of the authorised 

development identified in column (4) of that Part of that Schedule. 

(5) The private means of access as set out in column (2) of Part 2 of Schedule 6 (private means of 

access to be closed for which no substitute is to be provided) may be closed by the undertaker at the 
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stage of the authorised development identified in column (3) of that Part of that Schedule without a 

substitute being provided. 

(6) The undertaker must provide the private means of access as set out in column (2) of Part 3 of 

Schedule 6 (new private means of access created) at the stage of the authorised development 

identified in column (3) of that Part of that Schedule. 

Maintenance of highway works 

15.—(1) The highway works must be completed in accordance with the provisions of Parts 2 and 

3 of Schedule 13 (protective provisions). 

(2) With effect from the date of the handover certificate referred to in paragraph 7 of Part 2 of 

Schedule 13 the highway works to which that certificate relates will be maintained by and at the 

expense of National Highways. 

(3) With effect from the date of the final certificate referred to in paragraph 7 of Part 3 of Schedule 

13 the highway works to which that certificate relates will be maintained by and at the expense of 

the local highway authority. 

(4) Where new land not previously part of the public highway is the subject of a provisional 

certificate under paragraph 6 of Part 2 of Schedule 13 then it shall be deemed to be dedicated as part 

of the public highway on the issue of that certificate. 

(5) Where new land not previously part of the public highway is the subject of a provisional 

certificate under paragraph 6 of Part 3 of Schedule 13 then it shall be deemed to be dedicated as part 

of the public highway on the issue of that certificate. 

(6) For the purposes of this article, the definition of “maintain” in article 2 shall not apply and the 

word “maintain” shall be given its ordinary meaning when applied to highways. 

Classification of highways 

16.—(1) The new highways described in Schedule 7 (new highways) are to be— 

(a) classified as set out in column (3) of Schedule 7 for the purpose of any enactment or 

instrument which refers to highways classified as such; and 

(b) provided for the use of the classes of traffic defined in Schedule 4 (classes of traffic for 

purposes of special roads) to the 1980 Act as set out in column (4) of Schedule 7. 

(2) From the date on which the undertaker notifies the Secretary of State that the new highways 

described in Schedule 7 have been completed as evidenced by issue of the provisional certificate in 

accordance with paragraph 6 of Part 2 and paragraph 6 of Part 3 of Schedule 13 (protective 

provisions) or are open for through traffic, whichever is the earliest— 

(a) the body set out in column (5) of Schedule 7 is the highway authority for those highways; 

and 

(b) the new highways identified as special roads in column (3) of Schedule 7 are classified as 

trunk roads for the purpose of any enactment or instrument which refers to highways 

classified as trunk roads. 

Speed limits 

17.—(1) The order referred to in column (1) of Part 1 of Schedule 8 (existing order) is varied as 

set out in column (3) of that Part of that Schedule upon the event listed in column (4) occurring. 

(2) Upon the event listed in column (3) of Part 2 of Schedule 8 (highways subject to 40 mph speed 

limit) no person is to drive any motor vehicle at a speed exceeding 40 miles per hour along the 

lengths of highway identified in columns (1) and (2) of that Part of that Schedule. 

(3) Upon the event listed in column (3) of Part 3 of Schedule 8 (derestricted highways) the lengths 

of highway specified in columns (1) and (2) of that Part of that Schedule shall cease to be restricted 

highways for the purpose of section 81 of the 1984 Act. 
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(4) Subject to the provisions of this article and the consent (such consent not to be unreasonably 

withheld) of the relevant traffic authority, which consent may be subject to reasonable conditions, 

the undertaker may, in so far as may be expedient or necessary for the purposes of or in connection 

with the construction, operation or maintenance of the authorised development, impose a temporary 

speed limit either at all times or at times, on days or during such periods, and on such highways as 

may be specified by the undertaker. 

(5) The undertaker must not exercise the powers in paragraph (4) unless it has given not less than 

4 weeks’ notice in writing of its intention so to do to the chief officer of police and to the relevant 

traffic authority. 

(6) The speed limits imposed by this Order are deemed to have been imposed by an order under 

the 1984 Act and— 

(a) have the same effect; and 

(b) may be varied by the relevant traffic authority in the same manner, 

as any other speed limit imposed by an order under that Act. 

(7) No speed limit imposed by this Order applies to vehicles falling within regulation 3(4) 

(regulations in relation to orders and notices under the 1984 Act) of the Road Traffic Exemptions 

(Special Forces) (Variation and Amendment) Regulations 2011(a) when used in accordance with 

regulation 3(5) of those Regulations. 

Traffic regulation 

18.—(1) Subject to the provisions of this article and the consent (such consent not to be 

unreasonably withheld) of the relevant traffic authority, which consent may be subject to reasonable 

conditions, the undertaker may, in so far as may be expedient or necessary for the purposes of or in 

connection with the construction, operation or maintenance of the authorised development— 

(a) revoke, amend or suspend in whole or in part any order made, or having effect as if made, 

under the 1984 Act; 

(b) permit, prohibit or restrict the stopping, parking, waiting, loading or unloading of vehicles 

on any road; 

(c) suspend or authorise the use as a parking place of any highway; 

(d) make provision as to the direction or priority of vehicular traffic on any highway; and 

(e) permit or prohibit vehicular access to any highway, 

either at all times or at times, on days or during such periods as may be specified by the undertaker. 

(2) The undertaker shall not exercise the powers in paragraph (1) unless it has— 

(a) given not less than 4 weeks’ notice in writing of its intention so to do to the chief officer of 

police and to the relevant traffic authority; and 

(b) advertised its intention in such manner as the relevant traffic authority may specify in 

writing within 7 days of the relevant traffic authority’s receipt of notice of the undertaker’s 

intention under sub-paragraph (a). 

(3) Any prohibition, restriction or other provision made by the undertaker under paragraph (1) 

shall— 

(a) have effect as if duly made by, as the case may be— 

(i) the relevant traffic authority as a traffic regulation order under the 1984 Act; or 

(ii) the local highway authority as an order under section 32 of the 1984 Act(b); and 

(b) be deemed to be a traffic order for the purposes of Schedule 7 to the Traffic Management 

Act 2004 (road traffic contraventions subject to civil enforcement). 

 
(a) S.I. 2011/935. 
(b) 1984 c. 27. Section 32 was amended by section 102 of, and Schedule 17 to, the Local Government Act 1985 (c. 51). There 

are other amendments to section 32 which are not relevant to this Order. 
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(4) Any prohibition, restriction or other provision made under this article may be suspended, 

varied or revoked by the undertaker from time to time by subsequent exercise of the powers 

conferred by paragraph (1) at any time. 

(5) Expressions used in this article and in the 1984 Act shall have the same meaning in this article 

as in that Act. 

(6) If the relevant traffic authority fails to notify the undertaker of its decision within 42 days of 

receiving an application for consent under paragraph (3) that is accompanied by all relevant 

information the relevant traffic authority shall be deemed to have given consent. 

Clearways and no waiting 

19.—(1) Subject to paragraphs (3) and (4), following the event specified in column (3) of Part 1 

of Schedule 9 (clearways), no person, except upon the direction or with the permission of a police 

officer or traffic officer in uniform, is to cause or permit any vehicle to wait on any part of a 

carriageway specified in columns (1) and (2) of that Part of that Schedule, other than a lay-by. 

(2) Subject to paragraphs (3) and (5), following the event specified in column (3) of Part 2 of 

Schedule 9 (no waiting at any time), no person, except upon the direction or with the permission of 

a police officer or traffic officer in uniform, is to cause or permit any vehicle to wait at any time on 

any day on the sides of the carriageway specified in columns (1) and (2) of that Part of that Schedule 

or its adjacent verge. 

(3) Nothing in paragraphs (1) and (2) applies— 

(a) to render it unlawful to cause or permit a vehicle to wait on any part of the carriageway or 

verge, for so long as may be necessary to enable that vehicle to be used in connection 

with— 

(i) the removal of any obstruction to traffic; 

(ii) the maintenance, improvement, reconstruction or operation of the carriageway or 

verge; 

(iii) the laying, erection, inspection, maintenance, alteration, repair, renewal or removal in 

or near the carriageway or verge of any sewer, main pipe, conduit, wire, cable or other 

apparatus for the supply of gas, water, electricity or any electronic communications 

apparatus as defined in Schedule 3A to the 2003 Act(a); or 

(iv) any building operation or demolition; 

(b) in relation to a vehicle being used— 

(i) for police, ambulance, fire and rescue authority or traffic officer purposes; 

(ii) in the service of a local authority, National Highways, a safety camera partnership or 

the Driver and Vehicle Standards Agency in pursuance of statutory powers or duties; 

(iii) in the service of a water or sewerage undertaker within the meaning of the Water 

Industry Act 1991(b); or 

(iv) by a universal service provider for the purposes of providing a universal postal service 

as defined by the Postal Services Act 2000(c); or 

(c) in relation to a vehicle waiting when the person in control of it is— 

(i) required by law to stop; 

(ii) obliged to stop in order to avoid an accident; or 

(iii) prevented from proceeding by circumstances outside the person’s control. 

(4) Nothing in paragraph (1) applies to any vehicle selling or dispensing goods to the extent that 

the goods are immediately delivered at, or taken into, premises adjacent to the land on which the 

vehicle stood when the goods were sold or dispersed. 

 
(a) 2003 c. 21. 
(b) 1991 c. 56. 
(c) 2000 c. 26. 
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(5) Nothing in paragraph (2) applies— 

(a) so as to prevent a vehicle waiting on any verge specified in paragraph (2) for so long as 

may be necessary— 

(i) to enable a person to board or alight from the vehicle; 

(ii) to enable goods to be loaded on to or unloaded from the vehicle; or 

(iii) to enable goods to be sold from the vehicle provided such goods are immediately 

delivered at, or taken into, premises adjacent to the vehicle from which the sale is 

effected; 

(b) so as to prevent a vehicle waiting on any verge specified in paragraph (2) for so long as 

may be necessary to enable that vehicle, if it cannot conveniently be used for such purpose 

without waiting on such verge, to be used in connection with any building operation or 

demolition, the removal of any obstruction or potential obstruction to traffic, the 

maintenance, improvement or reconstruction of such verge or of a carriageway 

immediately adjacent to such verge or the erection, laying, placing, maintenance, testing, 

alteration, repair or removal of any structure, works or apparatus in, on, under or over that 

verge or carriageway;  

(c) to a vehicle waiting on any verge specified in paragraph (2) while any gate or other barrier 

at the entrance to premises to which the vehicle requires access or from which it has 

emerged is opened or closed. 

(6) Paragraphs (1) to (5) have effect as if made by a traffic regulation order under the 1984 Act 

and their application may be varied or revoked by such an order or by any other enactment which 

provides for the variation or revocation of such orders. 

Agreements with highway authorities 

20.—(1) A relevant highway authority and the undertaker may enter into agreements related to 

the authorised development with respect to— 

(a) the construction and/or maintenance of any new highway, including any structure carrying 

the highway over the existing railway and any railway authorised by this Order; 

(b) the strengthening, improvement, repair or reconstruction of any highway under the powers 

conferred by this Order; 

(c) the maintenance of landscaping within a highway constructed as part of the highway works; 

(d) the maintenance of highway related assets which fall outside of the extent of highway 

maintained by a relevant highway authority; 

(e) any stopping up, alteration or diversion of a highway as part of or to facilitate the authorised 

development; 

(f) the carrying out in the highway of any of the works referred to in article 9 (street works); 

or 

(g) the erection of signage in connection with the authorised development. 

(2) Such an agreement may, without limitation on the scope of paragraph (1)— 

(a) make provision for the relevant highway authority to carry out any function under this 

Order which relates to the highway in question; 

(b) include an agreement between the undertaker and relevant highway authority specifying a 

reasonable time for the completion of the works; and 

(c) contain such terms as to payment and otherwise as the parties consider appropriate. 
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PART 4 

SUPPLEMENTAL POWERS 

Discharge of water 

21.—(1) Subject to paragraphs (3), (4), (5) and (6) the undertaker may use any watercourse or any 

public sewer or drain for the drainage of water in connection with the carrying out or maintenance 

of the authorised development and for that purpose may lay down, take up and alter pipes and may, 

on any land within the Order limits, make openings into, and connections with, the watercourse, 

public sewer or drain. 

(2) Any dispute arising from the making of connections to or the use of a public sewer or drain 

by the undertaker under paragraph (1) must be determined as if it were a dispute under section 106 

of the Water Industry Act 1991(a) (right to communicate with public sewers). 

(3) The undertaker must not discharge any water into any public sewer or drain except with the 

consent of the person to whom it belongs; and such consent may be given subject to such terms and 

conditions as that person may reasonably impose, but must not be unreasonably withheld. 

(4) No water may be discharged into a watercourse that flows into the highway drainage system 

without the consent of the relevant highway authority and such consent may be given subject to 

such terms and conditions as the relevant highway authority consider appropriate such consent not 

to be unreasonably withheld or delayed. 

(5) The undertaker must not make any opening into any public sewer or drain except— 

(a) in accordance with plans approved by the person to whom the sewer or drain belongs, but 

such approval must not be unreasonably withheld; and 

(b) where that person has been given the opportunity to supervise the making of the opening. 

(6) The undertaker must take such steps as are reasonably practicable to secure that any water 

discharged into a watercourse or public sewer or drain under this article is as free as may be 

practicable from gravel, soil or other solid substance, oil or matter in suspension. 

(7) Nothing in this article overrides the requirement for an environmental permit under regulation 

12(1)(b) of the Environmental Permitting (England and Wales) Regulations 2016(b). 

(8) All expressions excluding “watercourse” and “public sewer or drain”, which are used both in 

this article and in the Water Resources Act 1991 have the same meaning as in that Act. 

(9) If a person who has received an application for consent under paragraphs (3) or (4) or approval 

under paragraph (5)(a) fails to notify the undertaker of its decision within 42 days of receiving the 

application submitted with all relevant information, that person is deemed to have granted consent 

or given approval as the case may be. 

Authority to survey and investigate the land 

22.—(1) The undertaker may for the purposes of this Order enter on any land shown within the 

Order limits or which may be affected by the authorised development and— 

(a) survey or investigate the land; 

(b) without limitation on the scope of sub-paragraph (a), make trial holes in such positions on 

the land as the undertaker thinks fit to investigate the nature of the surface layer and subsoil 

and remove soil samples; 

(c) without limitation on the scope of sub-paragraph (a), carry out ecological or archaeological 

investigations on such land; and 

 
(a) 1991 c.56. Section 106 was amended by section 35(1) and (8) and section 43(2) of, and Schedule 2 to, the Competition and 

Service (Utilities) Act 1992 (c. 43) and, sections 36(2) and 99 of the Water Act 2003 (c. 37) (subject to the transitional 
provisions contained in article 6 of, and Schedule 3 to, S.I. 2004/641) and paragraph 16(1) of Schedule 3 to the Flood and 
Water Management Act 2010 (c. 29). 

(b) S.I. 2016/1154. There are amendments to regulation 12 which are not relevant to this Order. 
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(d) place on, leave on and remove from the land apparatus for use in connection with the survey 

and investigation of land and making of trial holes. 

(2) No land may be entered or equipment placed or left on or removed from the land under 

paragraph (1) unless at least 28 days’ notice has been served on every owner, who is not the 

undertaker, and occupier of the land. 

(3) Any person entering land under the powers conferred by this article on behalf of the 

undertaker— 

(a) must, if so required, produce written evidence of their authority to do so; and 

(b) may take with them such vehicles and equipment as are necessary to carry out the survey 

or investigation or to make the trial holes. 

(4) No trial holes may be made under this article— 

(a) in land located within the highway boundary without the consent of the relevant highway 

authority; or 

(b) in a private street without the consent of the relevant street authority, 

but such consent must not be unreasonably withheld. 

(5) The undertaker must compensate the owners and occupiers of the land for any loss or damage 

arising by reason of the exercise of the authority conferred by this article, such compensation to be 

determined, in case of dispute, under Part 1 of the 1961 Act (determination of questions of disputed 

compensation). 

(6) If either a highway authority or a street authority which has received an application for consent 

under paragraph (4) that includes all relevant information fails to notify the undertaker of its decision 

within 42 days of receiving the application the authority is deemed to have granted the consent. 

PART 5 

POWERS OF ACQUISITION 

Compulsory acquisition of land 

23.—(1) The undertaker may acquire compulsorily so much of the Order land as is required for 

the authorised development or to facilitate it, or is incidental to it. 

(2) The undertaker must not under this Order acquire more than 200 square metres of common 

land. 

(3) This article is subject to article 25 (compulsory acquisition of rights), article 27 (time limit for 

exercise of authority to acquire land compulsorily), article 28 (private rights) and article 32(1) 

(temporary use of land for carrying out the authorised development). 

Compulsory acquisition of land - incorporation of the mineral code 

24.—(1) Parts 2 and 3 of Schedule 2 (minerals) to the Acquisition of Land Act 1981 are 

incorporated into this Order subject to the modifications that— 

(a) paragraph 8(3) is not incorporated; 

(b) for the “acquiring authority” substitute “the undertaker”; 

(c) for “undertaking” substitute “authorised development”; and  

(d) for “compulsory purchase order” substitute “this Order”. 

Compulsory acquisition of rights 

25.—(1) Subject to paragraph (2), the undertaker may acquire compulsorily such rights over the 

Order land as may be required for any purpose for which that land may be acquired under article 23 
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(compulsory acquisition of land), by creating them as well as by acquiring rights and the benefit of 

restrictions already in existence. 

(2) In the case of the Order land specified in column (2) of Schedule 11 (land in which new rights, 

may be created), the undertaker’s powers of compulsory acquisition are limited to the acquisition of 

such new rights as may be required for the purpose specified in relation to that land in column (3) 

of that Schedule. 

(3) Subject to section 8 (other provisions as to divided land) of, and Schedule 2A (counter notice 

requiring purchase of land not in notice to treat) to, the 1965 Act (as substituted by Schedule 12 

(modification of compensation and compulsory purchase enactments for creation of new rights and 

restrictive covenants)), where the undertaker acquires a right over land or the benefit of a restrictive 

covenant under paragraph (1) or (2), the undertaker is not required to acquire a greater interest in 

that land. 

(4) Schedule 12 has effect for the purpose of modifying the enactments referred to in that Schedule 

in their application in relation to the compulsory acquisition under this article of a right over land 

by the creation of a new right. 

(5) In any case where the acquisition of new rights under paragraph (1) or (2) is required for the 

purpose of diverting, replacing or protecting apparatus of a statutory undertaker, the undertaker may, 

with the consent of the Secretary of State, transfer the power to acquire such rights to the statutory 

undertaker in question. 

(6) The exercise by a statutory undertaker of any power in accordance with a transfer under 

paragraph (5) is subject to the same restrictions, liabilities and obligations as would apply under this 

Order if that power were exercised by the undertaker. 

Power to override easements and other rights 

26.—(1) Any authorised activity undertaken by the undertaker which takes place within the Order 

limits (whether the activity is undertaken by the undertaker or by any person deriving title under it 

or by any contractors, servants or agents of the Undertaker) is authorised by this Order if it is done 

in accordance with the terms of this Order, regardless of whether it involves— 

(a) an interference with an interest or right to which this article applies; or 

(b) a breach of a restriction as to the use of the land arising by virtue of a contract. 

(2) The interests and rights to which this article applies are any easement, liberty, privilege, right 

or advantage annexed to land and adversely affecting other land, including any natural right to 

support and any restrictions as to the use of the land arising by virtue of a contract. 

(3) Nothing in this article authorises interference with any right of way or right of laying down, 

erecting, continuing or maintaining apparatus on, under or over land which is a right vested in or 

belonging to statutory undertakers for the purpose of the carrying on of their undertaking. 

(4) Where any interest or right to which this article applies is interfered with or any restriction 

breached by any authorised activity in accordance with the terms of this article the interest or right 

is extinguished, abrogated or discharged at the time that the interference or breach in respect of the 

authorised activity in question commences. 

(5) In respect of any interference, breach, extinguishment, abrogation or discharge under this 

article, compensation— 

(a) is payable under section 7 (measure of compensation in case of severance) or 10 (further 

provisions as to compensation for injurious affection) of the 1965 Act(a); and 

(b) is to be assessed in the same manner and subject to the same rules as in the case of other 

compensation under those sections in respect of injurious affection where— 

(i) the compensation is to be estimated in connection with a purchase under that Act; or 

(ii) the injury arises from the execution of works on or use of land acquired under that Act. 

 
(a) 1965 c. 56. Section 10 was amended by article 5(1) and (2) of, and paragraphs 59 and 63 of Schedule 1 to, S.I. 2009/1307. 
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(6) Nothing in this article is to be construed as authorising any act or omission on the part of any 

person which is actionable at the suit of any person on any grounds other than such an interference 

or breach as is mentioned in paragraph (1) of this article. 

(7) Subsection (2) of section 10 of the 1965 Act applies to paragraph (5) by virtue of section 

152(5) (compensation in case where no right to claim in nuisance) of the 2008 Act. 

(8) Nothing in this article is to be construed as restricting the entitlement of any person to 

compensation. 

(9) Where a person deriving title under the undertaker by whom the land in question was acquired 

or appropriated— 

(a) is liable to pay compensation; and 

(b) fails to discharge that liability, 

the liability is enforceable against the undertaker. 

(10) For the purposes of this article, “authorised activity” means— 

(a) the erection, construction, carrying out or maintenance of any building or works on land; 

(b) the erection, construction or maintenance or anything in, on, over or under land; or 

(c) the use of any land. 

Time limit for exercise of authority to acquire land and rights compulsorily 

27.—(1) After the end of the period of 5 years beginning on the day on which this Order comes 

into force— 

(a) no notice to treat is to be served under Part 1 of the 1965 Act (as modified by article 31 

(modification of Part 1 of the 1965 Act)); and 

(b) no declaration may be executed under section 4 of the Compulsory Purchase (Vesting 

Declarations) Act 1981(execution of declaration) as applied by article 30 (application of 

the 1981 Act). 

(2) The authority conferred by article 32 (temporary use of land for carrying out the authorised 

development) ceases at the end of the period referred to in paragraph (1), except that nothing in this 

paragraph prevents the undertaker remaining in possession of the land after the end of that period, 

if the land was entered and possession was taken before the end of that period. 

Private rights 

28.—(1) Subject to the provisions of this article, all private rights and restrictions over land subject 

to compulsory acquisition under this Order are extinguished— 

(a) as from the date of the acquisition of the land by the undertaker, whether compulsorily or 

by agreement; or 

(b) on the date of entry on the land by the undertaker under section 11(1) (powers of entry) of 

the 1965 Act, 

whichever is the earlier. 

(2) Subject to the provisions of this article, all private rights and restrictions over land subject to 

the compulsory acquisition of rights under this Order are extinguished in so far as their continuance 

would be inconsistent with the exercise of the right— 

(a) as from the date of the acquisition of the right by the undertaker, whether compulsorily or 

by agreement or through the grant of a lease of the land by agreement; or 

(b) on the date of entry on the land by the undertaker under section 11(1) of the 1965 Act in 

pursuance of the right, 

whichever is the earlier. 

(3) Subject to the provisions of this article, all private rights and restrictions over land owned by 

the undertaker within the Order limits which are required to be interfered with or breached for the 
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purposes of this Order are extinguished on commencement of any activity authorised by this Order 

which interferes with or breaches such rights. 

(4) Subject to the provisions of this article, all private rights over land of which the undertaker 

takes temporary possession under this Order are suspended and unenforceable for as long as the 

undertaker remains in lawful possession of the land. 

(5) Any person who suffers loss by the extinguishment or suspension of any private right or 

restriction under this Order is entitled to compensation in accordance with the terms of section 152 

(compensation where no right to claim in nuisance) of the 2008 Act to be determined, in case of 

dispute, under Part 1 of the 1961 Act. 

(6) This article does not apply in relation to any right or apparatus to which section 138 of the 

2008 Act (extinguishment of rights, and removal of apparatus, of statutory undertakers etc.) or 

article 34 (statutory undertakers) applies. 

(7) Paragraphs (1) to (4) have effect subject to— 

(a) any notice given by the undertaker before— 

(i) the completion of the acquisition of the land or the acquisition of rights over land; 

(ii) the undertaker’s appropriation of the land; 

(iii) the undertaker’s entry onto the land; or 

(iv) the undertaker’s taking temporary possession of the land, 

that any or all of those paragraphs do not apply to any right specified in the notice; and 

(b) any agreement made at any time between the undertaker and the person in or to whom the 

right in question is vested or belongs. 

(8) If any such agreement as is referred to in paragraph (7)(b)— 

(a) is made with a person in or to whom the right is vested or belongs; and 

(b) is expressed to have effect also for the benefit of those deriving title from or under that 

person, 

it is effective in respect of the persons so deriving title, whether the title was derived before or after 

the making of the agreement. 

(9) References in this article to private rights over land include references to any trust, incident, 

easement, liberty, privilege, right or advantage annexed to land and adversely affecting other land, 

including any natural right to support and including restrictions as to the user of land arising by 

virtue of a contract, agreement or undertaking having that effect. 

Rights under or over streets 

29.—(1) Subject to paragraph (6), the undertaker may enter upon and appropriate so much of the 

subsoil of, or air-space over, any street within the Order limits as may be required for the purposes 

of the authorised development and may use the subsoil or air-space for those purposes or any other 

purpose ancillary to the authorised development. 

(2) Subject to paragraph (3), the undertaker may exercise any power conferred by paragraph (1) 

in relation to a street without being required to acquire any part of the street or any easement or right 

in the street. 

(3) Paragraph (2) does not apply in relation to— 

(a) any subway or underground building; or 

(b) any cellar, vault, arch or other construction in, on or under a street which forms part of a 

building fronting onto the street. 

(4) Subject to paragraph (5), any person who is an owner or occupier of land in respect of which 

the power of appropriation conferred by paragraph (1) is exercised without the undertaker acquiring 

any part of that person’s interest in the land, and who suffers loss by the exercise of that power, is 

to be entitled to compensation to be determined, in case of dispute, under Part 1 of the 1961 Act. 
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(5) Compensation is not payable under paragraph (4) to any person who is a statutory undertaker 

to whom section 85 (sharing cost of necessary measures) of the 1991 Act applies in respect of 

measures of which the allowable costs are to be borne in accordance with that section. 

(6) Paragraph (1) does not apply to any street which is part of the strategic road network. 

Application and modification of the 1981 Act 

30.—(1) The 1981 Act applies as if this Order were a compulsory purchase order. 

(2) The 1981 Act, as applied by paragraph (1), has effect with the following modifications. 

(3) In section 1 (application of Act) for subsection (2) there is substituted— 

“(2) This section applies to any Minister, any local or other public authority or any other 

body or person authorised to acquire land by means of a compulsory purchase order.” 

(4) In section 5 (earliest date for execution of declaration), in subsection (2), omit the words from 

“and this subsection” to the end. 

(5) Omit section 5A (time limit for general vesting declaration). 

(6) In section 5B (extension of time limit during challenge) for subsection (1) there is 

substituted— 

“(1) If an application is made under section 118 of the Planning Act 2008 (legal challenges 

relating to applications for orders granting development consent), the five year period 

mentioned in article 30 of the Hinckley National Rail Freight Interchange Order 202X is to 

be extended by— 

(a) a period equivalent to the period beginning with the day the application is made and 

ending on the day it is withdrawn or finally determined; or 

(b) if shorter, one year.” 

(7) In section 6 (notices after execution of declaration) for subsection (1)(b) there is substituted— 

“(1)(b) on every other person who has given information to the acquiring authority with 

respect to any of that land further to the invitation published and served under section 134 of 

the Planning Act 2008.” 

(8) In section 7 (constructive notice to treat) in subsection (1)(a), “(as modified by section 4 of 

the Acquisition of Land Act 1981)” is omitted. 

(9) In section 11 (recovery of compensation overpaid), for subsection (1) substitute— 

“(1) This section applies where after the execution of a general vesting declaration a person 

(“the claimant”) claims compensation in respect of the acquisition of an interest in land by 

virtue of the declaration, and the acquiring authority pay compensation in respect of that 

interest.” 

(10) In Schedule A1 (counter-notice requiring purchase of land not in general vesting declaration), 

omit paragraph 1(2). 

(11) References to the 1965 Act in the 1981 Act are to be construed as references to the 1965 Act 

as applied by section 125 (application of compulsory acquisition provisions) of the 2008 Act (as 

modified by article 31 (modification of Part 1 of the Compulsory Purchase Act 1965)) to the 

compulsory acquisition of land under this Order. 

Modification of Part 1 of the 1965 Act 

31.—(1) Part 1 of the 1965 Act, as applied to this Order by section 125 (application of compulsory 

acquisition provisions) of the 2008 Act, is modified as follows. 

(2) In section 4A(1)(a) (extension of time limit during challenge)— 

 
(a) Section 4A(1) was inserted by section 202(1) of the Housing and Planning Act 2016 (c. 22). 
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(a) for “section 23 of the Acquisition of Land Act 1981 (application to High Court in respect 

of compulsory purchase order)” substitute “section 118 of the Planning Act 2008 (legal 

challenges relating to applications for orders granting development consent)”; and 

(b) for “the three year period mentioned in section 4” substitute “the five year period mentioned 

in article 27 of the Hinckley National Rail Freight Interchange Order 202X”. 

(3) In section 22 (2) (expiry of time limit for exercise of compulsory purchase power not to affect 

acquisition of interests omitted from purchase), for “section 4 of this Act substitute “article 27 of 

the Hinckley National Rail Freight Interchange Order 202X”. 

(4) In Schedule 2A (counter-notice requiring purchase of land not in notice to treat) after 

paragraph 29, insert— 

“PART 4 

INTERPRETATION 

30. In this Schedule, references to entering on and taking possession of land do not include 

doing so under article 32 (temporary use of land for carrying out the authorised development) 

or 33 (temporary use of land for maintaining the authorised development) of the Hinckley 

National Rail Freight Interchange Order 202X.” 

Temporary use of land for carrying out the authorised development 

32.—(1) The undertaker may, in connection with the carrying out of the authorised 

development— 

(a) enter on and take temporary possession of— 

(i) the land specified in column (2) of Schedule 10 (land of which temporary possession 

may be taken) for the purpose specified in relation to that land in column (3) of that 

Schedule relating to the part of the authorised development specified in column (4) of 

that Schedule; and 

(ii) any other Order land in respect of which no notice of entry has been served under 

section 11 of the 1965 Act (powers of entry) (other than in connection with the 

acquisition of rights or restrictive covenants only) and no declaration has been made 

under section 4 (execution of declaration) of the 1981 Act; 

(b) remove any buildings and vegetation from that land; 

(c) construct any permanent or temporary works (including the provision of means of access), 

haul roads, fencing and other means of enclosure, bridges, structures and buildings on that 

land; 

(d) use the land for the purposes of a working site (including storage of materials and siting of 

equipment and apparatus) with access in connection with the authorised development;  

(e) construct or carry out any works (including mitigation works or operations) or use the land 

for the purpose of the authorised development; 

(f) construct such works on that land as are mentioned in Schedule 1 (authorised development). 

(2) Not less than 14 days before entering on and taking temporary possession of land under this 

article the undertaker must serve notice of the intended entry on the owners and occupiers of the 

land. 

(3) The undertaker is not required to serve notice under paragraph (2) where the undertaker has 

identified a potential risk to the safety of any of— 

(a) the authorised development or any of its parts; 

(b) the public; or 

(c) the surrounding environment. 
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(4) The undertaker may not, without the agreement of the owners of the land, remain in possession 

of any land under this article— 

(a) in the case of land specified in paragraph (1)(a)(i) above, after the end of the period of one 

year beginning with the date of completion of the part of the authorised development 

specified in relation to that land in column (4) of Schedule 10; or 

(b) in the case of land referred to in paragraph (1)(a)(ii), after the end of the period of one year 

beginning with the date of completion of the work for which temporary possession of the 

land was taken unless the undertaker has, before the end of that period, served a notice of 

entry under section 11 of the 1965 Act or made a declaration under section 4 of the 1981 

Act in relation to that land or has otherwise acquired the land subject to temporary 

possession. 

(5) Unless the undertaker has served notice of entry under section 11 of the 1965 Act or made a 

declaration under section 4 of the 1981 Act of otherwise acquired the land or rights over land subject 

to temporary possession, before giving up possession of the land of which temporary possession has 

been taken under this article, the undertaker must remove all temporary works and restore the land 

to the condition it was in on the date on which possession of the land was first taken by the 

undertaker or such other condition as may be agreed with the owners of the land; but the undertaker 

is not required to— 

(a) replace a building or structure removed under this article; 

(b) remove any new road surface or other improvements carried out under this article to any 

street specified in Schedule 3 (streets subject to street works); 

(c) remove any measures installed over or around statutory undertakers’ apparatus to protect 

that apparatus from the authorised development; 

(d) remove or reposition any apparatus belonging to statutory undertakers or any necessary 

mitigation works; or 

(e) restore the land on which any permanent works have been constructed under paragraph 

(1)(c). 

(6) Any dispute as to the satisfactory removal of temporary works and restoration of the land 

under paragraph (5) does not prevent the undertaker from giving up possession of the land. 

(7) The undertaker must pay compensation to the owners and occupiers of land of which 

temporary possession is taken under this article for any loss or damage arising from the exercise in 

relation to the land of the provisions of any power conferred by this article. 

(8) Any dispute as to a person’s entitlement to compensation under paragraph (6), or as to the 

amount of the compensation, is to be determined under Part 1 of the 1961 Act. 

(9) Nothing in this article affects any liability to pay compensation under section 152 

(compensation in case where no right to claim in nuisance) of the 2008 Act or under any other 

enactment in respect of loss or damage arising from the carrying out of the authorised development, 

other than loss or damage for which compensation is payable under paragraph (7). 

(10) Unless provided for in the book of reference and article 23 (compulsory acquisition of land) 

the undertaker may not compulsorily acquire under this Order the land referred to in paragraph 

(1)(a)(i) except that the undertaker is not to be precluded from— 

(a) acquiring new rights over any part of that lands under article 25 (compulsory acquisition 

of rights); 

(b) carrying out a survey of that land under article 22 (authority to survey and investigate the 

land).  

(11) Where the undertaker takes possession of land under this article, the undertaker is not to be 

required to acquire the land or any interest in it. 

(12) Section 13 (refusal to give possession to acquiring authority) of the 1965 Act applies to the 

temporary use of land pursuant to this article to the same extent as it applies to the compulsory 

acquisition of land under this Order by virtue of section 125 (application of compulsory acquisition 

provisions) of the 2008 Act. 
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(13) Nothing in this article prevents the taking of temporary possession more than once in relation 

to any land. 

Temporary use of land for maintaining the authorised development 

33.—(1) Subject to paragraph (2) and Parts 2 and 3 of Schedule 13 (protective provisions), at any 

time during the maintenance period relating to any part of the authorised development, the 

undertaker may— 

(a) enter on and take temporary possession of any of the Order land if such possession is 

reasonably required for the purpose of maintaining the authorised development; 

(b) enter on any of the Order land for the purpose of gaining such access as is reasonably 

required for the purpose of maintaining the authorised development; and 

(c) construct such temporary works (including the provision of means of access) and buildings 

on the land as may be reasonably necessary for that purpose. 

(2) Paragraph (1) does not authorise the undertaker to take temporary possession of— 

(a) any house or garden belonging to a house; or 

(b) any building (other than a house) if it is for the time being occupied. 

(3) Not less than 28 days before entering on and taking temporary possession of land under this 

article the undertaker must serve notice of the intended entry on the owners and occupiers of the 

land. 

(4) The undertaker may only remain in possession of land under this article for so long as may be 

reasonably necessary to carry out the maintenance of the part of the authorised development for 

which possession of the land was taken. 

(5) Before giving up possession of land of which temporary possession has been taken under this 

article, the undertaker must remove all temporary works and restore the land to the reasonable 

satisfaction of the owners of the land. 

(6) The undertaker must pay compensation to the owners and occupiers of land of which 

temporary possession is taken under this article for any loss or damage arising from the exercise in 

relation to the land of the provisions of this article. 

(7) Any dispute as to a person’s entitlement to compensation under paragraph (6), or as to the 

amount of the compensation, is to be determined under Part 1 of the 1961 Act. 

(8) Nothing in this article affects any liability to pay compensation under section 152 

(compensation in case where no right to claim in nuisance) of the 2008 Act or under any other 

enactment in respect of loss or damage arising from the maintenance of the authorised development, 

other than loss or damage for which compensation is payable under paragraph (6). 

(9) The undertaker is not required to serve notice under paragraph (3) where the undertaker has 

identified a potential risk to the safety of any of— 

(a) the authorised development or any of its parts; 

(b) the public; or  

(c) the surrounding environment. 

(10) Where the undertaker takes possession of land under this article, the undertaker is not to be 

required to acquire the land or any interest in it. 

(11) Section 13 of the 1965 Act (refusal to give possession to acquiring authority) applies to the 

temporary use of land pursuant to this article to the same extent as it applies to the compulsory 

acquisition of land under this Order by virtue of section 125 of the 2008 Act (application of 

compulsory acquisition provisions). 

(12) In this article “the maintenance period”, in relation to any part of the authorised development 

means the period of 5 years beginning with the date on which that part of the authorised development 

is first occupied for commercial use or becomes operational. 
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Statutory undertakers  

34.—(1) Subject to Schedule 13 (protective provisions) and article 25 (compulsory acquisition of 

rights), the undertaker may— 

(a) acquire compulsorily, or acquire new rights over, any Order land belonging to statutory 

undertakers; 

(b) construct the authorised development in such a way as to cross underneath or over 

apparatus belonging to statutory undertakers within the Order land; and 

(c) extinguish the rights of, remove, relocate or reposition the apparatus belonging to statutory 

undertakers over or within the Order land. 

(2) Paragraph (1)(c) has no effect in relation to apparatus in respect of which article 35 (apparatus 

and rights of statutory undertakers in stopped up streets) applies. 

(3) In this article, a reference to statutory undertaker includes a reference to a public 

communications provider (as defined in article 36 (4) (recovery of costs of new connections)). 

Apparatus and rights of statutory undertakers in stopped up streets 

35.—(1) Where a street is stopped up under article 11 (permanent stopping up of streets) any 

statutory undertaker whose apparatus is under, in, on, along or across the street has the same powers 

and rights in respect of that apparatus, subject to the provisions of this article, as if this Order had 

not been made. 

(2) Where a street is stopped up under article 11 any statutory utility whose apparatus is under, in, 

on, over, along or across the street may, and if reasonably requested to do so by the undertaker 

must— 

(a) remove the apparatus and place it or other apparatus provided in substitution for it in such 

other position as the statutory utility may reasonably determine and have power to place it; 

or 

(b) provide other apparatus in substitution for the existing apparatus and place it in such 

position as described in sub-paragraph (a). 

(3) Subject to the following provisions of this article, the undertaker must pay to any statutory 

utility an amount equal to the cost reasonably incurred by the statutory utility in or in connection 

with— 

(a) the execution of the relocation works required in consequence of the stopping up of the 

street; and 

(b) the doing of any other work or thing rendered necessary by the execution of the relocation 

works. 

(4) If in the course of the execution of relocation works under paragraph (2)— 

(a) apparatus of a better type, of greater capacity or of greater dimensions is placed in 

substitution for existing apparatus; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is 

placed at a depth greater than the depth at which the existing apparatus was, 

and the placing of that new apparatus involves additional costs which would not have been incurred 

if the apparatus had been of the same type, capacity or land at the same depth as the existing 

apparatus, then the amount payable to the statutory utility is to be reduced by a sum equivalent to 

those additional costs. 

(5) For the purposes of paragraph (4)— 

(a) an extension of apparatus to a length greater than the length of existing apparatus is not to 

be treated as a placing of apparatus of greater dimensions than those of the existing 

apparatus; and 

(b) where the provision of a joint in a cable is agreed, or is determined to be necessary, the 

consequential provision of a jointing chamber or of a manhole is to be treated as if it also 

had been agreed or had been so determined. 
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(6) An amount which, apart from this paragraph, would be payable to a statutory utility in respect 

of works by virtue of paragraph (3) (and having regard, where relevant, to paragraph (4)), if the 

works include the placing of apparatus provided in substitution for apparatus placed more than 7 

years and 6 months earlier so as to confer on the statutory utility any financial benefit by deferment 

of the time for renewal of the apparatus in the ordinary course, is to be reduced by the amount which 

represents that benefit. 

(7) Paragraphs (3) to (6) do not apply where the authorised development constitutes major 

highway works, major bridge works or major transport works for the purposes of Part 3 of the 1991 

Act, but instead— 

(a) the allowable costs of the relocation works must be determined in accordance with section 

85 (sharing of cost of necessary measures) of that Act and any regulations for the time 

being having effect under that section; and 

(b) the allowable costs must be borne by the undertaker and the statutory utility in such 

proportions as may be prescribed by any such regulations. 

Recovery of costs of new connections 

36.—(1) Where any apparatus of a public utility undertaker or of a public communications 

provider is removed under article 34 (statutory undertakers) any person who is the owner or occupier 

of premises to which a supply was given from that apparatus is entitled to recover from the 

undertaker compensation in respect of expenditure reasonably incurred by that person, in 

consequence of the removal, for the purpose of effecting a connection between the premises and 

any other apparatus from which a supply is given. 

(2) Paragraph (1) does not apply in the case of the removal of a public sewer but where such a 

sewer is removed under article 34, any person who is— 

(a) the owner or occupier of premises the drains of which communicated with that sewer; or 

(b) the owner of a private sewer which communicated with that sewer, 

is entitled to recover from the undertaker compensation in respect of expenditure reasonably 

incurred by that person, in consequence of the removal, for the purpose of making the drain or sewer 

belonging to that person communicate with any other public sewer or with a private sewerage 

disposal plant. 

(3) This article does not have effect in relation to apparatus to which article 35 (apparatus and 

rights of statutory undertakers in stopped up streets) or Part 3 of the 1991 Act applies. 

(4) In this article— 

(a) “public communications provider” has the same meaning as in section 151(1) of the 

Communications Act 2003(a); and 

(b) “public utility undertaker” has the same meaning as in the 1980 Act. 

No double recovery 

37. Compensation is not payable in respect of the same matter both under this Order and under 

any other enactment, any contract or any rule of law, or under two or more different provisions of 

this Order. 

Guarantees in respect of payment of compensation 

38.—(1) The undertaker must not exercise the powers conferred by the provisions referred to in 

paragraph (2) in relation to any land unless it has first put in place a guarantee or alternative form 

of security approved by the relevant planning authority in respect of the liabilities of the undertaker 

to pay compensation under this Order in respect of the relevant power in relation to that land. 

(2) The provisions are— 

(a) article 23 (compulsory acquisition of land); 

(b) article 24 (compulsory acquisition of land - incorporation of the mineral code); 
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(c) article 25 (compulsory acquisition of rights); 

(d) article 28 (private rights); 

(e) article 29 (rights under or over streets); 

(f) article 32 (temporary use of land for carrying out authorised development); 

(g) article 33 (temporary use of land for maintaining authorised development); and 

(h) article 34 (statutory undertakers). 

(3) A guarantee or alternative form of security given in respect of any liability of the undertaker 

to pay compensation under this Order must be treated as enforceable against the guarantor or person 

providing the alternative form of security by any person to whom such compensation is payable and 

must be in such a form as to be capable of enforcement by such a person. 

(4) Nothing in this article requires a guarantee or alternative form of security to be in place for 

more than 15 years after the date on which the relevant power is exercised. 

(5) An approval required under paragraph (1) must not be unreasonably withheld or delayed. 

Crown rights and special category land 

39.—(1) Nothing in this Order affects prejudicially any estate, right, power, privilege, authority 

or exemption of the Crown and, in particular, nothing in this Order authorises the undertaker or any 

licensee to use, enter on or in any manner interfere with any land or rights of any description— 

(a) belonging to His Majesty in right of the Crown and forming part of the Crown Estate 

without the consent in writing of the Crown Estate Commissioners; 

(b) belonging to His Majesty in right of the Crown and not forming part of the Crown Estate 

without the consent in writing of the government department having the management of 

that land; or 

(c) belonging to a government department or held in trust for His Majesty for the purposes of 

a government department without the consent in writing of that government department. 

(2) Paragraph (1) does not apply to the exercise of any right under this Order for the compulsory 

acquisition of an interest in any Crown land (as defined in the 2008 Act) which is for the time being 

held otherwise than by or on behalf of the Crown. 

(3) A consent under paragraph (1)— 

(a) may be given unconditionally or subject to terms and conditions; 

(b) is deemed to have been given in writing where it is sent electronically. 

(4) Upon entry by the undertaker onto the special category land under article 23 (compulsory 

acquisition of land) or article 25 (compulsory acquisition of rights), so much of the special category 

land as is required for the purposes of the exercise by the undertaker of the order rights is discharged 

from all rights, trusts and incidents to which it was previously subject so far as their continuance 

would be inconsistent with the exercise of the Order rights. 

(5) In this article— 

“the order rights” means rights exercisable over the special category land by the undertaker 

under article 23 (compulsory acquisition of land); article 25 (compulsory acquisition of rights); 

article 32 (temporary use of land for carrying out the authorised development) or article 33 

(temporary use of land for maintaining the authorised development); 

“rights, incidents and trusts” means all such provisions attaching to the land, and in respect of 

the Burbage Common and Woods includes all such provisions attaching to that land contained 

in or having effect under the Common Registration Act 1965(a), the Commons Act 2006(b) and 

section 193 of the Law of Property Act 1925(c); and  

“special category land” has the same meaning as “common land” in article 2 of this Order. 

 
(a) 1965 c.64. 
(b) 2006 c.26. 
(c) 1925 c.20. 
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PART 6 

MISCELLANEOUS AND GENERAL 

Operation and use of railways 

40. The undertaker may operate and use the railway comprised in the authorised development and 

any other elements of the authorised development as a system, or part of a system, of transport for 

the carriage of goods. 

Operational land for the purposes of the 1990 Act 

41. Development consent granted by this Order is to be treated as specific planning permission 

for the purposes of section 264(3)(a) of the 1990 Act (cases in which land is to be treated as not 

being operational land for the purposes of that Act). 

Charges 

42. The undertaker may demand, take or recover or waive such charges for carrying goods on the 

railway comprised in the authorised development, and for any other services or facilities provided 

in connection with the operation of that railway, as it thinks fit. 

Defence to proceedings in respect of statutory nuisance 

43.—(1) Where proceedings are brought under section 82(1) of the Environmental Protection Act 

1990 (summary proceedings by persons aggrieved by statutory nuisance)(a) in relation to a nuisance 

falling within section 79(1) of that Act (statutory nuisances and inspections therefore) no order may 

be made, and no fine may be imposed, under section 82(2)(b) of that Act if the defendant shows 

that the nuisance— 

(a) relates to premises used by the undertaker for the purposes of or in connection with the 

construction or maintenance of the authorised development and that the nuisance is 

attributable to the carrying out of the authorised development in accordance with a notice 

served under section 60 (control of noise on construction site), or a consent given under 

section 61 (prior consent for work on construction site) of the Control of Pollution Act 

1974(c);  

(b) is a consequence of complying with a requirement or any other provision of this Order and 

that it cannot reasonably be avoided;  

(c) is a consequence of the construction or maintenance of the authorised development and that 

it cannot reasonably be avoided; or 

(d) relates to premises used by the undertaker for the purposes of or in connection with the 

maintenance, operation or use of the authorised development and that the nuisance is 

attributable to the maintenance, operation or use of the authorised development which is 

being maintained, operated or used in compliance with a requirement or any other provision 

of this Order and that it cannot reasonably be avoided. 

(2) Section 61(9) of the Control of Pollution Act 1974 does not apply where the consent relates to 

the use of the premises by the undertaker for the purposes of or in connection with the construction 

or maintenance of the authorised development. 

 
(a) 1990 c. 43. There are amendments to this section which are not relevant to this Order. 
(b) 1990 c. 43. 
(c) 1974 c. 40.  Section 61(2) was amended by section 133(2) of, and Schedule 7 to, the Building Act 1984 (c. 55).  Section 61(9) 

was amended by Schedule 24 to the Environment Act 1995 (c. 25), and section 162 of, and paragraph 15 of Schedule 15 to, 
the Environmental Protection Act 1990 (c. 43).  There are other amendments to the 1974 Act which are not relevant to this 
Order. 
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Felling or lopping of trees and removal of hedgerows 

44.—(1) Subject to paragraphs (4), (5) and (6) the undertaker may fell or lop any tree, shrub or 

hedgerow within 15 metres of any part of the authorised development, or cut back its roots, if it 

reasonably believes it to be necessary to do so to prevent the tree, shrub or hedgerow— 

(a) from obstructing or interfering with the construction, maintenance or operation of the 

authorised development or any apparatus used in connection with the authorised 

development; or 

(b) from constituting a danger to persons using the authorised development. 

(2) In carrying out any activity authorised by paragraph (1), the undertaker must not cause 

unnecessary damage to any tree, shrub or hedgerow and must pay compensation to any person who 

suffers any loss or damage arising from such activity. 

(3) Any dispute as to a person’s entitlement to compensation under paragraph (2), or as to the 

amount of compensation, must be determined under Part 1 of the 1961 Act. 

(4) The provisions of paragraph (1) do not apply without the agreement of the relevant planning 

authority to any tree or hedgerow identified to be retained in arboriculture method statement 

approved as part of the construction environmental management plan approved under requirement 

7(2)(d). 

(5) The provisions of paragraph (1) do not apply without the agreement of the relevant highway 

authority to any tree or hedgerow within a highway. 

(6) The undertaker may fell or lop or cut back any tree or shrub which is subject to a tree 

preservation order with the prior approval of the relevant planning authority, if it reasonably believes 

it to be necessary to do so to prevent the tree or shrub from obstructing or interfering with the 

construction, maintenance or operation of the authorised development or any apparatus used in 

connection with the authorised development. 

(7) In carrying out any activity authorised by paragraph (6)— 

(a) the undertaker shall do no unnecessary damage to any tree or shrub and must pay 

compensation to any person who suffers any loss or damage arising from such activity; and 

(b) the duty contained in section 206(1) of the 1990 Act (replacement of trees) shall not apply. 

(8) The authority given by paragraph (6) shall constitute a deemed consent under the relevant tree 

preservation order. 

Protective provisions 

45. Schedule 13 to this Order has effect. 

Governance of requirements and governance of protective provisions relating to highway 

works 

46.—(1) When in any requirement or in Parts 2 and 3 of Schedule 13 (protective provisions) 

approval or agreement is required of, or with, anybody in relation to the detail, carrying out or use 

of the authorised development (including for the avoidance of doubt the approval of details or plans 

under the requirements) such approval or agreement must not be given if it would permit 

development which would give rise to any materially new or materially different significant effects 

on the environment that have not been assessed in the environmental statement or in any updated 

environmental information supplied under the 2017 EIA Regulations(a). 

(2) When any details, plans or other matters have been agreed or approved by the relevant 

planning authority under a requirement or the relevant highway authority under a requirement or 

Parts 2 and 3 of Schedule 13 then they may subsequently be amended by agreement with the relevant 

planning authority or relevant highway authority as the case may be provided that no amendments 

to those details, plans or other matters may be approved where such amendments would permit 

development outside the parameters of the authorised development referred to in article 4 

 
(a) S.1. 2017/578 as amended by S.I. 2017/1012. 
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(parameters of authorised development) or would give rise to any materially new or materially 

different significant effects on the environment that have not been assessed in the environmental 

statement or in any updated environmental information supplied under the 2017 EIA Regulations. 

(3) Where a consent, agreement or approval is required or requested by the undertaker under a 

requirement then the procedure set out in Part 2 of Schedule 2 (procedure for approvals etc. under 

requirements) for obtaining such consent, agreement or approval, and appealing against the refusal 

or failure to approve or refuse such consent, agreement or approval, shall apply. 

Disapplication, application and modification of legislative provisions 

47.—(1) The following provisions do not apply in relation to the construction of any work or the 

carrying out of any operation required for the purpose of, or in connection with, the authorised 

development— 

(a) the provisions of any byelaws made under, or having effect as if made under, paragraphs 

5, 6 or 6A of Schedule 25 (byelaw-making powers of the authority) to the Water Resources 

Act 1991(a); 

(b) section 23 (prohibition of obstructions, etc. in watercourses) of the Land Drainage Act 

1991(b) in relation to watercourses for which Leicestershire County Council is the drainage 

board concerned; 

(c) section 32 (variation of awards) of the Land Drainage Act 1991(c); 

(d) the provisions of any byelaws made under section 66 (powers to make byelaws) of the Land 

Drainage Act 1991(d); and 

(e) section 28E (duties in relation to sites of special scientific interest) of the Wildlife and 

Countryside Act 1981(e). 

(2) The provisions of the Neighbourhood Planning Act 2017(f) do not apply in so far as they relate 

to the temporary possession of land under articles 32 (temporary use of land for carrying out the 

authorised development) and 33 (temporary use of land for maintaining the authorised development) 

of this Order. 

(3) Any development, or any part of a development within the Order limits which is constructed 

or used under the authority of a planning permission pursuant to Part 3 of the 1990 Act (whether 

express or otherwise) following the coming into force of this Order shall be disregarded at all times 

for the purposes of ascertaining whether or not an offence has been committed under the provisions 

of sections 160 (development without development consent) and 161 (breach of terms of order 

granting development consent) of the 2008 Act(g). 

(4) Regulation 4 (requirement for consent) of the Town and Country Planning (Control of 

Advertisements) (England) Regulations 2007(h) does not apply to any advertisement erected in the 

location and in accordance with the parameters shown on the parameters plans. 

 
(a) 1991 c. 57. Paragraph 5 was amended by section 106 of the Natural Environmental and Rural Communities Act 2006, section 

31 of, and paragraphs 40 and 49 of Schedule 2 to the Flood and Water Management Act 2010 (c. 29), and sections 84 and 
146(1) of, and paragraph 3 of Schedule 11 to, the Marine and Coastal Access Act 2009 (c. 23). Paragraph 6 was amended by 
section 105 of, and paragraph 6 of Schedule 15 to, the Environment Act 1995 (c. 25), sections 233(1), 224 and 321 of, and 
paragraphs 20 and 24 of Schedule 16 and Part 5(b) of Schedule 22 to, the Marine and Coastal Access Act 2009 (c. 23). 
Paragraph 6A was inserted by section 103(3) of the Environment Act 1995 (c. 25). 

(b) 1991 c. 59. Section 23 was amended by section 31 of, and paragraphs 25 and 32 of Schedule 2 to, the Flood and Water 
Management Act 2010 (c. 29). 

(c) 1991 c. 59. 
(d) 1991 c.59. Section 66 was amended by section 31 of, and paragraphs 25 and 38 of Schedule 2 to, the Flood and Water 

Management Act 2010 (c. 29) and section 86(1) and (3) of the Water Act 2014 (c. 21). 
(e) 1981 c. 69. Section 28E was amended by section 105(1) of, and paragraphs 79 and 80 of Part 1 of Schedule 11 to, Natural 

Environment and Rural Communities Act 2006 (c. 16). 
(f) 2017 c. 20. 
(g) 2008 c. 29. Sections 160 and 161 were amended by regulation 4(1) of, and paragraph 41 of Part 1 of Schedule 4 to, S.I. 

2015/664. Section 161 was also amended by section 112(2) of, and paragraph 4 of Part 1 of Schedule 8 to, the Marine and 
Coastal Access Act 2009 (c. 23). 

(h) S.I. 2007/783. 
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(5) This Order shall not constitute a planning permission for the purpose of Part 11 of the 2008 

Act (community infrastructure levy) notwithstanding the definition of planning permission 

contained within article 5 of the 2010 Regulations (meaning of planning permission). 

(6) Schedule 15 (miscellaneous controls) to this Order which makes provision applying, 

modifying and excluding statutory provisions which relate to matters for which provision may be 

made by this Order has effect. 

(7) Paragraphs (1) to (6) only apply in so far as those provisions are not inconsistent with the 2017 

EIA Regulations and any orders, rules or regulations made under the 2008 Act. 

Certification of plans and documents 

48.—(1) The undertaker must, as soon as practicable after the making of this Order, submit to the 

Secretary of State copies of the plans and documents identified in Schedule 15 (certification of plans 

and documents) for certification that they are true copies of the plans and documents referred to in 

this Order. 

(2) A plan or document so certified is admissible in any proceedings as evidence of the contents 

of the document of which it is a copy. 

Service of notices 

49.—(1) A notice or other document required or authorised to be served for the purposes of this 

Order may be served— 

(a) by post; 

(b) by delivering it to the person on whom it is to be served or to whom it is to be given or 

supplied; or 

(c) with the consent of the recipient and subject to paragraphs (6) to (8), by electronic 

transmission. 

(2) Where the person on whom a notice or other document to be served for the purposes of this 

Order is a body corporate, the notice or document is duly served if it is served on the secretary or 

clerk of that body. 

(3) For the purposes of section 7 (references to service by post) of the Interpretation Act 1978(a) 

as it applies for the purposes of this article, the proper address of any person in relation to the service 

on that person of a notice or document under paragraph (1) is, if that person has given an address 

for service, that address, and otherwise— 

(a) in the case of the secretary or clerk of a body corporate, the registered or principal office 

of that body; and 

(b) in any other case, the last known address of that person at the time of service. 

(4) Where for the purposes of this Order a notice or other document is required or authorised to 

be served on a person as having any interest in, or as the occupier of, land and the name or address 

of that person cannot be ascertained after reasonable enquiry, the notice may be served by— 

(a) addressing it to that person by name or by the description of “owner”, or as the case may 

be “occupier”, of that land (describing it); and 

(b) either leaving it in the hands of a person who is or appears to be resident or employed on 

the land or leaving it conspicuously affixed to some building or object on or near the land. 

(5) Where a notice or other document required to be served or sent for the purposes of this Order 

is served or sent by electronic transmission the requirement is taken to be fulfilled only where— 

(a) the recipient of the notice or other document to be transmitted has given consent to the use 

of electronic transmission in writing or by electronic transmission; 

(b) the notice or document is capable of being accessed by the recipient; 

(c) the notice or document is legible in all material respects; and 

 
(a) 1978 c. 30 
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(d) the notice or document is in a form sufficiently permanent to be used for subsequent 

reference. 

(6) Where the recipient of a notice or other document served or sent by electronic transmission 

notifies the sender within 7 days of receipt that the recipient requires a paper copy of all or part of 

that notice or other document the sender must provide such a copy as soon as reasonably practicable. 

(7) Any consent to the use of electronic communication given by a person may be revoked by that 

person in accordance with paragraph (8). 

(8) Where a person is no longer willing to accept the use of electronic transmission for any of the 

purposes of this Order— 

(a) that person must give notice in writing or by electronic transmission revoking any consent 

given by that person for that purpose; and 

(b) such revocation is final and takes effect on a date specified by the person in the notice but 

that date may not be less than 7 days after the date on which the notice is given. 

(9) This article does not exclude the employment of any method of service not expressly provided 

for by it. 

(10) In this article— 

“electronic transmission” means a communication transmitted— 

(a) by means of electronic communications network; or 

(b) by other means but while in electronic form; and 

“legible in all material respects” means that the information contained in the notice or document 

is available to that person to no lesser extent than it would be if served, given or supplied by 

means of a notice or document in printed form. 

Arbitration 

50.—(1) Subject to paragraph (2) except where otherwise expressly provided for in this Order and 

unless otherwise agreed between the parties, any difference under any provision of this Order, other 

than a difference which falls to be determined by the tribunal must be referred to and settled by a 

single arbitrator to be agreed between the parties or, failing agreement, to be appointed on the 

application of either party, after giving notice in writing to the other, by— 

(a) in the case of matters pertaining to land and the surveying of such land, the president of the 

Royal Institute of Chartered Surveyors; 

(b) in the case of matters of legal interpretation, the president of the Law Society; and 

(c) in the case of all other matters the president of the Institute of Civil Engineers. 

(2) Paragraph (1) does not apply to any decisions of the Secretary of State made pursuant to the 

provisions of this Order. 
 

Signed by the authority of the Secretary of State 

 Name 

Address Position 

Date Department 
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SCHEDULES 

 SCHEDULE 1 Article 3 

AUTHORISED DEVELOPMENT 

PART 1 

NATIONALLY SIGNIFICANT INFRASTRUCTURE PROJECT: RAIL FREIGHT 

INTERCHANGE 

In the County of Leicestershire and the District of Blaby and in the Borough of Hinckley and 

Bosworth— 

A nationally significant infrastructure project as defined in sections 14 and 26 of the 2008 Act 

comprising— 
 

 

 

 

 

Work number Description 

1 Within the area shown on the works plans for Work No. 1— 

The construction of new railway lines from the rail freight terminal (Work No. 

2) to connect with the existing Leicester to Hinckley railway line, the general 

arrangement of which is shown on the railway plans including— 

(a) construction of a new railway track and associated rail infrastructure; 

(b) formation of new railway embankments and all necessary earthworks 

and drainage; 

(c) construction of railway improvements including— 

(i) the alteration of the existing railway infrastructure including points 

and signals;  

(ii) railway signage and warning lights; 

(d) new arrival and departure railway tracks adjacent to the existing railway; 

(e) the alteration of existing railway tracks, signalling and associated plant; 

(f) works to accommodate the demolition of the Burbage Common Road 

bridge over the Leicester to Hinckley railway line; 

(g) works to accommodate the construction of a new vehicular, pedestrian 

and cycleway bridge to cross the Leicester to Hinckley railway line and 

all necessary superstructures and substructures including footings, 

abutments and wingwalls to be provided as part of Work No. 7; 

(h) a headshunt; 

(i) works to stop up the lengths of footpaths V23/1 and U50/3 shown on the 

access and rights of way plans and works associated with the closure of 

the existing Barwell level crossing and Earl Shilton level crossing; 

(j) works to accommodate a revised public right of way from Burbage 

Common Road underneath the rail corridor, to be provided as part of 

Work No. 6; 
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(k) works to accommodate a new foul rising main within Burbage Common 

Road underneath the rail corridor, to be provided as part of Work No. 

18; 

(l) the closure of existing private accesses shown on the access and rights 

of way plans; and  

(m) the stopping up of the length of Burbage Common Road shown on the 

access and rights of way plans. 

2 Within the area shown on the works plans for Work No. 2— 

The construction of a rail freight terminal to connect with the rail infrastructure 

described in Work No. 1, the general arrangement of which is shown on the 

railway plans including— 

(a) construction of an intermodal freight loading/unloading terminal 

including but not exclusively— 

(i) railway sidings to load/unload freight and cripple sidings; 

(ii) gantry cranes, crane rails, reach stackers and freight dock platforms; 

and 

(iii) freight and container storage areas; 

(b) earthworks to achieve a terminal plateau; 

(c) railway infrastructure including gantry signals and signs; 

(d) rail freight terminal refuelling and minor maintenance areas; 

(e) terminal entrance and exit gateways, loading lanes, internal roads, 

gatehouses and parking areas; 

(f) rail freight terminal administrative building including staff and visitor 

welfare facilities; 

(g) works to accommodate the demolition of the Burbage Common Road 

bridge over the Leicester to Hinckley railway line; 

(h) works to accommodate the construction of a new vehicular, pedestrian 

and cycleway bridge to cross the Leicester to Hinckley railway line and 

all necessary superstructures and substructures including footings, 

abutments and wingwalls to be provided as part of Works No. 7; 

(i) storage and workshop buildings; 

(j) security fencing and lighting; 

(k) drainage; 

(l) the stopping up of the lengths of footpaths U52/6 and U52/7 shown on 

the access and rights of way plans; 

(m) the closure of the existing private accesses shown on the access and 

rights of way plans; and 

(n) the stopping up of the length of Burbage Common Road shown on the 

access and rights of way plans. 

3 Within the area shown on the works plans for Work No. 3 the construction of a 

new railway line to serve the warehousing described in Work No. 5 to be 

constructed on land identified as zones B3, D1, D2, E1 and E2 on the 

parameters plans.  

4 Within the area shown on the works plans for Work No. 4 the construction of 

on-site highway infrastructure including— 

(a) principal on-site private access roads and associated junctions; 

(b) roundabout junctions; 

(c) footways; 
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(d) cycle tracks; 

(e) bridleways shown on the access and rights of way plans; 

(f) footpaths shown on the access and rights of way plans; 

(g) bus stop lay-bys, shelters and signage; 

(h) street lighting and signage; 

(i) demolition of existing buildings; 

(j) works to accommodate a revised public right of way from Burbage 

Common Road to be provided as part of Work No. 6; 

(k) the closure of existing private accesses shown on the access and rights 

of way plans; and 

(l) the stopping up of the length of Burbage Common Road shown on the 

access and rights of way plans. 

5 Within the area shown on the works plans for Work No. 5 the construction of 

rail served warehousing including— 

(a) construction of development plateaux; 

(b) demolition of existing buildings; 

(c) warehouses and ancillary buildings including estate management office 

and gatehouses; 

(d) on-plot drainage, swales, bunding, landscape and planting works; 

(e) vehicle, cycle, equestrian and pedestrian access routes and signage;  

(f) roof mounted photovoltaics; 

(g) external plant; 

(h) vehicle maintenance, service yards, washing and refuelling facilities, 

weighbridges and electric vehicle charging units; 

(i) hardstandings and container storage; 

(j) parking for off-plot HGV’s and other vehicles (including cycles) and 

driver welfare facilities and HGV fuelling area; 

(k) energy centre; 

(l) works to accommodate a revised public right of way from Burbage 

Common Road to be provided as part of Work No. 6; 

(m) the stopping up of the lengths of footpaths U35/2, U50/2, U50/3, U53/1, 

V29/6 and V29/7 shown on the access and rights of way plans; 

(n) the closure of existing private accesses shown on the access and rights 

of way plans;  

(o) the stopping up of the length of Burbage Common Road shown on the 

access and rights of ways plans; and 

(p) primary electricity substation. 

6 Within the area shown on the works plans for Work No. 6 the provision of hard 

and soft landscape works including— 

(a) demolition of existing buildings; 

(b) earthworks to create screening bunds; 

(c) soft landscaping within and surrounding the development, integrating 

and enhancing green infrastructure and incorporating biodiversity 

enhancements; 

(d) basins for surface water attenuation (including flood alleviation related 

drainage infrastructure); 

(e) new and diverted footpaths, bridleways and cycle tracks; 



 

 38

(f) wildlife habitat creation and appropriate improvements to connectivity 

between areas of ecological interest; 

(g) amenity open space; 

(h) noise attenuation including acoustic fencing and/or landscape screening; 

(i) a revised public right of way from Burbage Common Road underneath 

the rail corridor (Work No. 1); 

(j) the stopping up of the lengths of footpaths U35/2, U50/2, U52/6, U53/1, 

V29/6 and V29/7 shown on the access and rights of way plans;  

(k) signage and totems located within the areas indicated on the parameters 

plans; and 

(l) a new bridleway connection into Burbage Common as shown on the 

access and rights of way plans. 

7 Within the area shown on the works plans for Work No. 7 the A47 link road the 

general arrangement of which is shown on the highway plans including— 

(a) connection into a new access arm onto junction 2 of the M69 motorway 

(Work No. 9); 

(b) construction of a new three arm roundabout on the B4668 Leicester 

Road; 

(c) roundabouts and other junctions; 

(d) a new bridge over the Leicester to Hinckley railway line; 

(e) works comprising the interface with Work No. 4; 

(f) a new private access to Bridge Farm; 

(g) the closure of existing private accesses shown on the access and rights 

of way plans; 

(h) the stopping up of the lengths of footpaths U35/2, U50/2, U52/6, U52/7 

and V29/7 shown on the access and rights of way plans; 

(i) bus stops and laybys; 

(j) street lighting and signage; 

(k) footways and cycleways;  

(l) drainage and attenuation structures; and 

(m) demolition of the existing bridge over the Felixstowe to Nuneaton 

railway. 

PART 2 

ASSOCIATED DEVELOPMENT 

In the Counties of Leicestershire and Warwickshire and in the District of Blaby, in the Borough of 

Hinckley and Bosworth, in the Borough of Rugby and in the District of Harborough— 

Associated development within the meaning of section 115(2) (development for which development 

consent may be granted) of the 2008 Act comprising— 
 

Work number Description 

8 Within the area shown on the works plans for Work No. 8, works to junction 2 

of the M69 motorway within the strategic road network the general arrangement 

of which is shown on the highway plans comprising— 

(a) construction of a new slip road for southbound traffic joining the M69 

and construction of a new slip road for northbound traffic leaving the 

M69 and junction 2; 
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(b) construction of surface water attenuation basins; 

(c) temporary construction laydown sites and stock piling areas for topsoil 

and subsoil material and construction of temporary haul roads; 

(d) roadside landscape works and planting, to include structural tree 

planting and landscape bunds; 

(e) associated earthworks to enable slip road construction; 

(f) signage and lighting; 

(g) improvements to bridleway V29/6; and 

(h) diversion of existing services. 

9 Within the area shown on the works plans for Work No. 9, works to junction 2 

of the M69 motorway within the local highway authority network, the general 

arrangement of which is shown on the highway plans comprising— 

(a) realignment of the B4669 Hinckley Road to the west of M69 junction 2 

to include a dedicated left-turn slip road into the main site; 

(b) realignment of the B4669 Hinckley Road to the east of M69 junction 2 

to include a dedicated southbound merge slip road; 

(c) widening and realignment of approaches to M69 junction 2; 

(d) footways and cycleways; 

(e) lighting and signage; 

(f) temporary construction laydown sites and stock piling areas for topsoil 

and subsoil material and construction of temporary haul roads; and 

(g) closure of existing private accesses and provision of new private 

accesses as shown on the access and rights of way plans. 

10 Within the area shown on the works plans for Work No. 10 works to the B4669 

Hinckley Road the general arrangement of which is shown on the highways 

plans including— 

(a) the provision of improvements to the footpath along the B4669 Hinckley 

Road; 

(b) a temporary construction compound and associated access; 

(c) alterations to the junction at Hinckley Road and Stanton Lane; and 

(d) signage. 

11 Within the area shown on the works plans for Work No. 11 works to Hinckley 

Road, Stanton Lane, Station Road and New Road in Stoney Stanton, the general 

arrangement of which is shown on the highways plans including— 

(a) the provision of a gateway feature at the entrance to Stoney Stanton; 

(b) the provision of formal parking bays; 

(c) conversion of the mini roundabout to a signalised junction; and 

(d) signage. 

12 Within the area shown on the works plans for Work No. 12 works to the B4669 

Hinckley Road in Sapcote, the general arrangement of which is shown on the 

highways plans including— 

(a) the provision of a gateway feature at the entrance to Sapcote from the 

B4669 Leicester Road; 

(b) kerb realignments; 

(c) relocation of bus stop; and 

(d) public realm scheme including seating and planting. 
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13 Within the area shown on the works plans for Work No. 13 works to the 

junction of the A47 Normandy Way with A447 Ashby Road, the general 

arrangement of which is shown on the highways plans including— 

(a) lane widening; 

(b) pedestrian crossing; and 

(c) signage. 

14 Within the area shown on the works plans for Work No. 14 works to the 

junction of the A47 Normandy Way with B4668 Leicester Road, the general 

arrangement of which is shown on the highways plans including— 

(a) lane widening; 

(b) extension of the flare; and 

(c) signage. 

15 Within the area shown on the works plans for Work No. 15 works to the 

junction of the B4114 Coventry Road with Croft Road, the general arrangement 

of which is shown on the highways plans including— 

(a) extension of the flare; and 

(b) signage. 

16 Within the area shown on the works plans for Work No. 16 works to the Cross 

in Hand roundabout at the A5, A4303, Coal Pit Lane and B4027 Lutterworth 

Road, the general arrangement of which is shown on the highways plans 

including— 

(a) lane widening; and 

(b) signage. 

17 Within the area shown on the works plans for Work No. 17 works to the B4114 

Coventry Road, with the B518 Broughton Road, the general arrangement of 

which is shown on the highways plans including— 

(a) the provision of an additional lane; 

(b) signalling; 

(c) amended layout to the access to the existing public house; and 

(d) signage. 

18 Within the area shown on the works plans for Work No. 18 the installation of a 

new foul rising main within Burbage Common Road. 

19 Within the area shown on the works plans for Work No. 19— 

(a) earthworks to create screening bunds and a bund to the north of the 

railway (Work No. 1); 

(b) soft landscaping within and surrounding the development, integrating 

and enhancing green infrastructure and incorporating biodiversity 

enhancements; 

(c) basins for surface water attenuation (including flood alleviation related 

drainage infrastructure); 

(d) new and diverted footpaths, bridleways and cycle tracks; 

(e) wildlife habitat creation and appropriate improvements to connectivity 

between areas of ecological interest; 

(f) amenity open space; 

(g) noise attenuation including acoustic fencing and/or landscape screening; 

(h) a new public right of way connecting to Burbage Common Road shown 

on the access and rights of way plans; 

(i) connection into the existing ditch at Burbage Common; 
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(j) connection of a new bridleway into Burbage Common shown on the 

access and rights of way plans; 

(k) the stopping up of the length of Burbage Common Road shown on the 

access and rights of way plans; 

(l) the reinstatement of agricultural land; and 

(m) the provision of a new turning head. 

20 Within the area shown on the works plan for Work No. 20 the closure of the 

Outwoods level crossing and the diversion of public footpath U8/1 comprising 

the construction of a new footbridge over the Leicester to Hinckley railway line 

to connect into existing footpath U52/3 as shown on the access and rights of 

way plans, including access and temporary construction compounds. 

21 Within the area shown on the works plans for Work No. 21 the closure of the 

Thorney Fields level crossing and the diversion of public footpath U17/2 along 

the route shown on the access and rights of way plans including temporary 

access and temporary construction compounds. 

22 Within the area shown on the works plans for Work No. 22 the closure of the 

Elmesthorpe level crossing and the diversion of public footpath T89/1 to the 

extent shown on the access and rights of way plans. 

Further works 

The following further works provided that such works do not give rise to any materially new or 

materially different significant effects on the environment that have not been assessed in the 

environmental statement or in any updated environmental information supplied under the 2017 EIA 

Regulations— 

1. Within the area shown on the works plans for Work Nos. 1 to 7 the provision of— 

(a) weighbridges; 

(b) internal estate roads and maintenance accesses; 

(c) cycle parking facilities; 

(d) electric vehicle charging points; 

(e) site preparation works, site clearance, regrading and adjustments to ground levels and 

excavation; 

(f) the provision of footways, cycle tracks, permissive cycle tracks, bridleways and footpath 

linkages; 

(g) water supply works, foul drainage provision and storage, foul pumping stations, surface 

water management systems, drainage conveyance system, balancing ponds (surface and 

underground), attenuation and culverting; 

(h) provisions of utilities and services including connections to mains services and provision 

of utilities infrastructure including primary and secondary electricity substations, catenary 

and pressure reducing stations; 

(i) demolition of existing buildings and surface structures; 

(j) public art; 

(k) lighting; 

(l) security fencing; 

(m) gatehouses, barriers and CCTV; 

(n) acoustic fencing; 

(o) the clearing of and making good to existing watercourses, works to alter the course of or 

otherwise interfere with a watercourse; 

(p) ducting; 
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(q) removal of existing hedgerows and making good; 

(r) swales, landscaping, fencing, bunds, embankments, aprons, abutments, shafts, foundations, 

wing walls, cuttings, landscaping and boundary treatments, earthworks and earthwork 

retaining structures; 

(s) environmental mitigation; 

(t) pavements, surface treatments, kerbs and channels; 

(u) the provision of ramps, means of access, footpaths, bridleways, footways, cycle tracks and 

crossing facilities; 

(v) works to alter or remove road furniture; 

(w) refurbishment works to any existing bridge or gantry; 

(x) traffic signs, traffic signals, surface course and carriageway markings;  

(y) street lighting and electrical equipment; 

(z) motorway communications and control equipment; 

(aa) retaining walls; 

(bb) diversion of sewers, pipelines, utilities and services; 

(cc) works for the benefit or protection of land affected by the authorised development; 

(dd) works required for the strengthening, improvement, maintenance or reconstruction of any 

streets; 

(ee) enabling works: 

(i) hazardous material removal; 

(ii) archaeological and heritage investigations; 

(iii) environmental approvals; 

(iv) utilities isolations; 

(v) security; 

(vi) topographic surveys; 

(vii) building and boundary control; 

(viii) grid set-outs for earthworks e.g. retaining walls; 

(ix) grid set-outs for access works e.g. ramps, hard-stand areas; and 

(x) sustainability issues such as material reclamation, re-use and safe disposal of site 

materials, and the minimisation of land-fill and waste; and 

(ff) temporary works: 

(i) temporary traffic management plans; 

(ii) temporary traffic signal control; 

(iii) temporary earthworks, trenching, ducting and stock piling of topsoil and subsoil 

material; 

(iv) temporary statutory undertakers plant diversions; 

(v) temporary haul roads;  

(vi) temporary road construction; 

(vii) temporary signage and fencing;  

(viii) temporary railsidings 

(gg) temporary concrete batching plants; 

(hh) temporary construction compounds including temporary buildings, welfare facilities, 

storage and parking areas; 

(i) temporary drainage systems; and 
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(ii) such other works as may be necessary or expedient for the purpose of or in connection 

with the construction or use of the authorised development. 

 SCHEDULE 2 Article 3 

REQUIREMENTS 

PART 1 

REQUIREMENTS 

Interpretation 

1. In this Schedule— 

“A47 link road concept drainage strategy” means the document of that description referred to 

in Schedule 15 and certified as the A47 link road concept drainage strategy by the Secretary of 

State for the purposes of this Order; 

“archaeological mitigation strategy” means the document of that description referred to in 

Schedule 15 and certified as the archaeological method statement by the Secretary of State for 

the purposes of this Order; 

“biodiversity impact assessment” means the document of that description referred to in Schedule 

15 and certified as the biodiversity impact assessment by the Secretary of State for the purposes 

of this Order; 

“CEMP” means the document of that description referred to in Schedule 15 and certified as the 

construction environmental management plan by the Secretary of State for the purposes of this 

Order; 

“commencement of construction works” means the carrying out of a material operation, as 

defined in section 155 of the 2008 Act (when development begins), as part of the authorised 

development with the exception of any works related to archaeological investigation, ecological 

mitigation or site investigation; 

“construction traffic management plan” means the document of that description referred to in 

Schedule 15 and certified as the construction traffic management plan by the Secretary of State 

for the purposes of this Order; 

“design code” means the document of that description referred to in Schedule 15 and certified 

as the design code by the Secretary of State for the purposes of this Order; 

“ecological mitigation and management plan” means the document of that description referred 

to in Schedule 15 and certified as the ecological mitigation and management plan by the 

Secretary of State for the purposes of this Order; 

“energy strategy” means the document of that description referred to in Schedule 15 and 

certified as the energy strategy by the Secretary of State for the purposes of this Order; 

“flood risk assessment” means the document of that description referred to in Schedule 15 and 

certified as the flood risk assessment by the Secretary of State for the purposes of this Order; 

“framework site wide travel plan” means the document of that description referred to in 

Schedule 15 and certified as the framework site wide travel plan by the Secretary of State for 

the purposes of this Order; 

“HGV route management plan and strategy” means the document of that description referred to 

in Schedule 15 and certified as the HGV route management plan and strategy by the Secretary 

of State for the purposes of this Order; 

“illustrative landscape strategy” means the document of that description referred to in Schedule 

15 and certified as the illustrative landscape strategy by the Secretary of State for the purposes 

of this Order; 
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“lighting strategy” means the document of that description referred to in Schedule 15 and 

certified as the lighting strategy by the Secretary of State for the purposes of this Order; 

“M69 Junction 2 concept drainage strategy” means the document of that description referred to 

in Schedule 15 and certified as the M69 Junction 2 concept drainage strategy by the Secretary 

of State for the purposes of this Order; 

“main HNRFI site concept surface water drainage strategy” means the document of that 

description referred to in Schedule 15 and certified as the HNRFI site concept surface water 

drainage strategy by the Secretary of State for the purposes of this Order; 

“main HNRFI site concept foul water drainage strategy” means the document of that description 

referred to in Schedule 15 and certified as the HNRFI site concept foul water drainage strategy 

by the Secretary of State for the purposes of this Order; 

“phase” means a phase of the authorised development as shown in the latest written phasing 

scheme approved by the relevant planning authority pursuant to requirement 3; 

“public rights of way strategy” means the document of that description referred to in Schedule 

15 and certified as the public rights of way strategy by the Secretary of State for the purposes 

of this Order; 

“rail infrastructure” means the provision of any rail infrastructure as part of the authorised 

development excluding any such works to the existing Felixstowe to Nuneaton railway line or 

within the operational estate of Network Rail; 

“site waste and materials management plan” means the document of that description referred to 

in Schedule 15 and certified as the site waste and materials management plan by the Secretary 

of State for the purposes of this Order;  

“sustainable drainage statement” means the document of that description referred to in Schedule 

15 and certified as the sustainable drainage statement by the Secretary of State for the purposes 

of this Order; 

“sustainable transport strategy” means the document of that description referred to in Schedule 

15 and certified as the sustainable transport strategy by the Secretary of State for the purposes 

of this Order; 

“woodland access management plan” means the document of that description referred to in 

Schedule 15 and certified as the woodland access management plan by the Secretary of State 

for the purposes of this Order. 

Time limits  

2. The authorised development must commence no later than the expiration of five years 

beginning with the date on which this Order comes into force.  

Phasing of Development  

3.—(1) No commencement of construction works shall take place until a written phasing scheme 

setting out all the phases of the authorised development, has been submitted to and approved in 

writing by the relevant planning authority.  

(2) The written phasing scheme must include phasing details of— 

(a) earthworks; 

(b) rail infrastructure; 

(c) roads and bridges; 

(d) highway works; 

(e) surface water and foul drainage; 

(f) development plots; 

(g) landscape works and planting, including mounding and acoustic fencing; 

(h) the energy centre; and  
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(i) mains utility services.  

Detailed design approval  

4.—(1) Commencement of construction works shall not take place on any phase until details of 

that phase have been submitted to and approved in writing by the relevant planning authority. The 

details of each phase must be in accordance with the parameters plans and the principles set out in 

the design code. 

(2) The details of each phase must include details of the following where they are located within 

that phase— 

(a) rail infrastructure, rail freight terminal, container storage and container returns area; 

(b) built development design and layout (including external plant); 

(c) vehicular circulation routes; 

(d) cycle tracks, footpaths and bridleways, including highway crossing points for pedestrian, 

bicycle and equestrian traffic; 

(e) telecommunication masts; 

(f) energy centre; 

(g) hard and soft landscaping; 

(h) surface and foul drainage; 

(i) vehicle, cycle and motorcycle parking including the location and quantum of electrical 

charging points; 

(j) embankments and bunds; 

(k) site levels and finished floor levels; 

(l) roads within the main site; 

(m) fuelling and maintenance areas; 

(n) freight storage area (including containers); 

(o) weighbridges; 

(p) gatehouses; 

(q) security fencing; 

(r) substations; 

(s) flagpoles; 

(t) public transport infrastructure; 

(u) acoustic barriers; 

(v) fencing, walls and other permanent means of enclosure (including acoustic fencing) which 

must be a maximum height of 3 metres; 

(w) location and quantum of bin stores; 

(x) location and type of litter bins; 

(y) any temporary site notices or advertisements; 

(z) permanent advertisements in the locations identified on the parameters plans; 

(aa) temporary accesses and rights of way; 

(bb) any temporary means of enclosure; 

(cc) photography turntables; 

(dd) outdoor gym and seating areas; 

(ee) sprinkler tanks; 

(ff) externals canopies; 

(gg) standby generators; 
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(hh) sit compounds; and  

(ii) cycle storage.  

(3) A minimum of 20% of the total number of car parking spaces to be provided within the 

authorised development shall be equipped with electrical charging points with passive provision for 

the remainder.  

Design and phasing of highway works  

5.—(1) The undertaker must complete the highway works identified in columns (1) and (2) of the 

following table by no later stage than the stage of the authorised development as set out in column 

(3) of that table below or such alternative later stage as agreed by the relevant body or bodies 

identified in column (4).  
 

(1)  

Work Nos. 

(2) 

Description  

(3) 

Stage of development 

(4) 

Relevant body  

8 and 9 M69 Junction 2 works 

including new 

northbound exit slip 

road and new 

southbound entry slip 

road 

To be completed prior to the 

occupation of any warehouse 

floorspace 

National 

Highways/Leicestershir

e County Council 

7 A47 link road To be completed prior to the 

opening of the earlier of— 

(a) the new northbound 

exit slip road at M69 

Junction 2 comprised 

in Work No. 8; or  

(b) the new southbound 

entry slip road at M69 

Junction 2 comprised 

in Work No. 8 

National Highways/ 

Leicestershire County 

Council 

11 Works to junction of 

B581 Station 

Road/New Road and 

Hinckley Road, 

Stoney Stanton 

To be completed prior to the 

opening of the earlier of— 

(a) the new northbound 

exit slip road at M69 

Junction 2 comprised 

in Work No. 8; or  

(b) the new southbound 

entry slip road at M69 

Junction 2 comprised 

in Work No. 8 

Leicestershire County 

Council 

12 Works to junction of 

B4669 Hinckley Road 

and Stanton Lane, 

west of Sapcote and to 

B4669 Hinckley 

Road/Leicester Road, 

Sapcote 

To be completed prior to the 

opening of the earlier of— 

(a) the new northbound 

exit slip road at M69 

Junction 2 comprised 

in Work No. 8; or  

(b) the new southbound 

entry slip road at M69 

Junction 2 comprised 

in Work No. 8 

Leicestershire County 

Council 

10 Works to Stanton 

Lane/Hinckley Road, 

To be completed prior to the 

opening of the earlier of— 

Leicestershire County 

Council 
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south-west of Stoney 

Stanton 
(a) the new northbound 

exit slip road at M69 

Junction 2 comprised 

in Work No. 8; or  

(b) the new southbound 

entry slip road at M69 

Junction 2 comprised 

in Work No. 8 

17 Works to junction of 

B4114 Coventry Road 

and B581 Broughton 

Road at Soar Mill, 

south-east of Stoney 

Stanton 

To be completed prior to the 

opening of the earlier of— 

(a) the new northbound 

exit slip road at M69 

Junction 2 comprised 

in Work No. 8; or 

(b) the new southbound 

entry slip road at M69 

Junction 2 comprised 

in Work No. 8 

Leicestershire County 

Council 

15 Works to junction of 

B4114 Coventry Road 

and Croft Road, 

south-west of 

Narborough 

To be completed prior to the 

opening of the earlier of— 

(a) the new northbound 

exit slip road at M69 

Junction 2 comprised 

in Work No. 8; 

(b) the new southbound 

entry slip road at M69 

Junction 2 comprised 

in Work No. 8 

Leicestershire County 

Council 

13 Works to junction of 

A47 Normandy Way 

and A447 Ashby 

Road, Hinckley 

To be completed prior to the 

opening of the earlier of— 

(a) the new northbound 

exit slip road at M69 

Junction 2 comprised 

in Work No. 8; or 

(b) the new southbound 

entry slip road at M69 

Junction 2 comprised 

in Work No. 8 

Leicestershire County 

Council 

14 Works to junction of 

A47 Normandy 

Way/Leicester Road, 

the B4668 Leicester 

Road and The 

Common, south-east 

of Barwell 

To be completed prior to the 

opening of the earlier of— 

(a) the new northbound 

exit slip road at M69 

Junction 2 comprised 

in Work No. 8; or  

(b) the new southbound 

entry slip road at M69 

Junction 2 comprised 

in Work No. 8 

Leicestershire County 

Council 

16 Works at Cross in 

Hand roundabout at 

the junction of the A5 

Watling Street, A4303 

Coventry Road, 

B4027 Lutterworth 

To be completed prior to the 

opening of the earlier of— 

(a) the new northbound 

exit slip road at M69 

Leicestershire County 

Council 
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Road and Coal Pit 

Lane, west of 

Lutterworth 

Junction 2 comprised 

in Work No. 8; or  

(b) the new southbound 

entry slip road at M69 

Junction 2 comprised 

in Work No. 8 

(2) The undertaker shall not be obliged to undertake Work No. 17 if a third party has commenced 

construction of works shown coloured green on sheet 8C of the highways plans prior to the stage of 

development specified in column (3). 

(3) The undertaker shall not be obliged to undertake that part of Work No. 16 shown coloured 

green on sheet 8D of the highways plans if a third party has commenced construction of those works 

prior to the stage of development specified in column (3). 

Public rights of way and level crossing closures  

6.—(1) The undertaker must stop up the public rights of way identified in column (1) of the 

following table by no later than the stage of the authorised development set out in column (2) of that 

table or such later stage as agreed by the relevant body identified in column (3). 
 

(1) 

Public right of way 

(2) 

Stage of the authorised 

development by which time the 

stopping up must have been 

completed 

(3) 

Relevant body  

U17/2 to the extent shown by 

the dashed green line between 

point 19 and point 20 on the 

access and rights of way plan 

(Document 2.3B) 

Commencement of Work No. 21 Leicestershire County 

Council  

U8/1 to the extent shown by the 

dashed green line between point 

21 and point 22 on the access 

and rights of way plan 

(Document 2.3C) 

Commencement of Work No. 20 Leicestershire County 

Council 

V29/7 to the extent shown by 

the solid green line between 

point 15 and point 31 on the 

access and rights of way plan 

(Document 2.3D) 

Commencement of Work No. 5, 

Work No. 6 or Work No. 7 

Leicestershire County 

Council 

V29/6 to the extent shown by 

the solid green line between 

point 16 and point 31 on the 

access and rights of way plan 

(Document 2.3D) 

Commencement of Work No. 5 Leicestershire County 

Council 

U52/9 to the extent shown by 

the solid green line between 

point 2 and point 27 on the 

access and rights of way plan 

(Document 2.3A) 

Commencement of Work No. 19 Leicestershire County 

Council 

V23/1 to the extent shown by 

the dashed green line between 

point 9 and point 11 on the 

access and rights of way plan 

(Document 2.3A) 

Commencement of Work No. 1, 

Work No. 2 or Work No. 19 

Leicestershire County 

Council 
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U50/3 to the extent shown by 

the dashed green line between 

point 10 and point 12 on the 

access and rights of way plan 

(Document 2.3A) 

Commencement of Work No. 1, 

Work No, 2, Work No, 3, Work 

No, 5 or Work No. 19 

Leicestershire County 

Council 

U52/6 to the extent shown by 

the dashed green line between 

point 4 and point 32 on the 

access and rights of way plan 

(Document 2.3A and Document 

2.3C) 

Commencement of Work No. 2, 

Work No. 6 or Work No. 7 

Leicestershire County 

Council 

U52/7 to the extent shown by 

the dashed green line between 

point 32 and point 3 on the 

access and rights of way plan 

(Document 2.3A) 

Commencement of Work No. 2, 

Work No. 3 or Work No. 7 

Leicestershire County 

Council 

V35/2 to the extent shown by 

the dashed green line between 

point 29 and point 32 on the 

access and rights of way plan 

(Document 2.3A and Document 

2.3D) 

Commencement of Work No. 5, 

Work No. 6 or Work No. 7 

Leicestershire County 

Council 

U50/2 to the extent shown by 

the dashed green line between 

point 28 and point 29 on the 

access and rights of way plan 

(Document 2.3A and Document 

2.3D) 

Commencement of Work no. 4, 

Work No. 5, Work No. 6 or Work 

No. 7 

Leicestershire County 

Council 

U53/1 to the extent shown by 

the dashed green line between 

point 30 and point 31 on the 

access and rights of way plan 

(Document 2.3A and Document 

2.3D) 

Commencement of Work No. 4, 

Work No. 5 or Work No. 6 

Leicestershire County 

Council 

T89/1 to the extent shown by 

the dashed green line between 

point 24 and point 25 and point 

26 on the access and rights of 

way plan (Document 2.3A and 

Document 2.3B) 

Commencement of Work No. 22 Leicestershire County 

Council 

(2) Notwithstanding the provisions of paragraph (1), the rail freight terminal forming part of Work 

No. 2 must not commence commercial operation until the following level crossings have been 

closed in accordance with Article 13— 

(a) Thorney Fields Farm on footpath U17/2; 

(b) Elmesthorpe on footpath T89/1; 

(c) Earl Shilton on footpath U50/3; 

(d) Barwell on footpath V23/1; and  

(e) The Outwoods on footpath U8/1.  

Construction Environmental Management Plan  

7.—(1) Prior to commencement of construction works on each phase a detailed construction 

environmental management plan for that phase, in accordance with the principles set out in the 

CEMP, must be submitted to and approved in writing by the relevant planning authority. 
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(2) The detailed construction environmental management plan for each phase must include— 

(a) details of the methods to control noise and vibration arising from construction activities 

including— 

(i) proposals for monitoring of construction noise and vibration; 

(ii) a noise and vibration management plan; and  

(iii) proposals for the introduction of mitigation measures or alternative working practices 

where required. 

(b) details of a dust management plan setting out the methods to be used to control dust from 

the site; 

(c) details of all temporary fencing, temporary buildings, temporary compound areas and 

temporary parking areas including arrangements for their removal following completion of 

construction; 

(d) an arboriculture method statement detailing measures to protect retained trees; 

(e) measures to protect the safety and amenity of public rights of way users during 

construction; 

(f) details of existing and proposed landscaping which needs to be protected during 

construction; 

(g) details of areas to be used for the storage of fuel, oil and other chemicals, including measure 

to prevent pollution; 

(h) details of the facilities to be provided for the storage of fuel, oil and other chemicals, 

including measures to prevent pollution; 

(i) details of temporary signage;  

(j) details of any temporary surface water management system;  

(k) details of any groundwater contamination remediation strategy; 

(l) an earthworks specification, remediation strategy and verification report informed by 

ground investigation work; 

(m) proposals for gas monitoring and associate gas protection measures for buildings if 

required; 

(n) proposals for the disposal of asbestos if required; 

(o) details of training, site rules and communication with the community; and  

(p) shall contain a record of all sensitive environmental features that have the potential to be 

affected by the construction of the proposed development.  

(3) The detailed construction environmental management plan for each phase is to be kept under 

review and updated if necessary as construction proceeds.  

Travel plan 

8.—(1) The provisions of the framework site wide travel plan must be complied with at all times 

following commencement of the authorised development. 

(2) Prior to each and every occupation of an individual warehouse unit an occupier-specific travel 

plan is to be submitted to, and approved in writing by, the relevant planning authority. Each 

occupier-specific travel plan must be in accordance with the framework travel plan. Each occupier 

must comply with their occupier-specific travel plan within three months of the date on which they 

first occupy the relevant warehouse unit and for a period of five years from that date.  

(3) No warehouse units may be occupied until the undertaker has established and administered 

the transport plan steering group to discharge the role of that group in relation to the provision of 

the framework travel plan. 
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Sustainable transport strategy 

9. The sustainable transport strategy must be complied with following the first occupation of any 

warehouse floorspace on the authorised development.  

Rail  

10. No more than 105,000 square metres of warehouse floorspace to be provided as part of the 

authorised development may be occupied until the rail freight terminal which is capable of handling 

a minimum of four 775m trains per day and any associated rail infrastructure has been completed.  

Container stack height 

11.—(1) The height of any stack of containers within the container storage area approved pursuant 

to the details submitted in accordance with requirement 2 must not exceed 14.5 metres from finished 

floor level. 

(2) The height of any stack of containers within the returns area approved pursuant to the details 

submitted in accordance with requirement 2 must not— 

(a) exceed 8.7 metres from finished floor level prior to the fifth anniversary of the date on 

which warehouse floorspace on the authorised development is first occupied; and  

(b) exceed 20.7 metres from finished floor level at any time thereafter.  

Archaeology and building recording  

12.—(1) No phase shall commence until such time as a written scheme of investigation for that 

phase based on the provisions of the archaeological mitigation strategy has been submitted to and 

approved in writing by the relevant planning authority. The written scheme of investigation must 

include— 

(a) details of the on-site recording methodology; 

(b) details of sampling, analysis and reporting strategy; 

(c) details of monitoring arrangements; and  

(d) details of timetable and personnel.  

(2) No part of the authorised development on the main site shall commence until a level 3 record 

of the building of historic interest identified in the archaeological mitigation strategy has been 

undertaken. The record must be carried out in accordance with a written specification first agreed 

with the relevant planning authority in consultation with Leicestershire County Council and 

prepared by a competent building recorder in accordance with Historic England Understanding 

Historic Buildings, A Guide to Good Recording Practice, 2016 (as amended from time to time). 

Sustainable drainage  

13. No phase shall commence until a sustainable drainage strategy for that phase based on (in so 

far as relevant to that phase)—  

(a) sustainable drainage statement; 

(b) main HNRFI site concept surface water drainage strategy; 

(c) main HNRFI site concept foul water drainage strategy; 

(d) A47 link road concept drainage strategy; and  

(e) M69 Junction 2 concept drainage strategy 

has been submitted to and approved in writing by the relevant planning authority.  
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Surface water 

14.—(1) No phase shall commence until a surface water drainage scheme for that phase based on 

sustainable drainage principles and the assessment of the hydrological and hydrogeological context 

of the development in accordance with the flood risk assessment has been submitted to and approved 

in writing by the relevant planning authority. The scheme must include— 

(a) the limitation of surface water run-off generated by all rainfall events up to the critical 1 in 

100 year return period rainfall event (plus 20% for climate change) to the equivalent 

greenfield Qbar rate; 

(b) detailed design (plans, cross sections and calculations) in support if any surface water 

drainage scheme, including details of any attenuation system and the outfall arrangements; 

(c) details in relation to the management of surface water on site during construction of the 

development in order to mitigate flood risk, and for the removal of suspended solids from 

surface water discharging from the site. Details shall demonstrate how surface water will 

be managed on site to prevent an increase in flood risk during the various construction 

stages of development from initial site works through to completion. This shall include 

temporary attenuation, additional treatment, controls, maintenance and protection; and 

(d) Infiltration testing to BRE Digest 365 (or equivalent) or suitable evidence that infiltration 

methods of disposal on-site is not technically viable. Where infiltration results indicate that 

infiltration is a viable method of surface water disposal, the surface water strategy should 

be amended to incorporate infiltration disposal methods. 

(2) No phase shall be occupied until details of the long-term maintenance of the surface water 

drainage system within that phase have been submitted to and approved in writing by the relevant 

planning authority. The maintenance details must include— 

(a) details of routine maintenance, access, remedial actions and monitoring of the separate 

elements of the surface water drainage system that will not be adopted by a third party; and  

(b) where relevant, procedures that must be implemented in the event of pollution incidents.  

Contaminated land  

15. No phase may commence until a remediation strategy to deal with any risks associated with 

contamination of controlled waters has been submitted to and approved by the relevant planning 

authority following consultation with the Environment Agency. This strategy must include the 

following components— 

(a) a preliminary risk assessment which has identified— 

(i) all previous uses; 

(ii) potential contaminants associated with those uses; 

(iii) a conceptual model of the site indicating sources, pathways and receptors; and  

(iv) potentially unacceptable risks arising from contamination at the site 

(b) a site investigation scheme, based on paragraph (a) to provide information for a detailed 

assessment of the risk to all receptors that may be affected, including those off-site. 

(c) the results of the site investigation and the detailed risk assessment referred to in paragraph 

(b) and, based on these, an options appraisal and remediation strategy gibing full details of 

the remediation measures required and how they are to be undertaken; 

(d) a verification plan providing details of the data that will be collected in order to demonstrate 

that the works set out in the remediation strategy in paragraph (c) are complete and 

identifying any requirements for longer terms monitoring of pollutant linkages, 

maintenance and arrangements for contingency action. Any changes to these components 

requires the written consent of the relevant planning authority.  
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Construction hours  

16.—(1) Construction works relating to the authorised development must not take place on 

Sundays, bank holidays nor otherwise outside the hours of 7:00 to 19:00 Monday to Saturday.  

(2) The restrictions in paragraph (1) do not apply to construction works where these— 

(a) are carried out within existing buildings or buildings constructed as part of the authorised 

development; 

(b) works to the railway including demolition of Burbage Common Road Bridge and 

installation of the replacement bridge across the railway forming part of the ‘A47 Link 

Road’; 

(c) works to the highway agreed with the relevant highway authority; 

(d) are carried out with the prior approval of the relevant planning authority; 

(e) are associated with slip form working; 

(f) deliveries, movements to work, maintenance and general preparation works but not 

including running plant and machinery for a period of one hour either side of the above 

times; 

(g) any oversize deliveries or deliveries where daytime working would be excessively 

disruptive due to normal traffic operation; 

(h) removal or protection of overhead powerlines; 

(i) are associated with an emergency; 

(j) overnight traffic management measures; and  

(k) completion of an operation that would otherwise cause greater interference with the 

environment/general public if left unfinished. 

Electricity generation cap 

17. The authorised development must not generate more than 49.9 megawatts of electricity. 

Energy strategy  

18. No phase of the authorised development may be occupied until a detailed energy strategy for 

that phase has been submitted to and approved in writing by the relevant planning authority. Each 

detailed energy strategy submitted and approved must be in accordance with the energy strategy. 

HGV route management plan and strategy  

19. The HGV route management plan and strategy must be complied with at all times following 

the first occupation of warehouse floorspace on the authorised development.  

Landscape Ecological Management Plan  

20.—(1) The authorised development shall not commence until a landscape and ecological 

management plan (LEMP) has been submitted to and approved by the relevant planning authority. 

The content of the LEMP shall— 

(a) identify features of ecological importance; 

(b) provide a management framework for the conservation and enhancement of habitats and 

other features of ecological interest; and 

(c) provide a work schedule (including an annual work plan). 

(2) The LEMP must be implemented as approved as part of the authorised development and must 

be reviewed on the 5th anniversary of commencement of the authorised development and at five 

yearly intervals thereafter for the lifetime of the authorised development. 
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Ecological mitigation management plan  

21.—(1) Subject to paragraph (3) no phase shall commence until a detailed ecological mitigation 

and management plan for that phase has been submitted to and approved in writing by the relevant 

planning authority. The detailed ecological mitigation and management plan must be in accordance 

with the principles set out in the ecological mitigation and management plan.  

(2) Any detailed ecological mitigation and management plan approved under paragraph (1) must 

include an implementation timetable.  

(3) If a phase does not include ecological mitigation or management then a statement from the 

undertaker must be provided to the relevant planning authority prior to the relevant phase being 

commence, confirming that the phase includes no ecological mitigation or management and 

therefore no ecological mitigation and management plan is required for that phase pursuant to 

paragraph (1).  

(4) Where specified as required in the framework ecological mitigation and management plan, 

works must be supervised by a suitable qualified person or body.  

Landscape scheme 

22.—(1) No phase shall commence until a written landscaping scheme for that phase (including 

any strategic landscaping included within that phase) in accordance with the illustrative landscape 

strategy has been submitted to and approved in writing by the relevant planning authority.   

(2) The written landscaping scheme must be in accordance with the parameters plans and must 

include details of all proposed soft landscaping works, including— 

(a) details of any trees and hedgerows to be removed; 

(b) location, number, species, size, layout, method of trees support, plant protection measures 

and planting density of any proposed planting; 

(c) cultivation, importation of materials and other operations to ensure plant establishment; 

(d) a programme for the implementation of the works; and  

(e) a landscape management plan setting out for a period of 20 years from completion of that 

phase the arrangements for future maintenance including methods of funding and future 

monitoring, review and the maintenance of new trees, shrub, hedgerows, woodlands and 

grassed areas and retained trees, shrub, hedgerows, woodlands and grassed areas.  

(3) Any shrub or tree planted as part of the approved plan that, within a period of five years after 

planting, is removed, dies or becomes, in the opinion of the relevant planning authority, seriously 

damaged or diseased, must be replaced in the first available planting season with a specimen of the 

same species and size as that originally planted unless otherwise agreed with the relevant planning 

authority. 

Site waste and materials management plan  

23. Prior to the commencement of construction work on each phase of the authorised development 

a detailed site waste and materials arrangement plan for that phase in accordance with the principles 

set out in the site waste and materials management plan must be submitted to and approved by the 

relevant planning authority.  

Construction traffic management plan  

24.—(1) Prior to the commencement of construction works on each phase a detailed construction 

traffic management plan for that phase must be submitted to and approved by the relevant planning 

authority. The detailed construction traffic management plan must be in accordance with the 

principles set out in the construction traffic management plan and must include— 

(a) details of the routes to be used for the delivery of construction materials and any temporary 

signage to identify routes and promote their safe use, including details of the access points 

to the construction site to be used by light goods vehicles and heavy goods vehicles; 
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(b) details of the routing strategy and procedures for the notification and conveyance of 

abnormal indivisible loads, including agreed routes, the numbers of abnormal loads to be 

delivered by road and measures to mitigate traffic impact;  

(c) the construction programme; and 

(d) any necessary measures for the temporary protection of carriageway surfaces, the 

protection of statutory undertakers’ plant and equipment, and any temporary removal of 

street furniture.  

(2) Notices must be erected and maintained thorough the period of construction at every entrance 

to and exit from the construction site, indicating to drivers the approved routes for traffic entering 

and leaving the construction site. 

Temporary highway accesses 

25. Prior to commencement of construction works on any phase details of the siting, design and 

layout of any new or modified temporary means of access between any part of the Order limits and 

the public highway to be used by vehicular traffic during construction of that phase, and the means 

of reinstating any such means of access after completion of construction shall be submitted to and 

approved by the relevant highway authority. 

Public rights of way strategy 

26. Prior to commencement of construction works on any phase a detailed public rights of way 

strategy for that phase in accordance with the principles set out in the public rights of way strategy 

must be submitted to and approved by the relevant highway authority. 

Control of operational noise  

27. Prior to their installation, details of all mechanical and ventilation plant and any other 

noisemaking machinery, or mobile plant (including HGV chiller units) that is intended to be used 

within the main site, must be submitted to and approved in writing by the relevant planning 

authority. This will include an assessment of the expected noise impact at relevant receptors in 

accordance with BS4142:2014+A1:2019 Methods for rating and assessing industrial and 

commercial sound and BS8233:2014 Guidance on sound insulation and noise reduction for 

buildings. The assessment will consider noise from the proposed plant and machinery to 

demonstrate compliance with government and local policy on noise. Any fixed plant or ventilation 

equipment must be installed and operated in accordance with manufacturers’ instructions at all 

times.  

Acoustic barriers 

28. Acoustic barriers to be provided as part of any phase in accordance with the details approved 

pursuant to requirement 4 must be completed prior to the first occupation of that phase.  

Combined heat and power 

29. The combined heat and power plant may not be operated for more than 30% of the hours in a 

calendar year. The undertaker shall maintain an up-to-date annual usage report and shall make the 

information available to the relevant planning authority within 14 days of it being requested.  

Biodiversity net gain  

30. The authorised development must not commence until a biodiversity net gain strategy to 

achieve a 10% biodiversity net gain in accordance with the principles set out in the biodiversity 

impact assessment has been submitted to and approved by the relevant planning authority. 
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Lighting  

31. No phase of the authorised development may be occupied until a scheme for all permanent 

external lighting to be installed in that phase has been submitted to and approved by the relevant 

planning authority. The schemes submitted and approved must be in accordance with the lighting 

strategy and include measures to minimise and otherwise mitigate any artificial light emissions. 

Employment and skills 

32.—(1) No phase of the authorised development is to commence until an employment and skills 

strategy has been submitted to and approved in writing by the relevant planning authority. 

(2) The employment and skills strategy must include— 

(a) details of apprenticeships 

(b) details of work placements; 

(c) meet the buyer events; 

(d) on site spend with small and medium enterprises; 

(e) details of employment of ex-offenders; 

(f) details of curriculum support activities; and 

(g) details of numbers of people upskilled annually. 

Woodland access management plan 

33.—(1) No phase shall commence until a detailed woodland access management plan (DWAMP) 

in accordance with the principles set out in the woodland access management plan (document 

reference  ) has been submitted to and approved in writing by the relevant planning authority. 

(2) The DWAMP must include details of— 

(a) the maintenance and management of existing woodland habitat; and 

(b) new proposed woodland planting and its maintenance. 

(3) The DWAMP must be reviewed annually during the establishment period and at five yearly 

intervals thereafter for the lifetime of the development. During the establishment period, newly 

created shrub, ecotone, understory and hedgerow planting will be subject to an annual assessment. 

(4) In paragraph (3) “the establishment period” means a period of five years from the first spring 

following planting. 

Amendments to approved details  

34.—(1) With respect to any requirement which requires the authorised development or any phase 

to be carried out in accordance with details approved by the relevant planning authority or another 

person, the authorised development or phase must be carried out in accordance with the details as 

approved unless an amendment or variation is agreed in writing by the relevant planning authority 

or that other person in accordance with paragraph (2).  

(2) Any amendments to or variation from the approved details must be in accordance with the 

principles and assessments set out in the environmental statement. Such agreement may only be 

given in relation to immaterial changes where it has been demonstrated to the satisfaction of the 

relevant planning authority or that other person that the subject matter of the amendment or variation 

sought is unlikely to give rise to any materially greater environmental effect from those assessed in 

the environmental statement.  

(3) The approved details must be taken to include any amendments that may subsequently be 

approved in writing by the relevant planning authority or that other person. 
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PART 2 

PROCEDURE FOR APPROVALS ETC UNDER REQUIREMENTS 

Interpretation  

1. In this Part of this Schedule— 

“appeal documentation” means the application submitted to the discharging authority, any 

further information submitted under paragraph 3 and any notice of a decision to refuse; 

“the appeal parties” means the discharging authority, the undertaker and any requirement 

consultee(s); 

“discharging authority” means the authority from whom a consent, approval or agreement is 

required or requested by the undertaker under the requirement concerned; 

“requirement consultee” means anybody named in a requirement which is the subject of an 

appeal as a body to be consulted by the discharging authority in discharging that requirement; 

and  

“working day” means a day other than Saturday or Sunday which is not Christmas Day, Good 

Friday or a bank holiday under section 1 (bank holiday) of the Banking and Financial Dealings 

Act 1971(a). 

Applications made for certain approvals 

2.—(1) Where an application has been made to a discharging authority for any consent, agreement 

or approval required or contemplated under the requirements in Part 1 of this Schedule the 

discharging authority must give notice to the undertaker of its decision on the application before the 

end of the decision period. 

(2) For the purposes of sub-paragraph (1), the decision period is— 

(a) where no further information is requested under paragraph 3 (further information), 42 days 

from the day immediately following that on which the application is received by the 

discharging authority; 

(b) where further information is requested under paragraph 3, 42 days from the day 

immediately following that on which the further information has been supplied by the 

undertaker under paragraph 3; or  

(c) such longer period as may be agreed by the undertaker and the discharging authority in 

writing before the end of the period in paragraph (a) or (b). 

Further information  

3.—(1) In relation to any application to which this Schedule applies, the discharging authority has 

the right to request such further information from the undertaker as is necessary to enable it to 

consider the application. 

(2) If the discharging authority considers such further information to be necessary it must, within 

10 working days of receipt of the application, notify the undertaker in writing specifying the further 

information required. 

(3) If the discharging authority does not give such notification as specified in sub-paragraph (2) it 

is to be deemed to have sufficient information to consider the application and is not subsequently 

entitled to request further information without the prior agreement of the undertaker. 

Appeals 

4.—(1) The undertaker may appeal to the Secretary of State in the event that— 

 
(a) 1971 c. 80. 
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(a) the discharging authority refuses an application for any consent, agreement or approval 

required or contemplated under the requirements or grants it subject to conditions; 

(b) the discharging authority does not give notice of its decision to the undertaker within the 

decision period specified in paragraph 2 (applications for certain approvals); 

(c) on receipt of a request for further information under paragraph 3 (further information) the 

undertaker considers that either the whole or part of the specified information requested by 

the discharging authority is not necessary for consideration of the application; or 

(d) on receipt of any further information requested, the discharging authority notifies the 

undertaker that the information provided is inadequate and requests additional information 

which the undertaker considers is not necessary for consideration of the application. 

(2) The appeal process is as follows— 

(a) any appeal by the undertaker must be made within 42 days of the date of the notice of the 

decision or determination, or (where no determination has been made) expiry of the 

decision period as determined under paragraph 2 (applications for certain approvals); 

(b) the undertaker must submit the appeal documentation to the Secretary of State and must 

within 7 working days provide copies of the appeal documentation to the discharging 

authority and any requirement consultee; 

(c) as soon as is practicable after receiving the appeal documentation, the Secretary of State 

must appoint a person to determine the appeal (“the appointed person”)(a) and must notify 

the appeal parties of the identity of the appointed person and the address to which all 

correspondence for that person’s attention should be sent; 

(d) the discharging authority and any requirement consultee must submit written 

representations to the appointed person in respect of the appeal within 20 working days of 

the date on which the appeal parties are notified of the appointment of a person under 

paragraph (c) and must ensure that copies of their written representations are sent to each 

other and to the undertaker on the day on which they are submitted to the appointed person;  

(e) the appeal parties must make any counter-submissions to the appointed person within 20 

working days of receipt of written representations under paragraph (d). 

(3) The appointed person must make a decision and notify it to the appeal parties, with reasons, 

within 20 working days of expiry of the 20 working day period referred to in sub paragraph (2)(e) 

or, if applicable, within 20 working days of the expiry of the 10 working day period referred to in 

sub-paragraph (6). 

(4) The appointment of the person pursuant to sub-paragraph (2)(c) may be undertaken by a 

person appointed by the Secretary of State for this purpose instead of by the Secretary of State. 

(5) If the appointed person considers that further information is necessary to enable consideration 

of the appeal the appointed person must, as soon as practicable, notify the appeal parties in writing 

specifying the further information required, the appeal party from whom the information is sought, 

and the date by which the information is to be submitted. 

(6) Any further information required under sub-paragraph (5) is to be provided by the party from 

whom the information is sought to the appointed person and to other appeal parties by the date 

specified by the appointed person. Any written representations concerning matters contained in the 

further information must be submitted to the appointed person, and made available to all appeal 

parties within 10 working days of that date. 

(7) On an appeal under this paragraph, the appointed person must— 

(a) allow or dismiss the appeal; or 

(b) reverse or vary any part of the decision of the discharging authority (whether the appeal 

relates to that part of it or not), and may deal with the application as if it had been made to 

the appointed person in the first instance. 

 
(a) The appointment is made at the discretion of the Secretary of State, and such appointment may be made by the Planning 

Inspectorate on behalf of the Secretary of State. 
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(8) The appointed person must proceed to a decision on an appeal taking into account only such 

written representations as have been sent within the prescribed time limits, or other time limits set 

by the appointed person and notified to the appeal parties under this sub-paragraph. 

(9) The appointed person must proceed to a decision even though no written representations have 

been made within the prescribed time limits, or any other time limit set in accordance with sub-

paragraph (9). 

(10) The decision of the appointed person on an appeal is to be final and binding on the appeal 

parties, and a court may entertain proceedings for questioning the decision only if the proceedings 

are brought by a claim for judicial review. 

(11) If an approval is given by the appointed person under this Part of this Schedule, it is deemed 

to be an approval for the purpose of any consent, agreement or approval required under the 

requirement as if it had been given by the discharging authority. The discharging authority may 

confirm any determination given by the appointed person in identical form in writing but a failure 

to give such confirmation (or a failure to give it in identical form) is not to be taken to affect or 

invalidate the effect of the appointed person’s determination. 

(12) Except where a direction is given under sub-paragraph (13) requiring the costs of the 

appointed person to be paid by the discharging authority, the reasonable costs of the appointed 

person are to be met by the undertaker(a). 

(13) On application by the discharging authority or the undertaker, the appointed person may give 

directions as to the costs of the appeal parties and as to the parties by whom the costs of the appeal 

are to be paid. In considering whether to make any such direction and the terms on which it is to be 

made, the appointed person must have regard to the Planning Practice Guidance published by the 

Department for Communities and Local Government on 6th March 2014 or any circular or guidance 

which may from time to time replace it. 

Fees 

5.—(1) Where an application is made to the discharging authority for consent, agreement or 

approval in respect of a requirement, other than where the parties have agreed otherwise, the fee 

that would have been payable had the fee been determined under the Town and Country Planning 

(Fees for Applications, Deemed Applications, Requests and Site Visits) (England) Regulations 

2012(b), is to be paid to that authority. 

(2) Any fee paid under this Part of this Schedule must be refunded to the undertaker within 42 

days of— 

(a) the application being rejected as invalidly made; or 

(b) the discharging authority failing to determine the application within the decision period as 

determined under paragraph (1), 

unless within that period the undertaker agrees, in writing, that the fee is to be returned by the 

discharging authority and credited in respect of a future application. 

 SCHEDULE 3 Article 9 

STREETS SUBJECT TO STREET WORKS 

 

(1) 

Area 

(2) 

Street within the Order limits subject to street 

works 

District of Blaby M69 

 
(a) The costs of the appointed person are calculated based on the applicable day rate for a Single Inspector as if he or she were 

appointed under s78/s79 of the PA2008. See the National Infrastructure Planning website for more information: 
https://infrastructure.planninginspectorate.gov.uk/application-process/application-fees/ 

(b) S.I. 2012/2920, amended by S.I. 2013/2153, S.I. 2014/357, S.I. 2014/2026, S.I. 2015/643, S.I. 2017/1314 and S.I. 2019/1154. 
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 B4669 

 B581 

 B4114 

 Burbage Common Road 

 Stanton Lane 

 Church Street 

 Stanton Road 

 Croft Road 

Borough of Hinckley & Bosworth M69 

 A47 

 A447 

 B4668 

 B4667 

 The Common 

District of Harborough A5 

 A4303 

 B581 

Borough of Rugby B4027 

 Coal Pit Lane 

 

 

 SCHEDULE 4 Article 11 

STREETS TO BE PERMANENTLY STOPPED UP FOR WHICH NO 

SUBSTITUTE IS TO BE PROVIDED 

 

(1) 

Area 

(2) 

Street to be stopped up 

(3) 

Extent of stopping up 

(4) 

Stage of the 

authorised 

development 

District of Blaby Burbage Common 

Road 

Through the main site along 

the route shown hatched red 

on access and rights of way 

plan  (Document 2.3A) and 

(Document 2.3 B) 

Commencement of 

any of works 

numbered 1 to 7 

 Smithy Lane At the entrance to the main 

site along the route shown 

hatched red on access and 

rights of way plan 

(Document 2.3D) 

Commencement of 

any of works 

numbered 1 to 7 

 SCHEDULE 5 Article 13 

PUBLIC RIGHTS OF WAY 

PART 1 

PUBLIC RIGHTS OF WAY TO BE PERMANENTLY STOPPED UP FOR WHICH 

A SUBSTITUTE IS TO BE PROVIDED 
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(1) 

Area 

(2) 

Public right of 

way to be 

stopped up 

(3) 

Extent of stopping up 

(4) 

Substitute to be provided 

District of Blaby U17/2 The dashed green line 

between point 19 and point 

20 on the access and rights 

of way plan (Document 

2.3B) 

The footpaths shown dashed 

and dotted brown between 

point 19 and point 20 on the 

access and rights of way plan 

(Document 2.3B) 

 U8/1 The dashed green line 

between point 21 and point 

22 on the access and rights 

of way plan (Document 

2.3C) 

The footpath shown dashed 

and dotted brown between 

point 21 and point 22 on the 

access and rights of way plan 

(Document 2.3C) 

 V29/7 The solid green line between 

point 15 and point 31 on the 

access and rights of way plan 

(Document 2.3D) 

The bridleway shown with a 

solid yellow line between 

point 16 and point 37 and 

point 14 and point 18 on the 

access and rights of way plan  

(Document 2.3D) 

 V29/6 The solid green line between 

point 16 and point 31 on the 

access and rights of way plan 

(Document 2.3D) 

The bridleway shown with a 

solid yellow line between 

point 16 and point 37 and 

point 14 and point 18 on the 

access and rights of way plan 

(Document 2.3D) 

 U52/9 The solid green line between 

point 2 and point 27 on the 

access and rights of way plan 

(Document 2.3A) 

The bridleway shown with a 

solid yellow line between 

point 1 and point 2 on the 

access and rights of way plan 

(Document 2.3A) 

PART 2 

PUBLIC RIGHTS OF WAY TO BE PERMANENTLY STOPPED UP FOR WHICH 

NO SUBSTITUTE IS TO BE PROVIDED 
 

(1) 

Area 

(2) 

Public right of way to be 

stopped up 

(3) 

Extent of stopping up 

District of Blaby V23/1 The dashed green line between point 9 and point 

11 on the access and rights of way plan 

(Document 2.3A) 

 U50/3 The dashed green line between point 10 and 

point 12 on the access and rights of way plan 

(Document 2.3A) 

 U52/6 The dashed green line between point 4 and point 

32 on the access and rights of way plan 

(Document 2.3A and Document 2.3C) 

 U52/7 The dashed green line between point 32 and 

point 3 on the access and rights of way plan 

(Document 2.3A) 
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 V35/2 The dashed green line between point 29 and 

point 32 on the access and rights of way plan 

(Document 2.3A and 2.3D) 

 U50/2 The dashed green line between point 28 and 

point 29 on the access and rights of way plan 

(Document 2.3A and Document 2.3D) 

 U53/1 The dashed green line between point 30 and 

point 31 on the access and rights of way plans 

(Document 2.3A and Document 2.3D) 

 T89/1 The dashed green line between point 24 and 

point 25 and point 26 on the access and rights of 

way plan (Document 2.3B) 

PART 3 

NEW PUBLIC RIGHTS OF WAY TO BE CREATED 
 

(1) 

Area 

(2) 

Public right of way to be 

created 

(3) 

Extent of new public right of way to be 

created 

District of Blaby Public bridleway The bridleway shown with a solid yellow 

line between point 5 and point 7 on the 

access and rights of way plan (Document 

2.3A, Document 2.3C and Document 2.3D) 

 Public footpath The footpath shown dashed brown between 

point 8 and point 10 on the access and rights 

of way plan (Document 2.3A) 

 Public footpath The footpath shown dashed brown between 

point 33 and point 34 on the access and 

rights of way plan (Document 2.3A and 

Document 2.3D) 

 Public footpath The footpath shown dashed brown between 

point 35 and point 36 on the access and 

rights of way plan (Document 2.3 A and 

Document 2.3D) 

 Public bridleway The bridleway shown with a solid yellow 

line between point 7 and point 18 on the 

access and rights of way plan (Document 

2.3D) 

 Public bridleway The bridleway shown with a solid yellow 

line between point 13 and point 16 on the 

access and rights of way plan (Document 

2.3B and Document 2.3D) 

 Public footpath Extension of U17/2 between point 19 and 

point 20 shown dashed brown on the access 

and rights of way plan (Document 2.3B) 

PART 4 

PUBLIC RIGHTS OF WAY TO BE TEMPORARILY CLOSED 
 

(1) 

Area 

(2) 

Public right of way to 

be temporarily closed 

(3) 

Extent of public right of way 

to be temporarily closed 

(4) 
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Stage of the authorised 

development closure 

starts 

District of Blaby U50/1 The footpath shown dashed 

orange between point 6 and 

point 7 on the access and 

rights of way plan 

(Document 2.3D) 

Commencement of 

Work No. 6 

 SCHEDULE 6 Article 14 

PRIVATE MEANS OF ACCESS 

PART 1 

PRIVATE MEANS OF ACCESS TO BE REPLACED 
 

(1) 

Area 

(2) 

Private means of Access 

(3) 

Replacement 

(4) 

Stage of the 

authorised 

development 

Borough of Hinckley 

and Bosworth 

The private means of 

access shown coloured 

blue and labelled A on 

the access and rights of 

way plan (Document 

2.3A) 

The private means of 

access shown hatched 

blue and labelled B on 

the access and rights of 

way plan (Document 

2.3A) 

Commencement 

of Work No. 7 

District of Blaby The private means of 

access shown coloured 

blue and labelled Z on the 

access and rights of way 

plan (Document 2.3D) 

The private means of 

access shown coloured 

hatched blue and labelled 

AA on the access and 

rights of way plan 

(Document 2.3D) 

Commencement 

of Work No. 9 

 The private means of 

access shown coloured 

blue and labelled F on the 

access and rights of way 

plan (Document 2.3A) 

The private means of 

access marked E and 

shown hatched blue on 

the access and rights of 

way plan (Document 

2.3A) 

Commencement 

of Work No. 7 

PART 2 

PRIVATE MEANS OF ACCESS TO BE CLOSED FOR WHICH NO SUBSTITUTE 

IS TO BE PROVIDED 
 

(1) 

Area 

(2) 

Private Means of Access 

(3) 

Stage of the authorised 

development 

District of Blaby The private means of access shown 

coloured blue and labelled D on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No. 1  
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 The private means of access shown 

coloured blue and labelled G on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No. 1 

or Work No. 2 

 The private means of access shown 

coloured blue and labelled H on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No. 1 

 The private means of access shown 

coloured blue and labelled I on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No. 1 

 The private means of access shown 

coloured blue and labelled J on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No. 1 

 The private means of access shown 

coloured blue and labelled K on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No. 2 

 The private means of access shown 

coloured blue and labelled L on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No. 5 

 The private means of access shown 

coloured blue and labelled M on the 

access and rights of way plan (Document 

2.3A) 

Commencement of Work No. 5 

 The private means of access shown 

coloured blue and labelled N on the access 

and right of way plan (Document 2.3A) 

Commencement of Work No. 5 

 The private means of access shown 

coloured blue and labelled O on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No. 5 

 The private means of access shown 

coloured blue and labelled P on the access 

and rights of way plan  (Documents 2.3A) 

Commencement of Work Nos. 4 

or Work No. 5 

 The private means of access shown 

coloured blue and labelled Q on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No. 4 

or Work No. 5 

 The private means of access shown 

coloured blue and labelled R on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No 4. 

or Work No. 5 

 The private means of access shown 

coloured blue and labelled S on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No 4. 

or Work No. 5 

 The private means of access shown 

coloured blue and labelled T on the access 

and rights of way plan (Document 2.3A) 

Commencement of Work No. 4 

or Work No. 5 

 The private means of access shown 

coloured blue and labelled U on the access 

and rights of way plan (Document 2.3B) 

Commencement of Work No. 4 

or Work No. 5 

 The private means of access shown 

coloured blue and labelled V on the access 

and rights of way plan (Document 2.3 B) 

Commencement of Work No. 4 

or Work No. 5 

 The private means of access shown 

coloured blue and labelled W on the 

access and rights of way plan (Document 

2.3B) 

Commencement of Work No. 4 

or Work No. 5 

 The private means of access shown 

coloured blue and labelled AB on the 

Commencement of Work No. 5 

or Work No. 6 
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access and rights of way plan (Document 

2.3D) 

PART 3 

NEW PRIVATE MEANS OF ACCESS CREATED 
 

(1) 

Area 

(2) 

Private means of Access 

(3) 

Stage of the authorised 

development 

District of Blaby The private means of access marked C and 

shown hatched blue on the access and rights 

of way plan (Document 2.3A) 

Completion of Work No. 19 

 The private means of access marked AC and 

shown hatched blue on the access and rights 

of way plan (Document 2.3B) 

Completion of Work No. 6 

 The private means of access marked X and 

shown hatched blue on the access and rights 

of way plan (document 2.3B) 

Completion of Work No. 6 

 The private means of access shown hatched 

blue and labelled AD on the access and 

rights of way plan (Document 2.3D) 

Completion of Work Nos. 4 

and 7 

 The private means of access shown hatched 

blue and labelled AE on the access and 

rights of way plan (Document 2.3D)  

Completion of Work Nos. 4 

and 7 

 The private means of access shown hatched 

blue and labelled AF on the access and 

rights of way plan (Document 2.3D) 

Completion of Work Nos. 4 

and 7 

 The private means of access shown hatched 

blue and labelled AG on the access and 

rights of way plan (Document 2.3D) 

Completion of Work Nos. 4 

and 6 

 SCHEDULE 7 Article 16 

CLASSIFICATION OF HIGHWAYS 

PART 1 

NEW HIGHWAYS 

(1)  

Area 

(2)  

Extent of Highway  

(3) 

Classification 

(4) 

Classes of traffic 

(5)  

Relevant 

Highway 

Authority  

District of Blaby 

and Borough of 

Hinckley and 

Bosworth  

The A47 link road 

shown with a solid pink 

line between point 1 

and point 2 on the 

highway classification 

plans (Documents 2.5A 

and 2.5B)  

Classified All purpose Leicestershire 

County Council 

 The A47 link road 

shown with a solid pink 

Classified All purpose Leicestershire 

County Council  
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line and following a 

circular route around 

point 2 and point 3 and 

returning to point 2 on 

the highway 

classification plans 

(Document 2.5B) 

 The A47 link road 

shown with a solid pink 

line between point 3 

and point 4 on the 

highway classification 

plans (Document 2.5B) 

Classified  All purpose Leicestershire 

County Council  

 The A47 link road 

shown with a solid pink 

line and following a 

circular route around 

point 4 and point 5 and 

returning to point 4 on 

the highway 

classification plans 

(Document 2.5B) 

Classified  All purpose Leicestershire 

County Council  

 The A47 link road 

shown with a solid pink 

line between point 5 

and point 6 on the 

highway classification 

plans (Document 2.5B) 

Classified  All purpose  Leicestershire 

County Council 

 The A47 link road 

shown with a solid pink 

line and following a 

circular route around 

point 6 and point 7 and 

returning to point 6 on 

the highway 

classification plans 

(Document 2.5B) 

Classified All purpose  Leicestershire 

County Council  

 The A47 link road 

shown with a solid pink 

line between point 7 

and point 8 on the 

highway classification 

plans (Document 2.5B)  

Classified  All Purpose Leicestershire 

County Council 

 M69 junction 2 

roundabout shown with 

a solid pink line 

between point 10 and 

point 11 on the highway 

classification plans 

(Document 2.5C) 

Classified  All purpose  Leicestershire 

County Council  

 M69 junction 2 

roundabout shown with 

a solid pink line 

between point 12 and 

point 13 on the highway 

classification plans 

(Document 2.5C) 

Classified  All purpose  Leicestershire 

County Council 
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 M69 junction 2 shown 

with a solid blue line 

between point 9 and 

point 10 on the highway 

classification plans 

(Document 2.5C) 

Special Road Class I and II National 

Highways  

 M69 junction 2 shown 

with a solid blue line 

between point 13 and 

point 14 in the highway 

classification plans 

(Document 2.5C) 

Special Road  Class I and II National 

Highways  

 SCHEDULE 8 Article 17 

SPEED LIMITS 

PART 1 

EXISTING ORDERS 
 

(1) 

Statutory Instrument/Order 

Title 

(2) 

S.I. Number 

(3) 

Changes 

(4) 

Event 

The Leicestershire County 

Council (B4668 Leicester 

Road, Hinckley) (Imposition 

of 30mph, 40mph and 

50mph Speed Limits) Order 

2008 

N/A In Schedule 3— 

For, 

B4668 Leicester Road, Hinckley 

From a point 7 metres south west of 

the southern boundary of the property 

Penryl in a south westerly direction 

to a point approximately 17 metres 

east of its junction with the access to 

Fairways Court for a distance of 

approximately 950 metres 
 

Substitute 

B4668 Leicester Road, Hinckley 

From a point 35 metres south west of 

the roundabout junction between the 

B4668 and the A47 to M69 link road 

to a point approximately 17 metres 

east of its junction with the access to 

Fairways Court for a distance of 

approximately 580 metres 

Completion 

of Work 

No. 7 

PART 2 

HIGHWAYS SUBJECT TO 40 MPH SPEED LIMIT 

(1)  

Location 

(2) 

Description 

(3) 

Event  
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B4668 The B4668 as shown by a solid pink 

line on the speed limit plan between 

point D and point C (Document 2.7A) 

Completion of Work No. 7 

B4668 The B4668 as shown with a solid pink 

line on the speed limit plan and 

following a circular route around point 

C and point B and point E and 

returning to point C (Document 2.7A) 

Completion of Work No. 7 

B4668 The B4668 as shown by a solid pink 

line on the speed limit plan between 

point B and point A (Document 2.7A)  

Completion of Work No. 7 

A47 link road  The A47 link road as shown by a solid 

pink line on the speed limit plan 

between point E and point F 

(Document 2.7A) 

Completion of Work No. 7 

A47 link road The A47 link road as shown by a solid 

pink line on the speed limit plan 

between point G and point H 

(Document 2.7A and Document 2.7B) 

Completion of Work No. 7 

A47 link road The A47 link road as shown with a 

solid pink line on the speed limit plan 

and following a circular route around 

point H and point J and point R and 

returning to point H (Document 2.7B) 

Completion of Work No. 7 

A47 link road The A47 link road as shown by a solid 

pink line on the speed limit plan 

between point J and point K 

(Document 2.7B) 

Completion of Work No. 7 

A47 link road The A47 link road as shown by a solid 

pink line on the speed limit plan 

between point R and point S 

(Document 2.7B) 

Completion of Work No. 7 

A47 link road The A47 link road as shown with a 

solid pink line on the speed limit plan 

and following a circular route around 

point K and point L and point T and 

point S and returning to point K 

(Document 2.7B) 

Completion of Work No. 7 

A47 link road The A47 link road as shown by a solid 

pink line on the speed limit plan 

between point L and point M 

(Document 2.7B) 

Completion of Work No. 7 

A47 link road The A47 link road as shown by a solid 

pink line on the speed limit plan 

between point T and point V 

(Document 2.7B) 

Completion of Work No. 7 

A47 link road The A47 link road as shown with a 

solid pink line on the speed limit plan 

and following a circular route around 

point M and point N and point W and 

point V and returning to point M 

(Document 2.7B) 

Completion of Work No. 7 

A47 link road The A47 link road as shown by a solid 

pink line on the speed limit plan 

between point N and point P 

(Document 2.7B) 

Completion of Work No. 7 
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A47 link road The A47 link road as shown by a solid 

pink line on the speed limit plan 

between point W and point X 

(Document 2.7B) 

Completion of Work No. 7 

Stanton Lane  Stanton Lane as shown by a solid pink 

line on the speed limit plan between 

point AD and point AE (Document 

2.7C) 

Completion of Work No. 

11 

PART 3 

DERESTRICTED HIGHWAYS 
 

(1) 

Location 

(2) 

Description 

(3) 

Event 

Roundabout J2 M69 

and A47 link road 

The junction 2 roundabout as shown by a solid 

blue line on the speed limit plan between point X 

and point Y (Documents 2.7B and 2.7C) 

Completion of Work 

No. 7 

Roundabout J2 M69 

and A47 link road  

The junction 2 roundabout as shown by a solid 

blue line on the speed limit plan between point P 

and point Q (Documents 2.7B and 2.7C) 

Completion of Work 

No. 7 

Roundabout J2 M69 

and A47 link road 

The junction 2 roundabout as shown by a solid 

blue line on the speed limit plan between point Z 

and point AA (Document 2.7C) 

Completion of Work 

No. 8 

Roundabout J2 M69 

and A47 link road 

The junction 2 roundabout as shown by a solid 

blue line on the speed limit plan between point 

AB and point AC (Document 2.7C) 

Completion of Work 

No. 8 

Roundabout J2 M69 

and A47 link road 

The A47 link road as shown by a dashed light 

blue line on the speed limit plan between point F 

and point G (Document 2.7A) 

Completion of Work 

No. 7 

 SCHEDULE 9 Article 19 

CLEARWAYS AND NO WAITING 

PART 1 

CLEARWAYS 
 

(1) 

Location 

(2) 

Description 

(3) 

Event 

A47 Link Road 

(rural clearway) 

The A47 link road shown with a solid purple line 

between point 1 and point 2 of the traffic regulation 

plans (Documents 2.6A and 2.6B) 

Completion of Work 

No. 7 

A47 Link Road 

(rural clearway) 

The A47 link road shown with a solid purple line 

between point 15 and point 16 of the traffic 

regulation plan (Document 2.6B) 

Completion of Work 

No. 7 

A47 Link Road 

(rural clearway) 

The A47 link road shown with a solid purple line 

between point 8 and point 9 of the traffic regulation 

plan (Document 2.6B) 

Completion of Work 

No. 7 
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A47 Link Road 

(rural clearway) 

The A47 link road shown with a solid purple line 

between point 17 and point 18 of the traffic 

regulation plan (Document 2.6B) 

Completion of Work 

No. 8 

A47 Link Road 

(rural clearway) 

The A47 link road shown with a solid purple line 

between point 19 and point 20 of the traffic 

regulation plan (Document 2.6B) 

Completion of Work 

No. 8 

PART 2 

NO WAITING AT ANY TIME 
 

(1)  

Location  

(2) 

Zone 

(3) 

Event  

A47 link road 

(local highway) 

The A47 link road as shown with a solid blue line on 

the traffic regulation plan and following a circular 

route around point 2 and point 3 and point 10 and 

returning to point 2 (Document 2.6B) 

Completion of Work 

No. 7 

A47 link road 

(local highway) 

The A47 link road as shown with a solid blue line 

between point 3 and point 4 of the traffic regulation 

plan (Document 2.6B) 

Completion of Work 

No. 7 

A47 link road 

(local highway) 

The A47 link road as shown with a solid blue line 

between point 10 and point 11 of the traffic regulation 

plan (Document 2.6B) 

Completion of Work 

No. 7 

A47 link road 

(local highway) 

The A47 link road as shown with a solid blue line on 

the traffic regulation plan and following a circular 

route around point 4 and point 5 and point 12 and 

point 11 and returning to point 4 (Document 2.6B) 

Completion of Work 

No. 7 

A47 link road 

(local highway) 

The A47 link road as shown with a solid blue line 

between point 5 and point 6 of the traffic regulation 

plan (Document 2.6B) 

Completion of Work 

No. 7 

A47 link road 

(local highway) 

The A47 link road as shown with a solid blue line 

between point 12 and point 13 of the traffic regulation 

plan (Document 2.6B) 

Completion of Work 

No. 7 

A47 link road 

(local highway) 

The A47 link road as shown with a solid blue line on 

the traffic regulation plan and following a circular 

route around point 6 and point 7 and point 14 and 

point 13 and returning to point 6 (Document 2.6B) 

Completion of Work 

No. 7 

A47 link road 

(local highway) 

The A47 link road as shown with a solid blue line 

between point 7 and point 8 of the traffic regulation 

plan (Document 2.6B) 

Completion of Work 

No. 7 

A47 link road 

(local highway) 

The A47 link road as shown with a solid blue line 

between point 14 and point 15 of the traffic regulation 

plan (Document 2.6B) 

Completion of Work 

No. 7 

 

 SCHEDULE 10 Article 32 

LAND OF WHICH TEMPORARY POSSESSION MAY BE TAKEN 

(1) 

Area 

(2) 

Number of 

land shown on 

land plan  

(3) 

Purpose for which temporary possession may 

be taken  

(4) 

Relevant 

part of the 

authorised 

development  
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District of Blaby 44 The closure of the Elmesthorpe railway level 

crossing and the diversion of public footpath 

T89/1 including access and construction 

compounds. 

Work No. 

22 

District of Blaby 45 The closure of the Elmesthorpe railway level 

crossing and the diversion of public footpath 

T89/1 including access and construction 

compounds. 

Work No. 

22 

District of Blaby 46 The closure of the Elmesthorpe railway level 

crossing and the diversion of public footpath 

T89/1 including access and construction 

compounds. 

Work No. 

22 

District of Blaby 47 The closure of the Elmesthorpe railway level 

crossing and the diversion of public footpath 

T89/1 including access and construction 

compounds. 

Work No. 

22 

District of Blaby 49 The closure of the Elmesthorpe railway level 

crossing and the diversion of public footpath 

T89/1 including access and construction 

compounds. 

Work No. 

22 

District of Blaby 50 The closure of the Elmesthorpe railway level 

crossing and the diversion of public footpath 

T89/1 including access and construction 

compounds. 

Work No. 

22 

District of Blaby  57 The closure of the Thorney Fields railway 

level crossing and the diversion of public 

footpath U17/2 including access and 

construction compounds. 

Work No. 

21 

District of Blaby  58 The closure of the Thorney Fields railway 

level crossing and the diversion of public 

footpath U17/2 including access and 

construction compounds. 

Work No. 

21 

District of Blaby  59  The closure of the Thorney Fields railway 

level crossing and the diversion of public 

footpath U17/2 including access and 

construction compounds. 

Work No. 

21 

District of Blaby  60 The closure of the Thorney Fields railways 

level crossing and the diversion of public 

footpath U17/2 including access and 

construction compounds. 

Work No.21 

District of Blaby  61  The closure of the Thorney Fields railway 

level crossing and the diversion of public 

footpath U17/2 including access and 

construction compounds. 

Work No. 

21 

District of Blaby  77 Improvements to bridleway V29/6 Work No. 8 

District of Blaby  101 Construction laydown sites and stock piling 

areas for topsoil and subsoil material and 

construction of temporary haul roads 

including access in connection with the works 

to junction 2 of the M69 motorway. 

Work No. 9 

Borough of 

Hinckley and 

Bosworth 

112 The closure of the Outwoods railway level 

crossing and the diversion of public footpath 

U8/1 including the installation of a new 

footbridge over the Felixstowe to Nuneaton 

railway line to connect into existing footpath 

Work No. 

20 
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U52/3 including access and construction 

compounds. 

Borough of 

Hinckley and 

Bosworth 

113 The closure of the Outwoods railway level 

crossing and the diversion of public footpath 

U8/1 including the installation of a new 

footbridge over the Felixstowe to Nuneaton 

railway line to connect into existing footpath 

U52/3 including access and construction 

compounds. 

Work No. 

20 

Borough of 

Hinckley and 

Bosworth 

115a The closure of the Outwoods railway level 

crossing and the diversion of public footpath 

U8/1 including the installation of a new 

footbridge over the Felixstowe to Nuneaton 

Railway line to connect into existing footpath 

U52/3 including access and construction 

compounds. 

Work No.20 

Borough of 

Hinckley and 

Bosworth 

116a The closure of the Outwoods railway level 

crossing and the diversion of public footpath 

U8/1 including the installation of a new 

footbridge over the Felixstowe to Nuneaton 

railway line to connect into existing footpath 

U52/3 including access and construction 

compounds. 

Work No. 

20 

Borough of 

Hinckley and 

Bosworth  

117 The closure of the Outwoods railway level 

crossing and the diversion of public footpath 

U8/1 including the installation of a new 

footbridge over the Felixstowe to Nuneaton 

railway line to connect into existing footpath 

U52/3 including access and construction 

compounds. 

Work No. 

20 

Borough of 

Hinckley and 

Bosworth 

118 The closure of the Outwoods railway level 

crossing and the diversion of public footpath 

U8/1 including the installation of a new 

footbridge over the Felixstowe to Nuneaton 

railway line to connect into existing footpath 

U52/3 including access and construction 

compounds. 

Work No. 

20 

Borough of 

Hinckley and 

Bosworth 

119 The closure of the Outwoods railway level 

crossing and the diversion of public footpath 

U8/1 including the installation of a new 

footbridge over the Felixstowe to Nuneaton 

railway line to connect into existing footpath 

U52/3 including access and construction 

compounds. 

Work No. 

20 

District of Blaby 122 Construction compound and laydown area in 

connection with the works on the B4669 

Hinckley Road and the alterations to the 

junction at Hinckley Road and Stanton Lane 

including access.  

Work No. 

10 

District of Blaby  141 Alteration to the existing access to the public 

house off the B4114 Coventry Road.  

Work No. 

17 
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 SCHEDULE 11 Article 25 

LAND IN WHICH NEW RIGHTS MAY BE CREATED 

 

(1) 

Area 

(2)  

Plot of land shown on Land 

Plan 

(3)  

Relevant part of Authorised 

Development 

District of Blaby  74 Work No. 6 

 SCHEDULE 12 Article 25 

MODIFICATIONS OF COMPENSATION AND COMPULSORY 

PURCHASE ENACTMENTS FOR CREATION OF NEW RIGHTS 

Compensation enactments 

1. The enactments for the time being in force with respect to compensation for the compulsory 

purchase of land apply, with the necessary modifications set out in this Schedule as respects 

compensation, in the case of a compulsory acquisition under this Order of a right by the creation of 

a new right as they apply as respects compensation on the compulsory purchase of land and interests 

in land. 

2.—(1) Without limitation on paragraph 1, the 1961 Act has effect subject to the modifications 

set out in sub-paragraph (2). 

(2) For section 5A(5A) (relevant valuation date) of the 1961 Act substitute— 

“(5A) If— 

(a) the acquiring authority enters on land for the purpose of exercising a right in 

pursuance of a notice of entry under section 11(1) (powers of entry) of the 1965 Act 

(as modified by paragraph 5(5) of Schedule 12 to the Hinckley National Rail Freight 

Interchange Order 202X)(a); 

(b) the acquiring authority is subsequently required by a determination under paragraph 

12 of Schedule 2A (counter-notice requiring purchase of land not in notice to treat) 

to the 1965 Act (as substituted by paragraph 5(8) of Schedule 12 to the Hinckley 

National Rail Freight Interchange Order 202X) to acquire an interest in the land; and  

(c) the acquiring authority enters on and takes possession of that land, 

the authority is deemed for the purposes of subsection (3)(a) to have entered on that land 

when it entered on that land for the purposes of excising that right.” 

3.—(1) Without limitation on the scope of paragraph 1, the Land Compensation Act 1973(b) has 

effect subject to the modifications set out in sub-paragraph (2). 

(2) In section 44(1) (compensation for injurious affection), as it applies to compensation for 

injurious affection under section 7 (measure of compensation in case of severance) of the 1965 Act 

as substituted by paragraph 5(3)— 

(a) for “land is acquired or taken” substitute “a right over land is purchased”; and 

(b) for “acquired or taken from him” substitute “over which the right is exercisable”. 

Application of Part 1 of the 1965 Act  

4. Part 1 of the 1965 Act as applied by section 125 (application of compulsory acquisition 

provisions) of the 2008 Act, and modified by article 31 (modification of Part 1 of the 1965 Act) to 

 
(a) S.I. [202X/X] 
(b) 1973 c.26 
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the compulsory acquisition of land under article 23 (compulsory acquisition of land) applies to the 

compulsory acquisition of a right by the creation of a new right under article 25 (compulsory 

acquisition of rights)— 

(a) with the modifications specified in paragraph 5; and 

(b) with other modifications as may be necessary. 

5.—(1) The modifications referred to in paragraph 4(a) are as follows— 

(2) References in the 1965 Act to land are read (according to the requirements of the particular 

context) as referring to, or as including references to— 

(a) the right acquired or to be acquired; or 

(b) the land over which the right is or is to be exercisable. 

(3) For section 7 (measure of compensation) of the 1965 Act substitute— 

“7. In assessing the compensation to be paid by the acquiring authority under this Act, 

regard must be had not only to the extent (if any) to which the value of the land over which 

the right is to be acquired is depreciated by the acquisition of the right but also to the damage 

(if any) to be sustained by the owner of the land by reason of its severance from other land 

of the owner, or injuriously affecting that other land by the exercise of the powers conferred 

by this or the special Act.” 

(4) The following provisions of the 1965 Act (which state the effect of a deed poll executed in 

various circumstances where there is no conveyance by persons with interests in the land), that is to 

say— 

(a) section 9(4) (failure by owners to convey); 

(b) paragraph 10(3) of Schedule 1 (persons without power to sell their interests); 

(c) paragraph 2(3) of Schedule 2 (absent and untraced owners); and  

(d) paragraphs 2(3) and 7(2) of Schedule 4 (common land), 

are modified so as to secure that, as against persons with interests in the land which are expressed 

to be overridden by the deed, the right which is to be compulsorily acquired is vested absolutely in 

the acquiring authority. 

(5) Section 11(a) (powers of entry) of the 1965 Act is modified so as to secure that, where the 

acquiring authority has served notice to treat in respect of any right, as well as the notice of entry 

required by subsection (1) of that section (as it applies to compulsory acquisition under article 23 

(compulsory acquisition of land)), it has the power, exercisable in equivalent circumstances and 

subject to equivalent conditions, to enter for the purpose of exercising that right; and sections 11A(b) 

(powers of entry: further notices of entry), 11B(c) (counter-notice requiring possession to be taken 

on a specified date), 12(d) (penalty for unauthorised entry) and 13(e) (entry on warrant in the event 

of obstruction) of the 1965 Act are modified correspondingly.  

(6) Section 20(f) (tenants at will etc.) of the 1965 Act applies with the modifications necessary to 

secure that persons with such interests in land as are mentioned in that section are compensated in 

a manner corresponding to that in which they would be compensated on a compulsory acquisition 

under this Order of that land, but taking into account only the extent (if any) of such interference 

with such an interest as is actually caused, or likely to be caused, by the exercise of the right in 

question. 

 
(a) Section 11 was amended by section 34(1) of, and Schedule 4 to, the Acquisition of Land Act 1981 (c. 67), sections 186(2), 

187(2)  and 188 of, and paragraph 6 of Schedule 14 and paragraph 3 of Schedule 16 to, the Housing and Planning Act 2016 
(c. 22), section 14 of, and paragraph 12(1) of Schedule 5 to, the Church of England (Miscellaneous Provisions) Measure 2006 
(No. 1) and S.I. 2009/1307. 

(b) Section 11A was inserted by section 186(3) of the Housing and Planning Act 2016 (c. 22). 
(c) Section 11B was inserted by section 187(3) of the Housing and Planning Act 2016 (c. 22). 
(d) Section 12 was amended by section 56(2) of, and Part 1 of Schedule 9 to, the Courts Act 1971 (c. 23). 
(e) Section 13 was amended by sections 62(3), 139(4) to (9) and 146 of, and paragraphs 27 and 28 of Schedule 13 and Part 3 of 

Schedule 23 to, the Tribunals, Courts and Enforcement Act 2007 (c. 15). 
(f) Section 20 was amended by paragraph 4 of Schedule 15 to the Planning and Compensation Act 1991 (c. 34) and S.I. 

2009/1307. 
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(7) Section 22 (interests omitted from purchase) of the 1965 Act, as modified by article 31(2) 

(modification of Part 1 of the 1965 Act) is modified so as to enable the acquiring authority, in 

circumstances corresponding to those referred to in that section, to continue to be entitled to exercise 

the right acquired, subject to compliance with that section as respects compensation.   

(8) For Schedule 2A to the 1965 Act substitute— 

 “SCHEDULE 2A Article 

COUNTER-NOTICE REQUIRING PURCHASE OF LAND 

Introduction  

1. This Schedule applies where an acquiring authority serve a notice to treat in respect of a 

right over the whole or part of a house, building or factory and have not executed a general 

vesting declaration under section 4 (execution of declaration) of the 1981 Act as applied by 

article 30 (application and modification of the 1981 Act) of the Hinckley Rail Freight 

Interchange Order 202X in respect of the land to which the notice to treat relates. 

2. In this Schedule, “house” includes any park or garden belonging to a house. 

Counter-notice requiring purchase of land 

3. A person who is able to sell the house, building or factory (“the owner”) may serve a 

counter-notice requiring the acquiring authority to purchase the owner’s interest in the house, 

building or factory. 

4. A counter-notice under paragraph 3 must be served within the period of 28 days 

beginning with the day on which the notice to treat was served. 

Response to counter-notice  

5. On receiving a counter-notice, the acquiring authority must decide whether to- 

(a) withdraw the notice to treat; 

(b) accept the counter-notice; or 

(c) refer the counter-notice to the Upper Tribunal. 

6. The acquiring authority must serve notice of their decision on the owner within the 

period of 3 months beginning with the day on which the counter-notice is served (“the 

decision period”). 

7. If the acquiring authority decide to refer the counter-notice to the Upper Tribunal they 

must do so within the decision period. 

8. If the acquiring authority do not serve notice of a decision within the decision period 

they are to be treated as if they had served notice of a decision to withdraw the notice to treat 

at the end of that period. 

9. If the acquiring authority serve notice of a decision to accept the counter-notice, the 

compulsory purchase order and the notice to treat are to have effect as if they included the 

owner’s interest in the house, building or factory. 

Determination by Upper Tribunal 

10. On a referral under paragraph 7, the Upper Tribunal must determine whether the 

acquisition of the right would— 
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(a) in the case of a house, building or factory, cause material detriment to the house, 

building or factory; or 

(b) in the case of a park or garden, seriously affect the amenity or convenience of the 

house to which the park or garden belongs. 

11. In making its determination, the Upper Tribunal must take into account— 

(a) the effect of the acquisition of the right; 

(b) the use to be made of the right proposed to be acquired; and 

(c) if the right is proposed to be acquired for works or other purposes extending to other 

land, the effect of the whole of the works and the use of the other land. 

12. If the Upper Tribunal determines that the acquisition of the right would have either of 

the consequences described in paragraph 10, it must determine how much of the house, 

building or factory the acquiring authority ought to be required to take. 

13. If the Upper Tribunal determines that the acquiring authority ought to be required to 

take some or all of the house, building or factory, the compulsory purchase order and the 

notice to treat are to have effect as if they included the owner’s interest in that land. 

14.—(1) If the Upper Tribunal determines that the acquiring authority ought to be required 

to take some or all of the house, building or factory, the authority may at any time within the 

period of 6 weeks beginning with the day on which the Upper Tribunal makes its 

determination withdraw the notice to treat in relation to that land. 

(2) If the acquiring authority withdraws the notice to treat under this paragraph they must 

pay the person on whom the notice was served compensation for any loss or expense caused 

by the giving and withdrawal of the notice. 

(3) Any dispute as to the compensation is to be determined by the Upper Tribunal.” 

 SCHEDULE 13 Article 45 

PROTECTIVE PROVISIONS 

PART 1 

FOR THE PROTECTION OF RAILWAY INTERESTS 

1. The following provisions of this Part of this Schedule have effect, unless otherwise agreed in 

writing between the undertaker and Network Rail and, in the case of paragraph 15, any other person 

on whom rights or obligations are conferred by that paragraph. 

2.—(1) The terms used in this Part of this Schedule are as defined in article 2 (interpretation) of 

this Order save where inconsistent with sub-paragraph (2) below which will prevail. 

(2) In this Part of this Schedule— 

“construction” includes execution, placing, alteration and reconstruction and “construct” and 

“constructed” are to be construed accordingly; 

“the engineer” means an engineer appointed by Network Rail for the purposes of this Order; 

“network licence” means the network licence, as the same is amended from time to time, granted 

to Network Rail Infrastructure Limited by the Secretary of State in exercise of powers under 

section 8 (licences) of the Railways Act l993(a); 

 
(a) 1993 c 43. Section 8 was amended by section 216 of, and paragraphs 1 and 4 of Schedule 17 and Part 4 of Schedule 31 to, 

the Transport Act 2000 (c. 38), paragraphs 1 and 4 of Schedule 2 to the Railways and Transport Safety Act 2003 (c. 20), 
paragraph 3 of Schedule 1, and Part 1 of Schedule 13, to th Railways Act 2005 (c. 14) and S.I. 2015/1682. 
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“Network Rail” means Network Rail Infrastructure Limited and any associated company of 

Network Rail Infrastructure Limited which holds property for railway purposes, and for the 

purpose of this definition “associated company” means any company which is (within the 

meaning of section 1159 of the Companies Act 2006(a)) the holding company of Network Rail 

Infrastructure Limited, a subsidiary of Network Rail Infrastructure Limited or another 

subsidiary of the holding company of Network Rail Infrastructure Limited; 

“plans” includes sections, designs, design data, software, drawings, specifications, soil reports, 

calculations, descriptions (including descriptions of methods of construction), staging 

proposals, programmes and details of the extent, timing and duration of any proposed 

occupation of railway property; 

“railway operational procedures” means procedures specified under any access agreement (as 

defined in the Railways Act 1993) or station lease; 

“railway property” means any railway belonging to Network Rail Infrastructure Limited and— 

(a) any station, land, works, apparatus and equipment belonging to Network Rail Infrastructure 

Limited or connected with any such railway; and 

(b) any easement or other property interest held or used by Network Rail Infrastructure Limited 

for the purposes of such railway or works, apparatus or equipment; 

“specified work” means so much of any of the authorised development as is situated upon, 

across, under, over or within 15 metres of, or may in any way adversely affect, railway property;  

“working days” means days other than Saturday or Sunday which is not Christmas Day, Good 

Friday or a bank holiday under section 1 of the Banking and Financial Dealings Act 1971. 

3.—(1) Where under this Part of this Schedule Network Rail is required to give its consent or 

approval in respect of any matter, that consent or approval is subject to the condition that Network 

Rail complies with any relevant railway operational procedures and any obligations under its 

network licence or under statute. 

(2) In so far as any specified work or the acquisition or use of railway property is or may be subject 

to railway operational procedures, Network Rail must— 

(a) co-operate with the undertaker with a view to avoiding undue delay and securing 

conformity as between any plans approved by the engineer and requirements emanating 

from those procedures; and 

(b) use its reasonable endeavours to avoid any conflict arising between the application of those 

procedures and the proper implementation of the authorised development pursuant to this 

Order. 

4.—(1) The undertaker must not exercise the powers conferred by article 5 (authorisation of use), 

article 6 (maintenance of authorised development), article 13 (public rights of way - creation, 

substitution and stopping up and closure of level crossings), article 14 (accesses), article 22 

(authority to survey and investigate the land), article 40 (operation and use of railways), article 44 

(felling or lopping of trees and removal of hedgerows) or the powers conferred by section 11(3) of 

the 1965 Act in respect of any railway property unless the exercise of such powers is with the consent 

of Network Rail. 

(2) The undertaker must not in the exercise of the powers conferred by this Order prevent 

pedestrian or vehicular access to any railway property, unless preventing such access is with the 

consent of Network Rail. 

(3) The undertaker must not exercise the powers conferred by sections 271 or 272 of the 1990 Act 

in relation to any right of access of Network Rail to railway property, but such right of access may 

be diverted with the consent of Network Rail. 

(4) Where Network Rail is asked to give its consent pursuant to this paragraph, such consent must 

not be unreasonably withheld but may be given subject to reasonable conditions. 

 
(a) 2006 c. 46. 
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5.—(1) The undertaker must before commencing construction of any specified work supply to 

Network Rail proper and sufficient plans of that work for the reasonable approval of the engineer 

and the specified work must not be commenced except in accordance with such plans as have been 

approved in writing by the engineer or settled in accordance with paragraph 22. 

(2) The approval of the engineer under sub-paragraph (1) must not be unreasonably withheld, and 

if by the end of the period of 28 days beginning with the date on which such plans have been supplied 

to Network Rail the engineer has not intimated his or her disapproval of those plans and the grounds 

of such disapproval the undertaker may serve upon the engineer written notice requiring the engineer 

to intimate approval or disapproval within a further period of 28 days beginning with the date upon 

which the engineer receives written notice from the undertaker. If by the expiry of the further 28 

days the engineer has not intimated approval or disapproval, the engineer shall be deemed to have 

approved the plans as submitted. 

(3) If by the end of the period of 28 days beginning with the date on which written notice was 

served upon the engineer under sub-paragraph (2), Network Rail gives notice to the undertaker that 

Network Rail desires itself to construct any part of a specified work which in the opinion of the 

engineer will or may affect the stability of railway property or the safe operation of traffic on the 

railways of Network Rail then, if the undertaker desires such part of the specified work to be 

constructed, Network Rail must construct it without unnecessary delay on behalf of and to the 

reasonable satisfaction of the undertaker in accordance with the plans approved or deemed to be 

approved or settled under this paragraph, and under the supervision (where appropriate and if given) 

of the undertaker. 

(4) When signifying his or her approval of the plans the engineer may specify any protective 

works (whether temporary or permanent) which in the engineer’s opinion should be carried out 

before the commencement of the construction of a specified work to ensure the safety or stability of 

railway property or the continuation of safe and efficient operation of the railways of Network Rail 

or the services of operators using the same (including any relocation de-commissioning and removal 

of works, apparatus and equipment necessitated by a specified work and the comfort and safety of 

passengers who may be affected by the specified works), and such protective works as may be 

reasonably necessary for those purposes must be constructed by Network Rail or by the undertaker, 

if Network Rail so desires, and such protective works must be carried out at the expense of the 

undertaker in either case without unnecessary delay and the undertaker must not commence the 

construction of the specified works until the engineer has notified the undertaker that the protective 

works have been completed to his or her reasonable satisfaction. 

6.—(1) Any specified work and any protective works to be constructed by virtue of paragraph 

5(4) must, when commenced, be constructed— 

(a) without unnecessary delay in accordance with the plans approved or deemed to have been 

approved or settled under paragraph 5; 

(b) under the supervision (where appropriate and if given) and to the reasonable satisfaction of 

the engineer; 

(c) in such manner as to cause as little damage as is possible to railway property; and 

(d) so far as is reasonably practicable, so as not to interfere with or obstruct the free, 

uninterrupted and safe use of any railway of Network Rail or the traffic thereon and the use 

by passengers of railway property. 

(2) If any damage to railway property or any such interference or obstruction shall be caused by 

the carrying out of, or in consequence of the construction of a specified work, the undertaker must, 

notwithstanding any such approval, make good such damage and must pay to Network Rail all 

reasonable expenses to which Network Rail may be put and compensation for any loss which it may 

sustain by reason of any such damage, interference or obstruction. 

(3) Nothing in this Part of this Schedule imposes any liability on the undertaker with respect to 

any damage, costs, expenses or loss attributable to the negligence of Network Rail or its servants, 

contractors or agents or any liability on Network Rail with respect of any damage, costs, expenses 

or loss attributable to the negligence of the undertaker or its servants, contractors or agents. 

7. The undertaker must— 
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(a) at all times afford reasonable facilities to the engineer for access to a specified work during 

its construction; and 

(b) supply the engineer with all such information as he or she may reasonably require with 

regard to a specified work or the method of constructing it. 

8. Network Rail must at all times afford reasonable facilities to the undertaker and its agents for 

access to any works carried out by Network Rail under this Part of this Schedule during their 

construction and must supply the undertaker with such information as it may reasonably require 

with regard to such works or the method of constructing them. 

9.—(1) If any permanent or temporary alterations or additions to railway property, are reasonably 

necessary in consequence of the construction of a specified work, or during a period of 24 months 

after the completion of that work in order to ensure the safety of railway property or the continued 

safe operation of the railway of Network Rail, such alterations and additions may be carried out by 

Network Rail and if Network Rail gives to the undertaker reasonable notice of its intention to carry 

out such alterations or additions (which must be specified in the notice), the undertaker must pay to 

Network Rail the reasonable cost of those alterations or additions including, in respect of any such 

alterations and additions as are to be permanent, a capitalised sum representing the increase of the 

costs which may be expected to be reasonably incurred by Network Rail in maintaining, working 

and, when necessary, renewing any such alterations or additions. 

(2) If during the construction of a specified work by the undertaker, Network Rail gives notice to 

the undertaker that Network Rail desires itself to construct that part of the specified work which in 

the opinion of the engineer is endangering the stability of railway property or the safe operation of 

traffic on the railways of Network Rail then, if the undertaker decides that part of the specified work 

is to be constructed, Network Rail must assume construction of that part of the specified work and 

the undertaker must, notwithstanding any such approval of a specified work under paragraph 5(3), 

pay to Network Rail all reasonable expenses to which Network Rail may be put and compensation 

for any loss which it may suffer by reason of the execution by Network Rail of that specified work. 

(3) The engineer must, in respect of the capitalised sums referred to in this paragraph and 

paragraph 10(a) provide such details of the formula by which those sums have been calculated as 

the undertaker may reasonably require. 

(4) If the cost of maintaining, working or renewing railway property is reduced in consequence of 

any such alterations or additions a capitalised sum representing such saving must be set off against 

any sum payable by the undertaker to Network Rail under this paragraph. 

10. The undertaker must repay to Network Rail all reasonable fees, costs, charges and expenses 

reasonably incurred by Network Rail— 

(a) in constructing any part of a specified work on behalf of the undertaker as provided by 

paragraph 5(3) or in constructing any protective works under the provisions of paragraph 

5(4) including, in respect of any permanent protective works, a capitalised sum representing 

the cost of maintaining and renewing those works; 

(b) in respect of the approval by the engineer of plans submitted by the undertaker and the 

supervision by the engineer of the construction of a specified work; 

(c) in respect of the employment or procurement of the services of any inspectors, signallers, 

watch-persons and other persons whom it shall be reasonably necessary to appoint for 

inspecting, signalling, watching and lighting railway property and for preventing, so far as 

may be reasonably practicable, interference, obstruction, danger or accident arising from 

the construction or failure of a specified work; 

(d) in respect of any special traffic working resulting from any speed restrictions which may, 

in the opinion of the engineer, require to be imposed by reason or in consequence of the 

construction or failure of a specified work or from the substitution or diversion of services 

which may be reasonably necessary for the same reason; and 

(e) in respect of any additional temporary lighting of railway property in the vicinity of the 

specified works, being lighting made reasonably necessary by reason or in consequence of 

the construction or failure of a specified work. 
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11.—(1) In this paragraph— 

“EMI” means, subject to sub-paragraph (2), electromagnetic interference with Network Rail 

apparatus generated by the operation of the authorised works where such interference is of a 

level which adversely affects the safe operation of Network Rail’s apparatus; and 

“Network Rail’s apparatus” means any lines, circuits, wires, apparatus or equipment (whether 

or not modified or installed as part of the authorised works) which are owned or used by 

Network Rail for the purpose of transmitting or receiving electrical energy or of radio, 

telegraphic, telephonic, electric, electronic or other like means of signalling or other 

communications. 

(2) This paragraph applies to EMI only to the extent that such EMI is not attributable to any 

change to Network Rail’s apparatus carried out after approval of plans under paragraph 5(1) for the 

relevant part of the authorised works giving rise to EMI (unless the undertaker has been given notice 

in writing before the approval of those plans of the intention to make such change). 

(3) Subject to sub-paragraph (5), the undertaker must in the design and construction of the 

authorised works take all measures necessary to prevent EMI and must establish with Network Rail 

(both parties acting reasonably) appropriate arrangements to verify their effectiveness. 

(4) In order to facilitate the undertaker’s compliance with sub-paragraph (3)— 

(a) the undertaker must consult with Network Rail as early as reasonably practicable to identify 

all Network Rail’s apparatus which may be at risk of EMI, and thereafter must continue to 

consult with Network Rail (both before and after formal submission of plans under 

paragraph 5(1)) in order to identify all potential causes of EMI and the measures required 

to eliminate them; 

(b) Network Rail must make available to the undertaker all information in the possession of 

Network Rail reasonably requested by the undertaker in respect of Network Rail’s 

apparatus identified pursuant to sub-paragraph (a); and 

(c) Network Rail must allow the undertaker reasonable facilities for the inspection of Network 

Rail’s apparatus identified pursuant to sub-paragraph (a). 

(5) In any case where it is established that EMI can only reasonably be prevented by modifications 

to Network Rail’s apparatus, Network Rail must not withhold its consent unreasonably to 

modifications of Network Rail’s apparatus, but the means of prevention and the method of their 

execution must be selected in the reasonable discretion of Network Rail, and in relation to such 

modifications paragraph 5(1) have effect subject to the sub-paragraph. 

(6) If at any time prior to the commencement of regular revenue-earning operations on the 

authorised railway comprised in the authorised works and notwithstanding any measures adopted 

pursuant to sub-paragraph (3), the testing or commissioning of the authorised works causes EMI 

then the undertaker must immediately upon receipt of notification by Network Rail of such EMI 

either in writing or communicated orally (such oral communication to be confirmed in writing as 

soon as reasonably practicable after it has been issued) forthwith cease to use (or procure the 

cessation of use of) the undertaker’s apparatus causing such EMI until all measures necessary have 

been taken to remedy such EMI by way of modification to the source of such EMI or (in the 

circumstances, and subject to the consent, specified in sub-paragraph (5)) to Network Rail’s 

apparatus. 

(7) In the event of EMI having occurred— 

(a) the undertaker must afford reasonable facilities to Network Rail for access to the 

undertaker’s apparatus in the investigation of such EMI; 

(b) Network Rail must afford reasonable facilities to the undertaker for access to Network 

Rail’s apparatus in the investigation of such EMI; and 

(c) Network Rail must make available to the undertaker any additional material information in 

its possession reasonably requested by the undertaker in respect of Network Rail’s 

apparatus or such EMI. 

(8) Where Network Rail approves modifications to Network Rail’s apparatus pursuant to sub-

paragraphs (5) or (6)— 
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(a) Network Rail must allow the undertaker reasonable facilities for the inspection of the 

relevant part of Network Rail’s apparatus;  

(b) any modifications to Network Rail’s apparatus approved pursuant to those sub-paragraphs 

must be carried out and completed by the undertaker in accordance with paragraph 6. 

(9) To the extent that it would not otherwise do so, the indemnity in paragraph 15(1) applies to 

the costs and expenses reasonably incurred or losses suffered by Network Rail through the 

implementation of the provisions of this paragraph (including costs incurred in connection with the 

consideration of proposals, approval of plans, supervision and inspection of works and facilitating 

access to Network Rail’s apparatus) or in consequence of any EMI to which sub-paragraph (6) 

applies. 

(10) For the purpose of paragraph 10(a) any modifications to Network Rail’s apparatus under this 

paragraph shall be deemed to be protective works referred to in that paragraph. 

12. If at any time after the completion of a specified work, not being a work vested in Network 

Rail, Network Rail gives notice to the undertaker informing it that the state of maintenance of any 

part of the specified work appears to be such as adversely affects the operation of railway property, 

the undertaker must, on receipt of such notice, take such steps as may be reasonably necessary to 

put that specified work in such state of maintenance as not adversely to affect railway property. 

13. The undertaker must not provide any illumination or illuminated sign or signal on or in 

connection with a specified work in the vicinity of any railway belonging to Network Rail unless it 

has first consulted Network Rail and it must comply with Network Rail’s reasonable requirements 

for preventing confusion between such illumination or illuminated sign or signal and any railway 

signal or other light used for controlling, directing or securing the safety of traffic on the railway. 

14. Any additional expenses which Network Rail may reasonably incur in altering, reconstructing 

or maintaining railway property under any powers existing at the making of this Order by reason of 

the existence of a specified work must, provided that 56 days’ previous notice of the commencement 

of such alteration, reconstruction or maintenance has been given to the undertaker, be repaid by the 

undertaker to Network Rail. 

15.—(1) The undertaker must pay to Network Rail all reasonable costs, charges, damages and 

expenses not otherwise provided for in this Part of this Schedule which may be occasioned to or 

reasonably incurred by Network Rail— 

(a) by reason of the construction or maintenance of a specified work or the failure thereof or 

(b) by reason of any act or omission of the undertaker or of any person in its employ or of its 

contractors or others whilst engaged upon a specified work, 

and the undertaker must indemnify and keep indemnified Network Rail from and against all claims 

and demands arising out of or in connection with a specified work or any such failure, act or 

omission: and the fact that any act or thing may have been done by Network Rail on behalf of the 

undertaker or in accordance with plans approved by the engineer or in accordance with any 

requirement of the engineer or under the engineer’s supervision shall not (if it was done without 

negligence on the part of Network Rail or of any person in its employ or of its contractors or agents) 

excuse the undertaker from any liability under the provisions of this sub-paragraph. 

(2) Network Rail must give the undertaker reasonable notice of any such claim or demand and no 

settlement or compromise of such a claim or demand shall be made without the prior consent of the 

undertaker. 

(3) The sums payable by the undertaker under sub-paragraph (1) shall include a sum equivalent 

to the relevant costs. 

(4) Subject to the terms of any agreement between Network Rail and a train operator regarding 

the timing or method of payment of the relevant costs in respect of that train operator, Network Rail 

must promptly pay to each train operator the amount of any sums which Network Rail receives 

under sub-paragraph (3) which relates to the relevant costs of that train operator. 
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(5) The obligation under sub-paragraph (3) to pay Network Rail the relevant costs shall, in the 

event of default, be enforceable directly by any train operator concerned to the extent that such sums 

would be payable to that operator pursuant to sub-paragraph (4). 

(6) In this paragraph— 

“the relevant costs” means the costs, direct losses and expenses (including loss of revenue) 

reasonably incurred by each train operator as a consequence of any restriction of the use of 

Network Rail’s railway network as a result of the construction, maintenance or failure of a 

specified work or any such act or omission as mentioned in sub-paragraph (1); and 

“train operator” means any person who is authorised to act as the operator of a train by a licence 

under section 8 of the Railways Act 1993. 

16. Network Rail must, on receipt of a request from the undertaker, from time to time provide the 

undertaker free of charge with written estimates of the costs, charges, expenses and other liabilities 

for which the undertaker is or will become liable under this Part of this Schedule (including the 

amount of the relevant costs mentioned in paragraph 15) and with such information as may 

reasonably enable the undertaker to assess the reasonableness of any such estimate or claim made 

or to be made pursuant to this Part of this Schedule (including any claim relating to those relevant 

costs). 

17. In the assessment of any sums payable to Network Rail under this Part of this Schedule there 

must not be taken into account any increase in the sums claimed that is attributable to any action 

taken by or any agreement entered into by Network Rail if that action or agreement was not 

reasonably necessary and was taken or entered into with a view to obtaining the payment of those 

sums by the undertaker under this Part of this Schedule or increasing the sums so payable. 

18. The undertaker and Network Rail may, subject in the case of Network Rail to compliance with 

the terms of its network licence, enter into, and carry into effect, agreements for the transfer to the 

undertaker of— 

(a) any railway property shown on the works and land plans and described in the book of 

reference; 

(b) any lands, works or other property held in connection with any such railway property; and 

(c) any rights and obligations (whether or not statutory) of Network Rail relating to any railway 

property or any lands, works or other property referred to in this paragraph. 

19. Nothing in this Order, or in any enactment incorporated with or applied by this Order, 

prejudices or affects the operation of Part I of the Railways Act 1993. 

20. The undertaker must give written notice to Network Rail if any application is proposed to be 

made by the undertaker for the Secretary of State’s consent, under article 7 (benefit of Order) of this 

Order and any such notice must be given no later than 28 days before any such application is made 

and must describe or give (as appropriate)— 

(a) the nature of the application to be made; 

(b) the extent of the geographical area to which the application relates; and 

(c) the name and address of the person acting for the Secretary of State to whom the application 

is to be made. 

21. The undertaker must no later than 28 days from the date that the plans submitted to and 

certified by the Secretary of State in accordance with article 48 (Certification of plans and 

documents) are certified by the Secretary of State, provide a set of those plans to Network Rail in a 

format specified by Network Rail. 

Dispute Resolution and Arbitration 

22.—(1) Article 50 (arbitration) does not apply to this Part of this Schedule. 

(2) All parties involved in settling any difference shall use reasonable endeavours to do so within 

42 working days from the date of a dispute first being notified in writing by one party to the other.  
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(3) In the absence of the difference being settled within the period referred to in sub-paragraph 

(2) the difference shall be referred to and settled by a single arbitrator to be agreed between the 

parties except that, failing agreement between the parties of the arbitrator to be appointed, an 

arbitrator shall be appointed following the expiry of 14 working days from the expiry of the 42 day 

working days referred to in sub-paragraph (2) on the application of either party by— 

(a) in the case of matters relating to paragraph 11 of this Part of this Schedule, the president of 

the Institution of Engineering and Technology; and 

(b) in the case of matters of all other matters relating to this Part of this Schedule, the president 

of the Institute of Civil Engineers. 

(4) All parties involved in settling any difference by arbitration will use reasonable endeavours to 

deal with such matters expeditiously and in accordance with the timetable set out in sub-paragraph 

(5) unless that timetable is varied in accordance with sub-paragraph (6)(b) to allow for the consents 

referred to in sub paragraph (6)(a) to be obtained. 

(5) The timetable referred to in sub-paragraph (4) is— 

(a) the parties must make submissions to the arbitrator in writing, and copied to the other party, 

within 42 working days of the arbitrator’s appointment; 

(b) any comment on the submissions made by either party must be submitted to the arbitrator 

within 42 working days of the receipt of the submission under (a); 

(c) a maximum of 42 working days extension to either or both of the periods referred to in (a) 

and (b) is to be allowed should a party request such an extension prior to the relevant period 

expiring unless the arbitrator is of the view that such an extension would be manifestly 

unreasonable or unnecessary; and 

(d) a decision must be issued within 42 working days of the receipt of the submissions under 

paragraph (b) or any extension to such period allowed under (c) subject to sub-paragraph 

(6). 

(6) The parties recognise that— 

(a) Network Rail’s compliance with the arbitration timetable referred to at sub-paragraph (5) 

will be subject to the obtaining by Network Rail of necessary clearance consents and other 

engineering, regulatory and stakeholder (internal and external) consents required under 

statute, by regulations or by NR governance procedures; and 

(b) the timetable set out in sub-paragraph (5) shall be varied by the arbitrator to accommodate 

the consents and procedures referred to in sub paragraph (6)(a). 

(7) Network Rail must use reasonable endeavours to purse any consents referred to in (6) 

expeditiously. 

(8) The fees of the arbitrator are payable by the parties in such proportions as the arbitrator may 

determine, or in the absence of such determination, equally. 

PART 2 

FOR THE PROTECTION OF NATIONAL HIGHWAYS 

Application 

1. The provisions of this Part of this Schedule have effect, and apply to the strategic road network 

works, unless otherwise agreed in writing between the undertaker and National Highways. 

Interpretation 

2.—(1) The terms used in this Part of this Schedule are as defined in article 2 (interpretation) of 

this Order save where inconsistent with sub-paragraph (2) below which will prevail; and 

(2) In this Part of this Schedule— 



 

 84

“as built information” means one digital copy of the following information where applicable to 

the phase in question— 

(a) as constructed drawings in both PDF and AutoCAD DWG formats for anything designed 

by the undertaker; in compliance with Interim Advice Note 184 or any successor document; 

(b) list of suppliers and materials used; 

(c) product data sheets, technical specifications for all materials used; 

(d) as constructed information for any Utilities discovered or moved during the works; 

(e) method statements for works carried out; 

(f) in relation to road lighting, signs, and traffic signals any information required by Series [  ] 

of the Specification for Highway Works; 

(g) organisation and methods manuals for all products used in the construction of the strategic 

road network works; 

(h) as constructed programme; 

(i) test results and records as required by the detailed design information and during the 

construction phase of the project; 

(j) RSA 3 and exceptions agreed; 

(k) health and safety file; and 

(l) other such information as is required to enable National Highways to update all relevant 

databases and to ensure compliance with the National Highways Asset Data Management 

Manual as shall be in operation at the relevant time including CCTV surveys; 

“the bond sum” means the sum equal to [  ]% of the cost of the carrying out of the phase of the 

strategic road network works concerned (to include all costs including the commuted sum) or 

such other sum agreed between the undertaker and National Highways; 

“the cash surety” means the sum of £[  ] or such other sum agreed between the undertaker and 

National Highways; 

“commuted sum” means such sum as shall be calculated for each phase as provided for in 

paragraph 10 of this Part of this Schedule and to be used to fund the future cost of maintaining 

the strategic road network works; 

“contractor” means any contractor or sub-contractor appointed by the undertaker to carry out 

the strategic road network works or any phase of the strategic road network works and approved 

by National Highways pursuant to paragraph 3(3) of this Part of this Schedule; 

“detailed design information” means drawings, specifications and calculations as appropriate 

for the following which shall all be in accordance with the general arrangements of the strategic 

road network works shown on the highway plans unless otherwise agreed between National 

Highways and the undertaker— 

(a) site clearance details; 

(b) boundary, environmental and mitigation fencing; 

(c) road restraints systems and supporting Road Restraint Risk Appraisal Process assessment 

(RRRAP); 

(d) drainage and ducting as required by Series 500 of the Specification for Highways Works, 

HD 43/04, IAN 147/12 and SD 15 Parts 1 - 6 inclusive; 

(e) earthworks including supporting geotechnical assessments required by HD22/08 and any 

required Strengthened Earthworks Appraisal Form certification (SEAF); 

(f) pavement, pavement foundations, kerbs, footways and paved areas; 

(g) traffic signs and road markings; 

(h) traffic signal equipment and associated signal phasing and timing detail; 

(i) road lighting (including columns and brackets);  

(j) electrical work for road lighting, traffic signs and signals; 
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(k) motorway communications as required by the Designs Manual for Roads and Bridges; 

(l) highway structures and any required structural approval in principle (AIP);  

(m) landscaping;  

(n) agreed departures from Designs Manual for Road Bridges standard; 

(o) a report of walking, cycling and horse riding carried out in accordance with the Design 

Manual for Roads and Bridges Standard HD42/17 or any successor document; 

(p) Stage 2 Road Safety Audit and exceptions agreed and in the event that any works are not 

commenced within five years of the date of the Stage 1 Road Safety Audit a further Stage 

1 Road Safety Audit and exceptions agreed; 

(q) utilities diversions; 

(r) topographical survey; 

(s) maintenance and repair strategy in accordance with Designing for Maintenance Interim 

Advice Note 69/15 or any successor document; and 

(t) health and safety information including any asbestos survey required by GD05/16 or any 

successor document, 

where relevant to the phase concerned; 

“dilapidation survey” means a survey of the condition of the roads, bridges and retaining walls 

which will be the subject of the physical works comprised in the phase concerned; 

“estimated costs” means the estimated costs in respect of each phase agreed pursuant to 

paragraphs 5(1)(b) to (d) and (5) of this Part of this Schedule; 

“the excess” means the amount by which National Highways estimates that the costs referred to 

in paragraph 5(1)(b) to (d) of this Part of this Schedule will exceed the estimated costs pursuant 

to paragraph 5(5)(b); 

“nominated persons” means the undertakers representatives or the contractors representatives 

on site during the carrying out of the strategic road network works as notified to National 

Highways from time to time; 

“phase” means that part of the strategic road network works which is to be carried out in separate 

phases in the areas identified as Works No. 8 on the works plans or such other phasing 

arrangements as shall be agreed with National Highways; 

“programme of works” means a document setting out the sequence and timetabling of the phase 

of the strategic road network works in question; 

“Road Safety Audit” means an audit carried out in accordance with the Road Safety Audit 

Standard and the approved audit team will include a member of National Highways East 

Midlands Asset Delivery Road Safety Team; 

“Road Safety Audit Standard” means the Design Manual for Roads and Bridges Standard HD 

19/15 or any successor document;  

“strategic road network works” means those parts of the authorised development to be carried 

out in the areas identified as Work No. 8 and Work No. 16 on the works plans, the general 

arrangement of which is shown on the highways plans and any ancillary works thereto; 

“utilities” means any pipes, wires, cables or equipment belonging to any person or body having 

power or consent to undertake street works under the 1991 Act; and 

“winter maintenance” means maintenance of the road surface to deal with snow and ice.  

Prior approvals and security 

3.—(1) No work must commence on any phase of the strategic road network works until the 

detailed design information and a programme of works in respect of that phase has been submitted 

to and approved by National Highways. 
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(2) National Highways must nominate a person who will be a single point of contact on behalf of 

National Highways for consideration of the detailed design information and who shall co-ordinate 

the National Highways response to the details submitted. 

(3) No works must commence on any phase of the strategic road network works other than by a 

contractor employed by the undertaker for that phase but first approved by National Highways. 

(4) No work must commence on any phase of the strategic road network works until National 

Highways has agreed the bond sum for that phase and the undertaker has provided security for the 

carrying out of those works as provided for in paragraph 9 of this Part of this Schedule or some 

other form of security acceptable to National Highways. 

(5) No work must commence on any phase of the strategic road network works until Stage 1 and 

Stage 2 Road Safety Audits have been carried out in respect of that phase and all recommendations 

raised incorporated into an amended design approved by National Highways or any relevant 

exceptions approved by National Highways. 

(6) No work must commence on any phase of the strategic road network works until the 

undertaker demonstrates to the satisfaction of National Highways that the Walking, Cycling and 

Horse Riding Assessment and Review process for that phase has been adhered to in accordance with 

the Design Manual for Roads and Bridges Standard HD 42/17 or any successor document. 

(7) No work must commence on any phase of the strategic road network works until a scheme of 

traffic management has been submitted by the undertaker and approved by National Highways for 

that phase such scheme to be capable of amendment by agreement between the undertaker and 

National Highways from time to time. 

(8) No work must commence on any phase of the strategic road network works until stakeholder 

liaison has taken place for that phase in accordance with a scheme for such liaison agreed between 

the undertaker and National Highways. 

(9) No work must commence on any phase of the strategic road network works until National 

Highways has approved the audit brief and CVs for all Road Safety Audits and exceptions to items 

raised if appropriate for that phase in accordance with the Road Safety Audit Standard. 

(10) No work must commence on any phase of the strategic road network works until the 

undertaker has agreed the commuted sum for that phase with National Highways to be calculated in 

accordance with paragraph 10 of this Part of this Schedule. 

(11) No work must commence on any phase of the strategic road network works until a 

dilapidation survey for that phase has been carried out by the undertaker and has been submitted to 

and approved in writing by National Highways. 

(12) No work must commence on any phase of the strategic road network works until the scope 

of all routine maintenance to be carried out by the undertaker during the construction of the phase 

concerned has been agreed in writing by National Highways such maintenance shall only include 

winter maintenance of the phase concerned where— 

(a) access to carry out such maintenance by National Highways is not available by virtue of 

the works being carried out on that phase; and 

(b) any winter maintenance is needed immediately prior to the opening of any carriageway to 

traffic where that carriageway had been closed for the purposes of the carrying out of the 

phase concerned. 

Carrying out of works 

4.—(1) The undertaker must prior to commencement of each phase of the strategic road network 

works give National Highways 28 days’ notice in writing of the date on which that phase will start 

unless otherwise agreed by National Highways. 

(2) The undertaker must comply with National Highways’ usual road space booking procedures 

prior to and during the carrying out of each phase of the strategic road network works and no 

strategic road network works for which a road space booking is required shall commence without a 

road space booking having first been secured such road space booking not to be unreasonably 

withheld or delayed. 
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(3) Each phase of the strategic road network works must be carried out to the satisfaction of 

National Highways in accordance with— 

(a) the relevant detailed design information and a programme of works approved pursuant to 

paragraph 3(1) of this Part of this Schedule or as subsequently varied by agreement between 

the undertaker and National Highways; 

(b) the Design Manual for Roads and Bridges, the Specification for Highway Works (contained 

within the Manual of Contract Documents for Highways Works) all relevant interim advice 

notes, the Traffic Signs Manual and the Traffic Signs Regulations and General Directions 

2016(a) and any amendment to or replacement thereof for the time being in force save to 

the extent that they are inconsistent with the general arrangement of strategic road network 

works as shown on the highway plans or a departure from such standards has been approved 

by National Highways; 

(c) such approvals or requirements of National Highways that are required by the provisions 

of paragraph 3 to be in place prior to the relevant phase of the strategic road network works 

being undertaken; and 

(d) all aspects of the Construction (Design and Management) Regulations 2015(b) or any 

statutory amendment or variation of the same and in particular the undertaker, as client, 

must ensure that all client duties (as defined in the said regulations) are undertaken to the 

satisfaction of National Highways. 

(4) The undertaker must permit and require the contractor to permit at all reasonable times persons 

authorised by National Highways (whose identity shall have been previously notified to the 

undertaker by National Highways) to gain access to the strategic road network works for the 

purposes of inspection and supervision and the undertaker must provide to National Highways 

contact details of the nominated persons with whom National Highways should liaise during the 

carrying out of the strategic road network works. 

(5) At any time during the carrying out of the strategic road network works the nominated persons 

must act upon any reasonable request made by National Highways in relation to the carrying out of 

the strategic road network works as soon as practicable following such request being made to the 

nominated persons save to the extent that the contents of such request are inconsistent with or fall 

outside the contractors obligations under its contract with the undertaker or the undertakers 

obligations in this Order. 

(6) If at any time the undertaker does not comply with any of the terms of this Part of this Schedule 

in respect of any phase of the strategic road network works having been given notice of an alleged 

breach and an adequate opportunity to remedy it by National Highways then National Highways 

shall on giving to the undertaker 14 days’ notice in writing to that effect be entitled to either— 

(i) carry out and complete that phase of the strategic road network works and any 

maintenance works which the undertaker would have been responsible for on the 

undertaker’s behalf; or  

(ii) carry out such necessary works of reinstatement of the highway and other land and 

premises of National Highways, 

and in either case the undertaker must within 28 days of receipt of the itemised costs pay to National 

Highways the costs so incurred by National Highways. 

(7) If at any time the undertaker in carrying out the authorised development causes any damage 

or disruption to the strategic road network not hereby authorised then National Highways is to give 

notice of such damage or disruption and allow the undertaker 14 days to remedy the problem. Should 

the undertaker fail to adequately remedy the problem to the satisfaction of National Highways, 

National Highways, on giving to the undertaker 7 days’ notice in writing to that effect, will be 

entitled to carry out such necessary works as National Highways acting reasonably deem appropriate 

to remedy the damage or disruption and the undertaker must within 28 days of receipt of the itemised 

costs pay to National Highways the costs so incurred by National Highways. 

 
(a) S.I. 2016/362. 
(b) S.I. 2015/51. 
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(8) Nothing in this Part of this Schedule shall prevent National Highways from carrying out any 

work or taking such action as deemed appropriate forthwith without prior notice to the undertaker 

in the event of an emergency or danger to the public the cost to National Highways of such work or 

action being chargeable to and recoverable from the undertaker if the need for such action arises 

from the carrying out of the authorised development. This provision applies to all areas of the 

authorised development including any area of traffic management deployed under the traffic 

management plan approved pursuant to paragraph 3(7) of this Part of this Schedule to facilitate 

delivery of the authorised development. 

(9) The undertaker, in carrying out each phase of the strategic road network works, must at its 

own expense divert or protect all utilities as may be necessary to enable the strategic road network 

works to be properly carried out and all agreed alterations to existing services must be carried out 

to the reasonable satisfaction of National Highways. 

(10) During the construction of each phase of the strategic road network works the undertaker is 

responsible for all routine maintenance at its cost within that phase (including winter maintenance 

where required to be undertaken by the undertaker in accordance with paragraph 3(12) of this Part 

of this Schedule). All routine maintenance must be carried out in accordance with the scope of 

routine maintenance operations agreed by National Highways pursuant to paragraph 3(12). 

Payments 

5.—(1) The undertaker must fund the whole of the cost of the strategic road network works and 

all costs incidental to the strategic road network works and must also pay to National Highways in 

respect of each phase of the strategic road network works a sum equal to the whole of any costs and 

expenses which National Highways incur including costs and expenses for using external staff and 

resources as well as costs and expenses of using in-house staff and resources in relation to the 

strategic road network works and arising out of them and their implementation including— 

(a) the checking and approval of all design work carried out by or on behalf of the undertaker 

for that phase; 

(b) costs in relation to agreeing the programme of works for that phase; 

(c) the carrying out of supervision of that phase; and 

(d) all administrative costs in relation to (a) and (b) above, 

together comprising “the estimated costs”. 

(2) The sums referred to in sub-paragraph (1) do not include any sums payable from the undertaker 

to the contractor but do include any value added tax which is payable by National Highways in 

respect of such costs and expenses and for which it cannot obtain reinstatement from HM Revenue 

and Customs. 

(3) The undertaker must pay to National Highways upon demand and prior to such costs being 

incurred the total costs that National Highways believe will be properly and necessarily incurred by 

National Highways in undertaking any statutory procedure or preparing and bringing into force any 

traffic regulation order or orders necessary to carry out or for effectively implementing the strategic 

road network works provided that this paragraph shall not apply to the making of any orders which 

duplicate orders contained in this Order. 

(4) The undertaker must make the payments of the estimated costs as follows— 

(a) the undertaker must pay a sum equal to the anticipated cost of  the tasks referred to in sub-

paragraphs (1)(a), (b) and (d) to National Highways prior to National Highways 

undertaking those tasks; 

(b) the undertaker must pay a sum equal to the anticipated cost of the tasks referred to in sub-

paragraph (1)(c) prior to commencing that phase;  

(c) if at any time or times after the payment in respect of a phase referred to in sub-paragraphs 

(4)(a) and (b) has become payable and National Highways reasonably estimates that the 

costs in respect of that phase referred to in sub-paragraph (1) will exceed the estimated 

costs for that phase it may give notice to the undertaker of the amount by which it then 

reasonably estimates those costs will exceed the estimated costs (“the excess”) and the 
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undertaker must pay to National Highways within 28 days of the date of that notice a sum 

equal to the excess. 

(5) Within 91 days of the issue of the handover certificate for each phase of the strategic road 

network works pursuant to paragraph 7 of this Part of this Schedule National Highways must give 

the undertaker a final account of the costs referred to in sub-paragraph (1) above and within 28 days 

from the expiry of the 91 day period— 

(a) if the account shows a further sum as due to National Highways the undertaker must pay 

to National Highways the sum shown due to it in that final account; and 

(b) if the account shows that the payment or payments previously made have exceeded those 

costs National Highways must refund the difference to the undertaker. 

(6) If any payment due under any of the provisions of this Part of this Schedule is not made on or 

before the date on which it falls due the party from whom it was due must at the same time as making 

the payment pay to the other party interest at 1% above the rate payable in respect of compensation 

under section 32 (rate of interest after entry on land) of the 1961 Act for the period starting on the 

date upon which the payment fell due and ending with the date of payment of the sum on which 

interest is payable together with that interest. 

Provisional certificate 

6. As soon as— 

(a) each phase of the strategic road network works has been completed; and 

(b) a Stage 3 Road Safety Audit for that phase has been carried out and any resulting 

recommendations complied with and any exceptions agreed, 

National Highways must forthwith issue a provisional certificate of completion in respect of that 

phase such certificate not to be unreasonably withheld or delayed. 

Handover certificate and defects period 

7.—(1) As soon as, in respect of a phase— 

(a) the undertaker has carried out a dilapidation survey of the area previously surveyed 

pursuant to paragraph 3(11) of this Part of this Schedule and completed any remedial works 

necessary to bring that area into as good a condition as when it was originally surveyed, 

such works to be first agreed with National Highways; 

(b) the undertaker has provided a plan clearly identifying the extent of any land which is to 

become highway maintainable at public expense together with any ancillary equipment that 

will become the responsibility of the highway authority; and 

(c) the as built information has been provided to National Highways, 

National Highways must forthwith issue a handover certificate in respect of that phase such 

certificate not to be unreasonably withheld or delayed. 

(2) The undertaker must at its own expense remedy any defects in any phase of the strategic road 

network works as are reasonably required to be remedied by National Highways during a period of 

12 months from the date of the handover certificate in respect of that phase. All identified defects 

are to be remedied in accordance with the following timescales— 

(a) in respect of matters of urgency, within 24 hours of receiving notification for the same 

(urgency to be determined at the absolute discretion of National Highways); 

(b) in respect of matters which National Highways consider to be serious defects or faults, 

within 14 days of receiving notification of the same or if a road space booking is required 

at the time when the road space is available whichever is the later; and 

(c) in respect of all other defects notified to the undertaker, within 4 weeks of receiving 

notification of the same or if a road space booking is required at the time when the road 

space is available whichever is the later. 
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(3) Following the issue of the handover certificate in respect of a phase National Highways is to 

be responsible for the strategic road network works within that phase which shall thereafter be 

maintained by and at the expense of National Highways, save for any soft landscaping works which 

are not to be established and thereafter maintained for a period of one year by and at the expense of 

the undertaker. 

(4) The undertaker must submit Stage 4 Road Safety Audits for each phase as required by and in 

line with the timescales stipulated in the Road Safety Audit Standard. The undertaker must comply 

with the findings of the Stage 4 Road Safety Audits and be responsible for all costs of and incidental 

to such. 

Final certificate 

8. National Highways must issue the final certificate in respect of each phase at the expiration of 

the 12 month period in respect of that phase referred to in paragraph 7(2) of this Part of this Schedule 

or if later on the date on which any defects or damage arising from defects during that period have 

been made good to the reasonable satisfaction of National Highways such certificate not to be 

unreasonably withheld or delayed. 

Security 

9.—(1) Subject to paragraph 3(4) of this Part of this Schedule the undertaker must provide security 

for the carrying out of the strategic road network works as follows— 

(a) prior to the commencement of each phase the strategic road network works within that 

phase must be secured by a bond from a bondsman first approved by National Highways 

drafted substantially as detailed in Form 1 contained in paragraph 17 of this Part of this 

Schedule or such other form that may be agreed between the undertaker and National 

Highways  to indemnify National Highways against all losses, damages, costs or expenses 

arising from any breach of any one or more of the obligations of the undertaker in respect 

of that phase under the provisions of this Part of this Schedule provided that the maximum 

liability of the bond shall not exceed the bond sum relating to that phase; and 

(b) prior to the commencement of the strategic road network works the undertaker must 

provide the cash surety which may be utilised by National Highways in the event of the 

undertaker failing to meet its obligations to make payments under paragraph 5 of this Part 

of this Schedule or to carry out works the need for which arises from a breach of one or 

more of the obligations of the undertaker (which shall for the avoidance of doubt be a single 

cash surety for the entirety of the strategic road network works). 

(2) Each bond sum and the cash surety (the latter in respect of the final phase only) shall be 

progressively reduced as follows— 

(a) on receipt of written confirmation (including receipt of receipted invoices evidencing 

payments made by the undertaker to the contractors) from the undertaker of the payments 

made from time to time to the contractor, National Highways must, in writing, authorise 

the reduction of the bond sum by such proportion of the bond sum as amounts to 80% of 

those payments provided that an evaluation of the strategic road network works completed 

and remaining has been carried out by the undertaker and audited and agreed by National 

Highways to ensure that the stage of completion of the works is relative to the payments 

made by the undertaker to the Contractors. National Highways shall only be required to 

provide the said authorisation should it be satisfied that the monies remaining secured by 

the bond sum shall be sufficient to cover all remaining costs and liabilities anticipated to 

be incurred in completing the strategic road network works plus an additional 20%; 

(b) within 20 working days of completion of each phase of the strategic road network works 

(as evidenced by the issuing of the provisional certificate in respect of that phase pursuant 

to paragraph 6 of this Part of this Schedule) National Highways must in writing release the 

bond provider from its obligations in respect of 80% of the bond sum relating to that phase 

(“the revised bond sum”) save insofar as any claim or claims have been made against the 
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bond and/or liability on its part has arisen prior to that date in which case National 

Highways will retain a sufficient sum to meet all necessary costs; and 

(c) within 20 working days of the issue of the final certificate for each phase of the strategic 

road network works referred to in paragraph 8 of this Part of this Schedule, National 

Highways must, in writing, release the bond provider from its obligations in respect of the 

revised bond sum relating to that phase and (in respect of the final phase) release the 

remainder of the cash surety to the undertaker save insofar as any claim or claims have 

been made against the bond or liability on its part has arisen prior to that date in which case 

National Highways will retain a sufficient sum to meet all necessary costs. 

Commuted sums 

10. The undertaker must pay to National Highways the commuted sum calculated in accordance 

with the National Highways Commuted Lump Sum Calculation method dated [ ]within 28 days of 

the date that each phase of the strategic road network works becomes maintainable by National 

Highways pursuant to paragraph 7(3) of this Part of this Schedule. 

Insurance 

11. The undertaker must prior to commencement of the strategic road network works effect public 

liability insurance with an insurer in the minimum sum of £10,000,000.00 (Ten million pounds) 

against any legal liability for damage loss or injury to any property or any person as a direct result 

of the execution of the strategic road network works or any part thereof by the undertaker. 

Indemnification 

12.—(1) The undertaker must in relation to the carrying out of the strategic road network works 

take such precautions for the protection of the public and private interest as would be incumbent 

upon it if it were the highway authority and must indemnify National Highways from and against 

all costs expenses damages losses and liabilities arising from or in connection with or ancillary to 

any claim demand action or proceedings resulting from the design and carrying out of the strategic 

road network works provided that— 

(a) the foregoing indemnity shall not extend to any costs  expenses  liabilities  and damages 

caused by or arising out of the neglect or default of National Highways or its officers 

servants  agents or contractors or any person or body for whom it is responsible; 

(b) National Highways must notify the undertaker immediately upon receipt of any claim; and 

(c) National Highways must following the acceptance of any claim notify the quantum thereof 

to the undertaker in writing and the undertaker must within 14 days of the receipt of such 

notification pay to National Highways the amount specified as the quantum of such claim. 

(2) The undertaker must notify National Highways of the intended date of opening of each phase 

to public traffic not less than 14 days in advance of the intended date and the undertaker must notify 

National Highways of the actual date that each phase is open to public traffic on each occasion 

within 14 days of that occurrence. 

Warranties 

13. The undertaker must procure warranties from the contractor and designer of each phase  to the 

effect that all reasonable skill care and due diligence will be exercised in designing and constructing 

that phase including the selection of materials, goods, equipment and plant such warranties to be 

provided to National Highways before that phase commences. 

Land transfer 

14.—(1) Following the issuing of the final certificates for all the strategic road network works, 

National Highways may serve notice on the undertaker that it wishes to take a freehold transfer of 

land within the then extent of highway land which is not in the ownership of National Highways but 
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has been acquired by the undertaker for the purposes of carrying out the strategic road network 

works. 

(2) If the undertaker receives a notice under sub-paragraph (1), the undertaker must co-operate in 

a freehold transfer of the land which is the subject of the notice and complete such transfer as soon 

as reasonably practicable at no cost to National Highways which includes the undertaker being 

responsible for the reasonable legal costs incurred by National Highways in connection with such 

transfer. 

Approvals 

15.—(1) Any approvals, certificates, consents or agreements required or sought from or with 

National Highways pursuant to the provisions of this Part of this Schedule must not be unreasonably 

withheld or delayed and must be given in writing. 

(2) If National Highways fail to notify the undertaker of its decision in respect of any approval, 

consent or agreement pursuant to the provisions of this Part of this Schedule within 28 days of the 

specified day, the undertaker may serve upon National Highways written notice requiring National 

Highways to give its decision within a further 28 days beginning on the date upon which National 

Highways received written notice from the undertaker. Subject to sub-paragraph (3), if by the expiry 

of the further 28 days National Highways has failed to notify the undertaker of its decision, then 

National Highways is deemed to have given the relevant approval certificate, consent or agreement. 

(3) Any further notice given by the undertaker to National Highways under sub-paragraph (2)  

must include a written statement that the provisions of sub-paragraph (2) apply to the relevant 

approval, certificate, consent or agreement. 

(4) In this paragraph “specified day” means— 

(a) the day on which particulars of the matter are received by National Highways under the 

provisions of this Part of this Schedule; or 

(b) the day on which the undertaker provides National Highways with any further particulars 

of the matter that have been  reasonably requested by National Highways within 28 days 

of the date in sub-paragraph (2)(a) 

whichever is the later. 

Expert determination 

16.—(1) Article 50 (arbitration) does not apply to this Part of this Schedule except in respect of 

sub-paragraph (5). 

(2) Any difference under this Part of this Schedule must be referred to and settled by a single 

independent and suitable person who holds appropriate professional qualifications and is a member 

of a professional body relevant to the matter in dispute acting as an expert, such person to be agreed 

by the differing parties or, in the absence of agreement, identified by the President of the Institution 

of Civil Engineers. 

(3) All parties involved in settling any difference must use best endeavours to do so within 21 

days from the date of a dispute first being notified in writing by one party to the other and in the 

absence of the difference being settled within that period the expert must be appointed within 21 

days of the notification of the dispute. 

(4) The expert must— 

(a) invite the parties to make submission to the expert in writing and copied to the other party 

to be received by the expert within 21 days of the expert’s appointment; 

(b) permit a party to comment on the submissions made by the other party within 21 days of 

receipt of the submission; 

(c) issue a decision within 42 days of receipt of the submissions under paragraph (b); and 

(d) give reasons for the decision. 
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(5) Any determination by the expert is final and binding, except in the case of manifest error in 

which case the difference that has been subject to expert determination may be referred to and settled 

by arbitration under article 50. 

(6) The fees of the expert are payable by the parties in such proportions as the expert may 

determine or, in the absence of such determination, equally. 

17. Form 1, as referred to in paragraph 9— 

 

 

Form 1 

Bond – National Highways 

BY THIS BOND [  ] [(Company Regn No   )] whose registered office is situated at [  ] 

(“the undertaker”) and [  ] [(Company Regn No   )] whose registered office is situated at [  

] (“the Surety”) are jointly and severally bound to [  ] of [  ] (“the [  ]”) this [  ] day of [  ] 

202[ ] in the sum of [  ] pounds (£[Surety Sum]) to the payment of which sum the undertaker 

and the Surety hereby jointly and severally bind themselves their successors and assigns. 

 

WHEREAS under a Development Consent Order known as The Hinckley National Rail Freight 

Interchange Order 202[X] (“the DCO”) the undertaker is empowered to commence execute 

perform and complete the highway works mentioned therein in such manner and within such time 

and subject to such conditions and stipulations as are particularly specified and set forth in the 

DCO and also to pay to National Highways such sums as are therein provided NOW THE 

CONDITIONS of this Bond are such that if the undertaker shall duly observe and perform all 

the terms provisions covenants conditions and stipulations of Part 2 of Schedule 13 to the DCO 

on the undertaker’s part to be observed and performed according to the true purport intent and 

meaning thereof or if on default by the undertaker the Surety shall satisfy and discharge the 

damages sustained by National Highways thereby up to the amount of this Bond then this 

obligation shall be null and void but otherwise shall be and remain in full force and effect in 

accordance with the provisions of the DCO (and including any reductions as provided for in the 

DCO) but no allowance of time by National Highways under the DCO nor any forbearance or 

forgiveness in or in respect of any matter or thing concerning the DCO on the part of National 

Highways shall in any way release the Surety from any liability under this Bond.  

It is hereby agreed that this Bond will be reduced and released in accordance with paragraph 9 

of Part 2 of Schedule 13 of the DCO. 

 

[Attestation] 
 

PART 3 

FOR THE PROTECTION OF THE LOCAL HIGHWAY AUTHORITY 

Application 

1. The provisions of this Part of this Schedule have effect, and apply as follows unless otherwise 

agreed in writing between the undertaker and the local highway authority. 

Interpretation 

2.—(1) The terms used in this Part of this Schedule are as defined in article 2 (interpretation) of 

this Order save where inconsistent with sub-paragraph (2) which shall prevail; and 

(2) In this Part of this Schedule— 
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“as built information” means one digital copy of the following information where applicable to 

the phase in question— 

(a) as constructed drawings in both PDF and AutoCAD DWG formats for anything designed 

by the undertaker; 

(b) list of suppliers and materials used, test results and CCTV surveys; 

(c) product data sheets, technical specifications for all materials used; 

(d) as constructed information for any utilities discovered or moved during the works; 

(e) method statements for works carried out; 

(f) in relation to road lighting, signs and traffic signals any information required by Series 

1400 of the Specification for Highway Works; 

(g) [plan of temporary signage indicating new road layouts;] 

(h) organisation and methods manuals for all products used in the construction of the county 

highway works; 

(i) as constructed programme; 

(j) test results and records required by the Detailed Design Information and during the 

construction phase of the project; 

(k) RSA3 and exceptions agreed; and 

(l) health and safety file; 

“the bond sum” means the sum equal to [  ]% of all the costs of the carrying out of the phase of 

the county highway works concerned and [  ]% of the commuted sum relating to that phase or 

such other sum agreed between the undertaker and the local highway authority; 

“commuted sum” means such sum as shall be calculated for each phase as provided for in 

paragraph [9(2)] of this Part of this Schedule and to be used to fund the future cost of 

maintenance of the county highway works; 

“contractor” means any contractor or sub-contractor appointed by the undertaker to carry out 

the county highway works or any phase of the county highway works and approved by the local 

highway authority pursuant to paragraph 3(2) below; 

“county highway works” means those parts of the authorised development to be carried out in 

the areas identified as Works Nos. 9 to 17 on the works plans the general arrangement of which 

is shown on the highway plans and any ancillary works thereto; 

“detailed design information” means drawings, specifications and other information which must 

be in accordance with the general arrangements of the county highway works shown on the 

highway plans unless otherwise agreed between the local highway authority and the 

undertaker— 

(a) site clearance details; 

(b) boundary environmental and mitigation fencing; 

(c) road restraints systems (vehicle and pedestrian) and supporting Road Restraint Risk 

Appraisal Process assessment (RRRAP); 

(d) drainage and ducting; 

(e) earthworks including supporting geotechnical assessments required by HD22/08 and any 

required Strengthened Earthworks Appraisal Form certification (SEAF); 

(f) pavement, pavement foundations, kerbs, footways and paved areas; 

(g) traffic signs and road markings; 

(h) traffic signal equipment and associated signal phasing and timing detail; 

(i) road lighting (including columns and brackets); 

(j) electrical work for road lighting, traffic signs and signals; 

(k) highway structures; 

(l) [Stage 2 Road Safety Audit and exceptions;] 
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(m) landscaping; 

(n) utilities diversions; 

(o) [topographical survey;  

(p) identification of any land to be dedicated as highway; and 

(q) pre- construction health and safety information 

where relevant to the phase concerned; 

“estimated costs” means the estimated costs in respect of each phase agreed pursuant to 

paragraphs 5(1) and (5) of this Part of this Schedule; 

“the excess” means the amount by which the local highway authority estimates that the costs 

referred to in paragraph 5(1) will exceed the estimated costs pursuant to paragraph 5(5)(b); 

“local highway authority” means— 

(a) in respect of Works Nos. 9 to 15 and 17, Leicestershire City Council; and  

(b) in respect of Work No. 16, Leicestershire County Council and Warwickshire County 

Council or such of them who assumes responsibility for that work as highway authority 

pursuant to section 8 of the 1980 Act or by agreement; 

“nominated persons” means the undertakers representatives or the contractors representatives 

on site during the carrying out of the county highway works as notified to the local highway 

authority from time to time; 

“phase” means that part of the county highway works which is to be carried out in separate 

phases in the areas identified as separate works numbers on the works plans or such other 

phasing arrangements as shall be agreed with the local highway authority; 

“programme of works” means a document setting out the sequence and timetabling of the phase 

in question; 

“Road Safety Audit” means an audit carried out in accordance with the Road Safety Audit 

Standard; 

“Road Safety Audit Standard” means the Design Manual for Roads and Bridges Standard GG 

119 or any successor document; 

“utilities” means any pipes wires cables or equipment belonging to any person or body having 

power or consent to undertake street works under the 1991 Act. 

Prior approvals and security  

3.—(1) No work must commence on any phase of the county highway works until the detailed 

design information and a programme of works in respect of that phase has been submitted to and 

approved by the local highway authority. 

(2) No works must commence on any phase of the county highway works other than by a 

contractor employed by the undertaker for that phase but first approved by the local highway 

authority. 

(3) No work must commence on any phase of the county highway works until the local highway 

authority has agreed the bond sum for that phase and the undertaker has provided security for the 

carrying out of those works as provided for in paragraph 8 of this Part of this Schedule or some 

other form of security acceptable to the local highway authority. 

(4) No work must commence on any phase of the county highway works until a Stage 2 Road 

Safety Audit has been carried out in respect of that phase and all issues raised incorporated into an 

amended design approved by the local highway authority or any relevant exceptions approved by 

the local highway authority. 

(5) No work must commence on any phase of the county highway works until a scheme of traffic 

management provisions have been agreed with the local highway authority. 



 

 96

(6) No work must commence on any phase of the county highway works until the local highway 

authority has approved the audit brief and CVs for all Road Safety Audits and exceptions to items 

raised if appropriate for that phase in accordance with the Road Safety Audit Standard. 

(7) No works must commence on any phase of the county highway works until the undertaker has 

agreed the commuted sum for that phase with the local highway authority to be calculated in 

accordance with paragraph 9(2) of this Part of this Schedule. 

(8) No works must commence on any phase of the county highway works until the undertaker has 

provided confirmation of ownership to the local highway authority for any land which is to be 

dedicated as highway following completion of the county highway works. 

Carrying out of works 

4.—(1) The undertaker must prior to commencement of each phase of the county highway works 

give the local highway authority 14 days’ notice in writing of the date on which that phase will start 

unless otherwise agreed with the local highway authority. 

(2) The undertaker must give the local highway authority 14 days’ notice of the road space 

booking required for the carrying out of each phase of the county highway works. 

(3) Each phase of the county highway works must be carried out to the satisfaction of the local 

highway authority in accordance with— 

(a) the relevant detailed design information and a programme of works approved pursuant to 

paragraph 3(1) of this Part of this Schedule or as subsequently varied by agreement between 

the undertaker and the local highway authority; 

(b) the Design Manual for Roads and Bridges, the Specification for Highway Works (contained 

within the Manual of Contract Documents for Highways Works), the Traffic Signs Manual 

and the Traffic Signs Regulations and General Directions 2016 and any amendment to or 

replacement thereof for the time being in force save to the extent that they are inconsistent 

with the highway plans or a departure from such standards has been approved by the local 

highway authority; 

(c) such approvals or requirements of the local authority that are required by the provisions of 

paragraph 3 of this Part of this Schedule to be in place prior to the relevant phase of the 

county highway works being undertaken; and 

(d) all aspects of the Construction (Design and Management) Regulations 2015 or any statutory 

amendment or variation of the same and in particular the undertaker as client shall ensure 

that all client duties (as defined in those regulations) are undertaken to the satisfaction of 

the local highway authority. 

(4) The undertaker must permit and require the contractor to permit at all reasonable times persons 

authorised by the local highway authority (whose identity must have been previously notified to the 

undertaker by the local highway authority) to gain access to the land upon which the county highway 

works are being carried out for the purposes of inspection and supervision and the undertaker must 

provide to the local highway authority contact details of the nominated persons with whom the local 

highway authority should liaise during the carrying out of the county highway works. 

(5) At any time during the carrying out of the county highway works the nominated persons must 

act upon any reasonable request made by the local highway authority in relation to the carrying out 

of the county highway works as soon as practicable following such request being made to the 

nominated persons or the undertakers obligations in this Order. 

(6) If at any time the undertaker does not comply with any of the terms of this Part of this Schedule 

in respect of any phase of the county highway works having been given notice of an alleged breach 

and an adequate opportunity to remedy it by the local highway authority then the local highway 

authority shall on giving to the undertaker 14 days’ notice in writing to that effect be entitled to 

either— 

(a) carry out and complete that phase of the county highway works and any maintenance works 

which the undertaker would have been responsible for on the undertaker’s behalf; or 
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(b) carry out such necessary works of reinstatement of the highways and other land and 

premises of the local highway authority 

and in either case the undertaker must within 28 days of receipt of the itemised costs pay to the local 

highway authority the costs so incurred by the local highway authority in undertaking this work. 

(7) If at any time the undertaker in carrying out any phase of the county highway works causes 

any damage or disruption to the local road network not hereby authorised then the local highway 

authority is to give notice of such damage or disruption and allow the undertaker 14 days to remedy 

the problem. Should the undertaker fail to adequately remedy the problem to the satisfaction of the 

local highway authority then the local highway authority, on giving the undertaker 7 days’ notice in 

writing to that effect, is entitled to carry out such necessary works deemed appropriate to remedy 

the damage or disruption, and the undertaker shall within 28 days of receipt of the itemised costs 

pay to the local highway authority the costs so incurred by the local highway authority in 

undertaking this work. 

(8) Nothing in this Part of this Schedule shall prevent the local highway authority from carrying 

out any work or taking such action as deemed appropriate, without prior notice to the undertaker, in 

the event of an emergency or danger to the public the cost to the local highway authority of such 

work or action being chargeable to and recoverable from the undertaker if the need for such action 

arises from the carrying out of the county highway works. 

(9) The undertaker in carrying out each phase of the county highway works must at its own 

expense divert or protect all utilities as may be necessary to enable the county highway works to be 

properly carried out and all agreed alterations to existing services must be carried out to the 

reasonable satisfaction of the local highway authority. 

(10) The undertaker must notify the local highway authority of the intended date of opening of 

each phase to public traffic not less than 14 days in advance of the intended date and the undertaker 

must notify the local highway authority of the actual date that each phase is open to public traffic 

on each occasion within 14 days of that occurrence. 

Payments 

5.—(1) The undertaker must fund the whole of the cost of the county highway works and all costs 

incidental to the county highway works and must also pay to the local highway authority in respect 

of each phase of the county highway works a sum equal to the whole of any costs and expenses 

which the local highway authority incur including costs and expenses for using external staff and 

resources as well as costs and expenses of using in house staff and resources in relation to the county 

highway works and arising out of them and their implementation including— 

(a) the checking and approval of all design work carried out by or on behalf of the undertaker 

for that phase; 

(b) costs in relation to agreeing the programme of works for that phase; 

(c) the carrying out of the inspection of that phase; and 

(d) all administrative costs in relation to (a) and (b) and (c) above, together comprising “the 

estimated costs”. 

(2) The undertaker must pay to the local highway authority upon demand and prior to such costs 

being incurred the total costs that the local highway authority believe will be properly and 

necessarily incurred by the local highway authority in undertaking any statutory procedure or 

preparing and bringing into force any traffic regulation order or orders necessary to carry out or for 

effectively implementing the county highway works provided that this paragraph shall not apply to 

the making of any orders which duplicate orders contained in this Order. 

(3) The undertaker and the local highway authority must agree a schedule of the estimated costs 

to be incurred pursuant to sub-paragraph (1) above in respect of each phase prior to the 

commencement of that phase. 

(4) The undertaker must make the payments referred to in sub-paragraph (1) as follows— 
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(a) the undertaker must pay a sum equal to the agreed estimated costs to the local highway 

authority prior to the local highway authority undertaking those tasks in respect of any 

phase of the county highway works; and 

(b) if at any time or times after the payment in respect of a phase referred to in paragraph 

(5)(4)(a) of this Part of this Schedule has become payable the local highway authority 

reasonably estimates that the costs in respect of that phase referred to in paragraph (1) 

above will exceed the estimated costs for that phase it may give notice to the undertaker of 

the amount by which it then reasonably estimates those costs will exceed the estimated 

costs (“the excess”) and the undertaker must pay to the local highway authority within 28 

days of the date of that notice a sum equal to the excess. 

(5) Within 91 days of the issue of the final certificate for each phase of the county highway works 

pursuant to paragraph 7 of this Part of this Schedule the local highway authority must give the 

undertaker a final account of the costs referred to in sub-paragraph (1) and within 28 days from the 

expiry of the 91 day period— 

(a) if the account shows a further sum as due to the local highway authority the undertaker 

must pay to the local highway authority the sum shown due to it in that final account; and 

(b) if the account shows that the payment or payments previously made have exceeded those 

costs the local highway authority must refund the difference to the undertaker. 

(6) If any payment due under any of the provisions of this Part of this Schedule is not made on or 

before the date on which it falls due the party from whom it was due must at the same time as making 

the payment pay to the party to whom it was due interest at 1% above the rate payable in respect of 

compensation under Section 32 (rate of interest after entry on land) of the 1961 Act for the period 

starting on the date upon which the payment fell due and ending with the date of payment of the 

sum on which interest is payable together with that interest. 

Provisional certificate and defects and maintenance period 

6.—(1) As soon as each phase of the county highway works has been completed and— 

(a) a Stage 3 Road Safety Audit for that phase has been carried out; 

(b) any resulting recommendations have been complied with and any exceptions agreed; 

(c) the undertaker has provided a plan clearly identifying the extent of any land which is to 

become highway maintainable at public expense by the local highway authority upon the 

issue of the final certificate referred to in paragraph 7 of this Part of this Schedule; 

(d) the undertaker providing confirmation that any additional land which is to be dedicated as 

highway maintainable at public expense is so dedicated; and 

(e) the as built information has been provided to the local highway authority, 

the local highway authority must immediately issue a provisional certificate of completion in respect 

of that phase of the county highway works. 

(2) The undertaker must at its own expense remedy any and all defects arising out of defective 

design materials or workmanship or of any other nature whatsoever in that phase of the county 

highway works as reasonably required to be remedied by the local highway authority and identified 

by the local highway authority during a period of 12 months from the date of the provisional 

certificate in respect of that phase. 

(3) The undertaker must submit Stage 4 Road Safety Audits for each phase of the county highway 

works as required by and in line with the timescales stipulated in the Road Safety Audit Standard. 

The undertaker must comply with the findings of the Stage 4 Road Safety Audits and be responsible 

for all costs of and incidental to such audits. 

Final certificate 

7.—(1) The undertaker must apply to the local highway authority for the issue of the final 

certificate in respect of each phase at the expiration of the 12 month period in respect of that phase 

referred to in paragraph 6(2) of this Part of this Schedule or if later on the date on which any defects 
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or damage arising during that period which are the responsibility of the undertaker under the 

provisions of paragraph 6 of this Part of this Schedule have been made good to the reasonable 

satisfaction of the local highway authority. 

(2) If the provisions of sub-paragraph (1) are satisfied the local highway authority must issue a 

final certificate for the phase of the county highway works concerned, such certificate not to be 

unreasonably withheld or delayed. 

Security 

8.—(1) Subject to paragraph 3(3) of this Part of this Schedule the undertaker must provide security 

for the carrying out of the county highway works as follows— 

(a) prior to the commencement of each phase the county highway works within that phase will 

be secured by a bond from a bondsman first approved by the local highway authority 

drafted substantially as detailed in Form 2 contained at paragraph 15 of this Part of this 

Schedule, or such other form that may be agreed between the undertaker and the local 

highway authority to indemnify the local highway authority against all losses, damages, 

costs or expenses arising from any breach of any one or more of the obligations of the 

undertaker in respect of that phase of the county highway works under the provisions of 

this Part of this Schedule provided that the maximum liability of the bond shall not exceed 

the bond sum relating to that phase. 

(2) Each bond sum shall be progressively reduced as follows— 

(a) on receipt of written confirmation (including receipt of receipted invoices evidencing 

payments made by the undertaker to the contractors) from the undertaker of the payments 

made from time to time to the contractor the local highway authority must in writing 

authorise the reduction of the bond sum by such proportion of the bond sum as amounts to 

80% of those payments provided that an evaluation of the county highway works completed 

and remaining has been carried out by the undertaker and audited and agreed by the local 

highway authority to ensure that the stage of completion of the works is relative to the 

payments made by the undertaker to the contractors. The local highway authority will only 

be required to provide the said authorisation should it be satisfied that the monies remaining 

secured by the bond sum will be sufficient to cover all remaining costs and liabilities 

anticipated to be incurred in completing the county highway works plus an additional 10%; 

(b) within 20 working days of completion of each phase of the county highway works (as 

evidenced by the issuing of the provisional certificate in respect of that phase pursuant to 

paragraph 6(1) of this Part of this Schedule) the local highway authority must in writing 

release the bond provider from its obligations in respect of 80% of the bond sum relating 

to that phase save insofar as any claim or claims have been made against the bond and/or 

liability on its part has arisen prior to that date; and 

(c) within 20 working days of the issue of the final certificate for each phase of the county 

highway works referred to in paragraph 7 of this Part of this Schedule the local highway 

authority must in writing release the bond provider from all its obligations in respect of the 

bond relating to that phase save insofar as any claim or claims have been made against the 

bond or liability on its part has arisen prior to that date. 

Commuted sums 

9.—(1) Within 28 days following the issue of the final certificate in respect of any phase the 

undertaker must pay to the local highway authority any commuted sums payable in respect of that 

phase calculated as provided for in sub-paragraph (2). 

(2) The rates to be applied in calculating the commuted sums payable must be calculated in 

accordance with Leicestershire County Council’s commuted sum calculator or as otherwise agreed 

between the undertaker and the local highway authority prior to commencement of work on any 

phase. 
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Insurance 

10. The undertaker must prior to commencement of the county highway works effect public 

liability insurance with an insurer in the minimum sum of £10,000,000.00 (Ten million pounds) for 

any one claim against any legal liability for damage loss or injury to any property or any person 

arising out of or in connection with the execution of the county highway works or any part thereof 

by the undertaker. 

Indemnification 

11.—(1) The undertaker must in relation to the carrying out of the county highway works take 

such precautions for the protection of the public and private interest as would be incumbent upon it 

if it were the highway authority and must indemnify the local highway authority from and against 

all costs expenses damages losses and liabilities arising from or in connection with or ancillary to 

any claim demand action or proceedings resulting from the design and carrying out of the county 

highway works; provided that— 

(a) the foregoing indemnity shall not extend to any costs expenses liabilities and damages 

caused by or arising out of the neglect or default of the local highway authority or its 

officers servants agents or contractors or any person or body for whom it is responsible; 

(b) the local highway authority must notify the undertaker upon receipt of any claim; and 

(c) the local highway authority must following the acceptance of any claim notify the quantum 

thereof to the undertaker in writing and  the undertaker must within 14 days of the receipt 

of such notification pay to the local highway authority the amount specified as the quantum 

of such claim. 

Warranties 

12. The undertaker must procure warranties from the contractor and designer of each phase to the 

effect that all reasonable skill care and due diligence will be exercised in designing and constructing 

that phase including the selection of materials, goods, equipment and plant such warranties to be 

provided to the local highway authority before that phase commences. 

Approvals 

13.—(1) Any approvals, certificates, consents or agreements required or sought from or with the 

local highway authority pursuant to the provisions of this Part of this Schedule must not be 

unreasonably withheld or delayed and must be given in writing save that any such approvals, 

certificates, consents or agreements shall be deemed to have been given if it is neither given nor 

refused within 42 days of the specified day. 

(2) In this paragraph “specified day” means— 

(a) the day on which particulars of the matter are submitted to the local highway authority 

under the provisions of this Schedule; or  

(b) the day on which the undertaker provides the local highway authority with any further 

particulars of the matter that have been reasonably requested by the local highway authority 

or within 28 days of the date in sub-paragraph (a), 

whichever is the later. 

Expert Determination 

14.—(1) Article 50 (arbitration) does not apply to this Part 3 of  Schedule 13 except in respect of 

sub-paragraph (5). 

(2) Any difference under this Part of this Schedule must be referred to and settled by a single 

independent and suitable person who holds appropriate professional qualifications and is a member 

of a professional body relevant to the matter in dispute acting as an expert, such person to be agreed 
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by the differing parties or, in the absence of agreement, identified by the President of the Institution 

of Civil Engineers. 

(3) All parties involved in settling any difference must use best endeavours to do so within 21 

days from the date of a dispute first being notified in writing by one party to the other and in the 

absence of the difference being settled within that period the expert must be appointed within 28 

days of the notification of the dispute. 

(4) The expert must— 

(a) invite the parties to make submission to the expert in writing and copied to the other party 

to be received by the expert within 21 days of the expert’s appointment; 

(b) permit a party to comment on the submissions made by the other party within 21 days of 

receipt of the submission; and 

(c) issue a decision within 42 days of receipt of the submissions under paragraph (b); and (d) 

give reasons for the decision. 

(5) Any determination by the expert is final and binding, except in the case of manifest error in 

which case the difference that has been subject to expert determination may be referred to and settled 

by arbitration under article 50. 

(6) The fees of the expert are payable by the parties in such proportions as the expert may 

determine or, in the absence of such determination, equally. 

15. Form 2 as referred to in paragraph 8 of this Part of this Schedule— 

 

Form 2 

Bond – Local Highway Authority 

BY THIS BOND [  ] [(Company Regn No   )] whose registered office is situate at [  ] (“the 

undertaker”) and [  ] [(Company Regn No   )] whose registered office is situate at [  ] (“the 

Surety”) are jointly and severally bound to [  ] of [  ] (“the [  ]”) this [  ] day of [  ] 202[ ] 

in the sum of [  ] pounds (£[Surety Sum]) to the payment of which sum the undertaker and the 

Surety hereby jointly and severally bind themselves their successors and assigns 

WHEREAS under a Development Consent Order known as The Hinckley National Rail Freight 

Interchange Order 202[X] (“the DCO”) the undertaker is empowered to commence execute 

perform and complete the highway works mentioned therein in such manner and within such time 

and subject to such conditions and stipulations as are particularly specified and set forth in the 

DCO and also to pay to the local highway authority such sums as are therein provided NOW 

THE CONDITIONS of this Bond are such that if the undertaker shall duly observe and perform 

all the terms provisions covenants conditions and stipulations of Part 3 of Schedule 13 of the 

DCO on the undertaker’s part to be observed and performed according to the true purpose intent 

and meaning thereof or if on default by the undertaker the Surety shall satisfy and discharge the 

damages sustained by the local highway authority thereby up to the amount of this Bond then this 

obligation shall be null and void but otherwise shall be and remain in full force and effect in 

accordance with the provisions of the DCO (and including any reductions as provided for in the 

DCO) but no allowance of time by the local highway authority under the DCO nor any 

forbearance or forgiveness in or in respect of any matter or thing concerning the DCO on the part 

of the local highway authority shall in any way release the Surety from any liability under this 

Bond 

It is hereby agreed that this Bond will be reduced and released in accordance with paragraph 8 of 

Part 3 of Schedule 13 of the DCO. 

[Attestation] 
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PART 4 

FOR THE PROTECTION OF CADENT GAS LIMITED AS GAS UNDERTAKER 

Application 

1. For the protection of Cadent the following provisions will, unless otherwise agreed in writing 

between the undertaker and Cadent, have effect. 

Interpretation 

2.—(1) In this Part of this Schedule— 

“alternative apparatus” means appropriate alternative apparatus to the satisfaction of Cadent to 

enable it to fulfil its statutory functions in a manner no less efficient than previously; 

“apparatus” means any gas mains, pipes, pressure governors, ventilators, cathodic protection, 

cables or other apparatus belonging to or maintained by Cadent for the purpose of gas supply 

together with any replacement apparatus and such other apparatus constructed pursuant to the 

Order that becomes operational apparatus of Cadent for the purposes of transmission, 

distribution and/or supply and includes any structure in which apparatus is or will be lodged or 

which gives or will give access to the apparatus; 

“authorised works” has the same meaning as is given to the term “authorised development” in 

article 2 of this Order and includes any associated development authorised by the Order and for 

the purposes of this Part of this Schedule includes the use and maintenance of the authorised 

works and construction of any works authorised by this Schedule; 

“Cadent” means Cadent Gas Limited (Company Number 10080864) whose registered office is 

situate at Ashbrook Court, Prologis Park, Central Boulevard, Coventry CV7 8EP and any 

successor in title or assign including any successor to their license as a gas transporter under 

Part 1 of the Gas Act 1986(a); 

“deed of consent” means a deed of consent, crossing agreement, deed of variation or new deed 

of grant agreed between the parties acting reasonably in order to vary and/or replace existing 

easements, agreements, enactments and other such interests so as to secure land rights and 

interests as are necessary to carry out, maintain, operate and use the apparatus in a manner 

consistent with the terms of this Part of this Schedule; 

“functions” includes powers and duties; 

“ground mitigation scheme” means a scheme approved by the undertaker (such approval not to 

be unreasonably withheld or delayed) setting out the necessary measures (if any) for a ground 

subsidence event; 

“ground monitoring scheme” means a scheme for monitoring ground subsidence which sets out 

the apparatus which is to be subject to such monitoring, the extent of land to be monitored, the 

manner in which ground levels are to be monitored, the timescales of any monitoring activities 

and the extent of ground subsidence which, if exceeded, shall require the undertaker to submit 

for Cadent’s approval a ground mitigation scheme; 

“ground subsidence event” means any ground subsidence identified by the monitoring activities 

set out in the ground monitoring scheme that has exceeded the level described in the ground 

monitoring scheme as requiring a ground mitigation scheme; 

“in” in a context referring to apparatus or alternative apparatus in land includes a reference to 

apparatus or alternative apparatus under, over, across, along or upon such land; 

“maintain” and “maintenance” shall include the ability and right to do any of the following in 

relation to any apparatus or alternative apparatus of Cadent including construct, use, repair, 

alter, inspect, renew or remove the apparatus; 

 
(a) 1986 c. 44. 
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“plan” or “plans” include all designs, drawings, specifications, method statements, soil reports, 

programmes, calculations, risk assessments and other documents that are reasonably necessary 

properly and sufficiently to describe and assess the works to be executed; and 

“specified works” means any of the authorised works or activities undertaken in association 

with the authorised works which— 

(a) will or may be situated over, or within 15 metres measured in any direction of any apparatus 

the removal of which has not been required by the undertaker under paragraph 6(2) or 

otherwise; and/or 

(b) include any of the activities that are referred to in paragraph 8 of T/SP/SSW/22 (Cadent 

policies for safe working in proximity to gas apparatus “Specification for safe working in 

the vicinity of National Grid, High pressure Gas pipelines and associated installation 

requirements for third parties T/SP/SSW/22”). 

On Street Apparatus 

3.—(1) Except for paragraphs 4 (apparatus of Cadent in stopped up streets), 6 (removal of 

apparatus) and 7 (facilities and rights for alternative apparatus) (in so far as paragraph 3(2) below 

applies), 8 (retained apparatus: protection), 9 (expenses) and 10 (indemnity) of this Schedule which 

will apply in respect of the exercise of all or any powers under the Order affecting the rights and 

apparatus of the undertaker, the other provisions of this Schedule do not apply to apparatus in respect 

of which the relations between the undertaker and Cadent are regulated by the provisions of Part 3 

of the 1991 Act. 

(2) Paragraphs 6 and 7 of this Part of this Schedule shall apply to diversions even where carried 

out under the 1991 Act, in circumstances where any apparatus is diverted from an alignment within 

the existing adopted public highway but not wholly replaced within adopted public highway. 

Apparatus of Cadent in stopped up streets 

4.—(1) Without prejudice to the generality of any other protection afforded to Cadent elsewhere 

in the Order, where any street is stopped up under article 11 (permanent stopping up of streets), if 

Cadent has any apparatus in the street or accessed via that street Cadent will be entitled to the same 

rights in respect of such apparatus as it enjoyed immediately before the stopping up and the 

undertaker will grant to Cadent, or will procure the granting to Cadent of, legal easements 

reasonably satisfactory to Cadent in respect of such apparatus and access to it prior to the stopping 

up of any such street but nothing is this paragraph shall affect any right of the undertaker or Cadent 

to require removal of the Apparatus under paragraph 5. 

(2) Notwithstanding the temporary stopping up or diversion of any street under the powers of 

article 12 (temporary closure of streets), Cadent will be at liberty at all times to take all necessary 

access across any such stopped up street and/or to execute and do all such works and things in, upon 

or under any such street as may be reasonably necessary or desirable to enable it to maintain any 

apparatus which at the time of the stopping up or diversion was in that street. 

(3) The protective provisions in this Part of this Schedule apply and take precedence over article 

34 of this Order which do not apply to Cadent. 

Removal of apparatus 

5.—(1) If, in the exercise of the agreement reached in accordance with paragraph 5 or in any other 

authorised manner, the undertaker acquires any interest in any land in which any apparatus is placed, 

that apparatus must not be removed under this Part of this Schedule and any right of Cadent to 

maintain that apparatus in that land must not be extinguished until alternative apparatus has been 

constructed, and is in operation to the reasonable satisfaction of Cadent in accordance with sub-

paragraphs (2) to (5) inclusive. 

(2) If, for the purpose of executing any works in, on, under or over any land purchased, held, 

appropriated or used under this Order, the undertaker requires the removal of any apparatus placed 

in that land, it must give to Cadent advance written notice of that requirement, together with a plan 
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of the work proposed, and of the proposed position of the alternative apparatus to be provided or 

constructed and in that case (or if in consequence of the exercise of any of the powers conferred by 

this Order Cadent reasonably needs to remove any of its apparatus) the undertaker must, subject to 

sub-paragraph (3), afford to Cadent to its satisfaction (taking into account paragraph 8(1) below) 

the necessary facilities and rights— 

(a) for the construction of alternative apparatus in other land of or land secured by the 

undertaker; and 

(b) subsequently for the maintenance of that apparatus. 

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in 

other land of or land secured by the undertaker, or the undertaker is unable to afford such facilities 

and rights as are mentioned in sub-paragraph (2), in the land in which the alternative apparatus or 

part of such apparatus is to be constructed, Cadent must, on receipt of a written notice to that effect 

from the undertaker, take such steps as are reasonable in the circumstances in an endeavour to obtain 

the necessary facilities and rights in the land in which the alternative apparatus is to be constructed, 

with the undertakers assistance if required by Cadent, save that this obligation shall not extend to 

the requirement for Cadent to use its compulsory purchase powers to this end unless it elects to so 

do. 

(4) Any alternative apparatus to be constructed in land of or land secured by the undertaker under 

this Part of this Schedule must be constructed in such manner and in such line or situation as may 

be agreed between Cadent and the undertaker. 

(5) Cadent must, after the alternative apparatus to be provided or constructed has been agreed, 

and subject to the prior grant to Cadent of any such facilities and rights as are referred to in sub-

paragraph (2) or (3), then proceed without unnecessary delay to construct and bring into operation 

the alternative apparatus and subsequently to remove any apparatus required by the undertaker to 

be removed under the provisions of this Part of this Schedule. 

Facilities and rights for alternative apparatus 

6.—(1) Where, in accordance with the provisions of this Part of this Schedule, the undertaker 

affords to or secures for Cadent facilities and rights in land for the construction, use, maintenance 

and protection of alternative apparatus in substitution for apparatus to be removed, those facilities 

and rights must be granted upon such terms and conditions as may be agreed between the undertaker 

and Cadent and must be no less favourable on the whole to Cadent than the facilities and rights 

enjoyed by it in respect of the apparatus to be removed unless otherwise agreed by Cadent. 

(2) If the facilities and rights to be afforded by the undertaker and agreed with Cadent under 

paragraph 6(1) above in respect of any alternative apparatus, and the terms and conditions subject 

to which those facilities and rights are to be granted, are less favourable on the whole to Cadent than 

the facilities and rights enjoyed by it in respect of the apparatus to be removed and the terms and 

conditions to which those facilities and rights are subject the matter will be referred to arbitration in 

accordance with paragraph 13 of this Part of this Schedule and the arbitrator shall make such 

provision for the payment of compensation by the undertaker to Cadent as appears to the arbitrator 

to be reasonable having regard to all the circumstances of the particular case. 

Retained apparatus: protection 

7.—(1) Not less than 56 days before the commencement of any specified works the undertaker 

must submit to the undertaker a plan and, if reasonably required by Cadent, a ground monitoring 

scheme in respect of those works. 

(2) The plan to be submitted to the undertaker under sub-paragraph (1) must include a method 

statement and describe— 

(a) the exact position of the works; 

(b) the level at which these are proposed to be constructed or renewed; 

(c) the manner of their construction or renewal including details of excavation, positioning of 

plant etc; 
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(d) the position of all apparatus; 

(e) by way of detailed drawings, every alteration proposed to be made to or close to any such 

apparatus; and 

(f) any intended maintenance regimes. 

(3) The undertaker must not commence any works to which sub-paragraph (1) applies until Cadent 

has given written approval of the plan so submitted. 

(4) Any approval of Cadent required under sub-paragraph (3)— 

(a) may be given subject to reasonable conditions for any purpose mentioned in sub-paragraphs 

(5) or (7); and 

(b) must not be unreasonably withheld or delayed. 

(5) In relation to any work to which sub-paragraph (1) applies, Cadent may require such 

modifications to be made to the plans as may be reasonably necessary for the purpose of securing 

its apparatus against interference or risk of damage or for the purpose of providing or securing 

proper and convenient means of access to any apparatus. 

(6) Works to which this paragraph applies must only be executed in accordance with the plan, 

submitted under sub-paragraph (1) or as relevant sub-paragraph (5), as approved or as amended 

from time to time by agreement between the undertaker and Cadent and in accordance with such 

reasonable requirements as may be made in accordance with sub-paragraphs (5) or (7) by Cadent 

for the alteration or otherwise for the protection of the apparatus, or for securing access to it, and 

Cadent will be entitled to watch and inspect the execution of those works. 

(7) Where Cadent requires any protective works to be carried out by itself or by the undertaker 

(whether of a temporary or permanent nature) such protective works, inclusive of any measures or 

schemes required and approved as part of the plan approved pursuant to this paragraph, must be 

carried out to Cadent’s satisfaction prior to the commencement of any authorised works (or any 

relevant part thereof) for which protective works are required and the undertaker must give 56 days’ 

notice of such works from the date of submission of a plan pursuant to this paragraph (except in an 

emergency). 

(8) If Cadent in accordance with sub-paragraphs (5) or (7) and in consequence of the works 

proposed by the undertaker, reasonably requires the removal of any apparatus and gives written 

notice to the undertaker of that requirement, sub-paragraphs (1) (to 3) and (6) to (8) apply as if the 

removal of the apparatus had been required by the undertaker under paragraph 5(2). 

(9) Nothing in this paragraph precludes the undertaker from submitting at any time or from time 

to time, but in no case less than 56 days before commencing the execution of the authorised works, 

a new plan, instead of the plan previously submitted, and having done so the provisions of this 

paragraph will apply to and in respect of the new plan. 

(10) The undertaker will not be required to comply with sub-paragraph (1) where it needs to carry 

out emergency works as defined in the 1991 Act but in that case it must give to Cadent notice as 

soon as is reasonably practicable and a plan of those works and must— 

(a) comply with sub-paragraphs (5), (6) and (7) insofar as is reasonably practicable in the 

circumstances; and 

(b) comply with sub-paragraph (11) at all times. 

(11) At all times when carrying out any works authorised under the Order the undertaker must 

comply with the Cadent policies for safe working in proximity to gas apparatus “Specification for 

safe working in the vicinity of National Grid, High pressure Gas pipelines and associated installation 

requirements for third parties T/SP/SSW22” and HSE’s “HS(~G)47 Avoiding Danger from 

underground services”. 

(12) As soon as reasonably practicable after any ground subsidence event attributable to the 

authorised development the undertaker shall implement an appropriate ground mitigation scheme 

save that Cadent retains the right to carry out any further necessary protective works for the 

safeguarding of its apparatus and can recover any such costs in line with paragraph 9. 
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Expenses 

8.—(1) Subject to the following provisions of this paragraph, the undertaker must pay to Cadent 

on demand all charges, costs and expenses reasonably anticipated or incurred by the undertaker in, 

or in connection with, the inspection, removal, relaying or replacing, alteration or protection of any 

apparatus or the construction of any new or alternative apparatus which may be required in 

consequence of the execution of any authorised works as are referred to in this Part of this Schedule 

including without limitation— 

(a) any costs reasonably incurred by or compensation properly paid in connection with the 

acquisition of rights or the exercise of statutory powers for such apparatus including 

without limitation all costs incurred by the undertaker as a consequence of Cadent— 

(i) using its own compulsory purchase powers to acquire any necessary rights under 6(3); 

and/or 

(ii) exercising any compulsory purchase powers in the Order transferred to or benefitting 

Cadent; 

(b) in connection with the cost of the carrying out of any diversion work or the provision of 

any alternative apparatus; 

(c) the cutting off of any apparatus from any other apparatus or the making safe of redundant 

apparatus; 

(d) the approval of plans; 

(e) the carrying out of protective works, plus a capitalised sum to cover the cost of maintaining 

and renewing permanent protective works; and 

(f) the survey of any land, apparatus or works, the inspection and monitoring of works or the 

installation or removal of any temporary works reasonably necessary in consequence of the 

execution of any such works referred to in this Part of this Schedule. 

(2) There will be deducted from any sum payable under sub-paragraph (1) or article 35 (apparatus 

and rights of statutory undertakers in stopped up streets) the value of any apparatus removed under 

the provisions of this Part of this Schedule and which is not re-used as part of the alternative 

apparatus, that value being calculated after removal. 

(3) If in accordance with the provisions of this Part of this Schedule— 

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in 

substitution for existing apparatus of worse type, of smaller capacity or of smaller 

dimensions; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is 

placed at a depth greater than the depth at which the existing apparatus was situated, 

and the placing of apparatus of that type or capacity or of those dimensions or the placing of 

apparatus at that depth, as the case may be, is not agreed by the undertaker or, in default of 

agreement, is not determined by arbitration in accordance with article 50 (arbitration) to be 

necessary, then, if such placing involves cost in the construction of works under this Part of this 

Schedule exceeding that which would have been involved if the apparatus placed had been of the 

existing type, capacity or dimensions, or at the existing depth, as the case may be, the amount which 

apart from this sub-paragraph would be payable to Cadent by virtue of sub-paragraph (1) will be 

reduced by the amount of that excess save where it is not possible in the circumstances to obtain the 

existing type of apparatus at the same capacity and dimensions or place at the existing depth in 

which case full costs will be borne by the undertaker. 

(4) For the purposes of sub-paragraph (3)— 

(a) an extension of apparatus to a length greater than the length of existing apparatus will not 

be treated as a placing of apparatus of greater dimensions than those of the existing 

apparatus; and 

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary, 

the consequential provision of a jointing chamber or of a manhole will be treated as if it 

also had been agreed or had been so determined. 
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(5) An amount which apart from this sub-paragraph would be payable to an undertaker in respect 

of works by virtue of sub-paragraph (1) will, if the works include the placing of apparatus provided 

in substitution for apparatus placed more than 7 years and 6 months earlier so as to confer on Cadent 

any financial benefit by deferment of the time for renewal of the apparatus in the ordinary course, 

be reduced by the amount which represents that benefit. 

Indemnity 

9.—(1) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the construction 

of any such works authorised by this Part of this Schedule or in consequence of the construction, 

use, maintenance or failure of any of the authorised works by or on behalf of the undertaker or in 

consequence of any act or default of the undertaker (or any person employed or authorised by him) 

in the course of carrying out such works, including without limitation works carried out by the 

undertaker under this Part of this Schedule or any subsidence resulting from any of these works, any 

damage is caused to any apparatus or alternative apparatus (other than apparatus the repair of which 

is not reasonably necessary in view of its intended removal for the purposes of the authorised works) 

or property of Cadent, or there is any interruption in any service provided, or in the supply of any 

goods, by Cadent, or Cadent becomes liable to pay any amount to any third party, the undertaker 

will— 

(a) bear and pay on demand the cost reasonably incurred by Cadent in making good such 

damage or restoring the supply; and 

(b) indemnify Cadent for any other expenses, loss, demands, proceedings, damages, claims, 

penalty or costs incurred by or recovered from Cadent, by reason or in consequence of any 

such damage or interruption or Cadent becoming liable to any third party as aforesaid other 

than arising from any default of Cadent. 

(2) The fact that any act or thing may have been done by Cadent on behalf of the undertaker or in 

accordance with a plan approved by Cadent or in accordance with any requirement of Cadent or 

under its supervision will not (unless sub-paragraph (3) applies), excuse the undertaker from liability 

under the provisions of this sub-paragraph (1) unless Cadent fails to carry out and execute the works 

properly with due care and attention and in a skilful and workmanlike manner or in a manner that 

does not accord with the approved plan. 

(3) Nothing in sub-paragraph (1) shall impose any liability on the undertaker in respect of— 

(a) any damage or interruption to the extent that it is attributable to the neglect or default of 

Cadent, its officers, servants, contractors or agents; and 

(b) any authorised works and/or any other works authorised by this Part of this Schedule 

carried out by Cadent as an assignee, transferee or lessee of the undertaker with the benefit 

of the Order pursuant to section 156 of the Planning Act 2008 subject to the proviso that 

once such works become apparatus (“new apparatus”), any authorised works yet to be 

executed and not falling within this sub-section 3(b) will be subject to the full terms of this 

Part of this Schedule including this paragraph 9. 

(4) Cadent must give the undertaker reasonable notice of any such third party claim or demand 

and no settlement or compromise must, unless payment is required in connection with a statutory 

compensation scheme, be made without first consulting the undertaker and considering their 

representations. 

Enactments and agreements 

10. Save to the extent provided for to the contrary elsewhere in this Part of this Schedule or by 

agreement in writing between Cadent and the undertaker, nothing in this Part of this Schedule shall 

affect the provisions of any enactment or agreement regulating the relations between Cadent and the 

undertaker in respect of any apparatus laid or erected in land belonging to Cadent on the date on 

which this Order is made. 
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Co-operation 

11.—(1) Where in consequence of the proposed construction of any of the authorised works, the 

undertaker or Cadent requires the removal of apparatus under paragraph 6(2) Cadent makes 

requirements for the protection or alteration of apparatus under paragraph 7, the undertaker shall 

use its best endeavours to co-ordinate the execution of the works in the interests of safety and the 

efficient and economic execution of the authorised development and taking into account the need to 

ensure the safe and efficient operation of Cadent’s undertaking and Cadent shall use its best 

endeavours to co-operate with the undertaker for that purpose. 

(2) For the avoidance of doubt whenever Cadent’s consent, agreement or approval to is required 

in relation to plans, documents or other information submitted by the undertaker or the taking of 

action by the undertaker, it must not be unreasonably withheld or delayed. 

Access 

12. If in consequence of the agreement reached in accordance with paragraph 5(1) or the powers 

granted under this Order the access to any apparatus is materially obstructed, the undertaker must 

provide such alternative means of access to such apparatus as will enable Cadent to maintain or use 

the apparatus no less effectively than was possible before such obstruction. 

Arbitration 

13. Any difference or dispute arising between the undertaker and Cadent under this Part of this 

Schedule must, unless otherwise agreed in writing between the undertaker and Cadent, be 

determined by arbitration in accordance with article 50 (arbitration). 

Notices 

14. The plan and scheme submitted to Cadent by the undertaker pursuant to paragraph 7(1) must 

be sent to Cadent Gas Limited Plant Protection at plantprotection@cadentgas.com or such other 

address as Cadent may from time to time appoint instead for that purpose and notify to the 

undertaker. 

PART 5 

FOR THE PROTECTION OF SEVERN TRENT WATER LIMITED 

1. For the protection of Severn Trent Water, the following provisions shall, unless otherwise 

agreed in writing between the undertaker and Severn Trent Water, have effect. 

2. In this Part of this Schedule— 

“apparatus” means any works, mains, pipes or other apparatus belonging to or maintained by 

Severn Trent for the purposes of water supply and sewerage and— 

(a) any drain or works vested in Severn Trent Water under The Water Industry Act 1991(a); 

(b) any sewer which is so vested or is the subject of a notice of intention to adopt given under 

section 102(4)(b) of The Water Industry Act 1991 or an agreement to adopt made under 

section 104(c) of that Act, 

and includes a sludge main, disposal main or sewer outfall and any manholes, ventilating shafts, 

pumps or other accessories forming part of any sewer, drain, or works; 

 
(a) 1991 c. 56. 
(b) Section 102(4) was amended by sections 56 and 96(1)(c ) to (e) of, paragraphs 2 and 90 of Schedule 7 to, the Water Act 2014  

(c. 21). 
(c) Section 104 was amended by sections 96(4) and 101(2) of, and Part 3 of Schedule 9 to, the Water Act 2003 (c. 37), section 

42(3) of the Flood and Water Management Act 2010 (c. 29) and sections 11 and 56 of, and paragraphs 2 and 91 of Schedule 
7 to, the Water Act 2014 (c. 21). 
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“alternative apparatus” means alternative apparatus adequate to enable Severn Trent to fulfil its 

statutory functions in no less efficient a manner than previously; 

“functions” includes powers and duties; 

“in” in a context referring to apparatus or alternative apparatus in land includes a reference to 

apparatus or alternative apparatus under, over or upon land; 

“plan” includes sections, drawings, specifications and method statements; 

“Severn Trent” means Severn Trent Water Limited (company number 02366686) registered at 

Severn Trent Centre, 2 St John’s Street, Coventry, CV1 2LZ and any successor in function; and 

“standard protection strips” means the strips of land falling the following distances to either side 

of the medial line of any relevant pipe or apparatus; 2.25 metres where the diameter of the pipe 

is less than 150 millimetres, 3 metres where the diameter of the pipe is between 150 and 450 

millimetres, 4.5 metres where the diameter of the pipe is between 450 and 750 millimetres and 

6 metres where the diameter of the pipe exceeds 750 millimetres. 

3. The undertaker shall not interfere with, build over or within 6 metres of any apparatus within 

the Order Land or execute the placing, installation, bedding, packing, removal, connection or 

disconnection of any apparatus or execute any filling around the apparatus (where the apparatus is 

laid in a trench) within the standard protection strips unless otherwise agreed in writing with Severn 

Trent, such agreement not to be unreasonably withheld or delayed. 

4. The alteration, extension, removal or re-location of any apparatus shall not be implemented 

until— 

(a) any requirement for any permits under the Environmental Permitting Regulations 2010 or 

other legislations and any other associated consents are obtained, and any approval or 

agreement required from Severn Trent on alternative outfall locations as a result of such 

re-location are approved, such approvals from Severn Trent not to be unreasonably 

withheld or delayed; and 

(b) the undertaker has made the appropriate application required under the Water Industry Act 

1991 together with a plan and section of the works proposed and Severn Trent has agreed 

all of the contractual documentation required under the Water Industry Act 1991, such 

agreement not to be unreasonably withheld or delayed; and such works to be executed only 

in accordance with the plan, section and description submitted and in accordance with such 

reasonable requirements as may be made by Severn Trent for the alteration or otherwise 

for the protection of the apparatus, or for securing access to it. 

5. In the situation, where in exercise of the powers conferred by the Order, the undertaker acquires 

any interest in any land in which apparatus is placed and such apparatus is to be relocated, extended, 

removed or altered in any way, no alteration or extension shall take place until Severn Trent has 

established to its reasonable satisfaction, contingency arrangements in order to conduct its functions 

for the duration of the works to relocate, extend, remove or alter the apparatus. 

6. Regardless of any provision in this Order or anything shown on any plan, the undertaker must 

not acquire any apparatus otherwise than by agreement, and before extinguishing any existing rights 

for Severn Trent to use, keep, inspect, renew and maintain its apparatus in the Order land, the 

undertaker shall, with the agreement of Severn Trent, create a new right to use, keep, inspect, renew 

and maintain the apparatus that is reasonably convenient for Severn Trent such agreement not to be 

unreasonably withheld or delayed, and to be subject to arbitration under article 50. 

7. If in consequence of the exercise of the powers conferred by the Order the access to any 

apparatus is materially obstructed the undertaker shall provide such alternative means of access to 

such apparatus as will enable Severn Trent to maintain or use the apparatus no less effectively than 

was possible before such obstruction. 

8. If in consequence of the exercise of the powers conferred by the Order, previously unmapped 

sewers, lateral drains or other apparatus are identified by the company, notification of the location 

of such assets will immediately be given to Severn Trent and afforded the same protection of other 

Severn Trent assets. 
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9. If for any reason or in consequence of the construction of any of the works referred to in 

paragraphs 4 to 6 and 8 above any damage is caused to any apparatus (other than apparatus the 

repair of which is not reasonably necessary in view of its intended removal for the purposes of those 

works) or property of Severn Trent, or there is any interruption in any service provided, or in the 

supply of any goods, by Severn Trent, the undertaker shall— 

(a) bear and pay the cost reasonably incurred by Severn Trent in making good any damage or 

restoring the supply; and 

(b) make reasonable compensation to Severn Trent for any other expenses, loss, damages, 

penalty or costs incurred by Severn Trent, 

by reason or in consequence of any such damage or interruption. 

PART 6 

FOR THE PROTECTION OF ELECTRICITY UNDERTAKERS 

1. For the protection of the utility undertakers referred to in this Part of this Schedule the following 

provisions have effect, unless otherwise agreed in writing between the undertaker and the utility 

undertaker concerned. 

2. In this Part of this Schedule— 

“alternative apparatus” means alternative apparatus adequate to enable the utility undertaker in 

question to fulfil its statutory functions in a manner no less efficient than previously; 

“apparatus” means electric lines or electrical plant (as defined in the Electricity Act 1989(a)), 

belonging to or maintained by that undertaker; 

“functions” includes powers and duties; 

“in”, in a context referring to apparatus or alternative apparatus in land, includes a reference to 

apparatus or alternative apparatus under, over or upon land; 

“plan” includes all designs, drawings, specifications, method statements, soil reports, 

programmes, calculations, risk assessments and other documents that are reasonably necessary 

properly and sufficiently to describe the works to be executed; and 

“utility undertaker” means any licence holder within the meaning of Part 1 of the Electricity Act 

1989 for the area of the authorised development, and in relation to any apparatus, means the 

undertaker to whom it belongs or by whom it is maintained. 
 

On street apparatus 

3. This Part of this Schedule does not apply to apparatus in respect of which the relations between 

the undertaker and the utility undertaker are regulated by the provisions of Part 3 of the 1991 Act. 
 

Apparatus in stopped up streets 

4.—(1) Where any street is stopped up under article 11 (permanent stopping up of streets), any 

utility undertaker whose apparatus is in the street has the same powers and rights in respect of that 

apparatus as it enjoyed immediately before the stopping up and the undertaker must grant to the 

utility undertaker legal easements reasonably satisfactory to the utility undertaker in respect of such 

apparatus and access to it, but nothing in this paragraph affects any right of the undertaker or of the 

utility undertaker to require the removal of that apparatus under paragraph 6 or the power of the 

undertaker to carry out works under paragraph 8. 

(2) Regardless of the temporary stopping up or diversion of any highway under the powers 

conferred by article 12 (temporary closure of streets), a utility undertaker is at liberty at all times to 

take all necessary access across any such stopped up highway and to execute and do all such works 

 
(a) 1989 c. 29. 



 

 111

and things in, upon or under any such highway as may be reasonably necessary or desirable to enable 

it to maintain any apparatus which at the time of the stopping up or diversion was in that highway. 
 

Removal of apparatus 

5.—(1) If, in the exercise of the powers conferred by this Order, the undertaker acquires any 

interest in any land in which any apparatus is placed or requires that the utility undertaker’s 

apparatus is relocated or diverted, that apparatus must not be removed under this Part of this 

Schedule, and any right of a utility undertaker to maintain that apparatus in that land must not be 

extinguished, until alternative apparatus has been constructed and is in operation to the reasonable 

satisfaction of the utility undertaker in question in accordance with sub-paragraphs (2) to (6). 

(2) If, for the purpose of executing any works in, on or under any land purchased, held, 

appropriated or used under this Order, the undertaker requires the removal of any apparatus placed 

in that land, the undertaker must give to the utility undertaker in question 28 days’ written notice of 

that requirement, together with a plan of the work proposed, and of the proposed position of the 

alternative apparatus to be provided or constructed and in that case (or if in consequence of the 

exercise of any of the powers conferred by this Order an undertaker reasonably needs to remove any 

of its apparatus) the undertaker must, subject to sub-paragraph (3), afford to the utility undertaker 

the necessary facilities and rights for the construction of alternative apparatus in other land of the 

undertaker and subsequently for the maintenance of that apparatus. 

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in 

other land of the undertaker, or the undertaker is unable to afford such facilities and rights as are 

mentioned in sub-paragraph (2) in the land in which the alternative apparatus or part of such 

apparatus is to be constructed the utility undertaker must, on receipt of a written notice to that effect 

from the undertaker, as soon as reasonably possible use its best endeavours to obtain the necessary 

facilities and rights in the land in which the alternative apparatus is to be constructed. 

(4) Any alternative apparatus to be constructed in land of the undertaker under this Part of this 

Schedule must be constructed in such manner and in such line or situation as may be agreed between 

the utility undertaker in question and the undertaker or in default of agreement settled by arbitration 

in accordance with article 50 (arbitration). 

(5) The utility undertaker in question must, after the alternative apparatus to be provided or 

constructed has been agreed or settled by arbitration in accordance with article 50, and after the 

grant to the utility undertaker of any such facilities and rights as are referred to in sub-paragraphs 

(2) or (3), proceed without unnecessary delay to construct and bring into operation the alternative 

apparatus and subsequently to remove any apparatus required by the undertaker to be removed under 

the provisions of this Part of this Schedule. 

(6) Regardless of anything in sub-paragraph (5), if the undertaker gives notice in writing to the 

utility undertaker in question that the undertaker desires itself to execute any work, or part of any 

work in connection with the construction or removal of apparatus in any land of the undertaker, that 

work, instead of being executed by the utility undertaker, must be executed by the undertaker 

without unnecessary delay under the superintendence, if given, and to the reasonable satisfaction of 

the utility undertaker. 
 

Facilities and rights for alternative apparatus 

6.—(1) Where, in accordance with the provisions of this Part of this Schedule, the undertaker 

affords to a utility undertaker facilities and rights for the construction and maintenance in land of 

the undertaker of alternative apparatus in substitution for apparatus to be removed, those facilities 

and rights are to be granted upon such terms and conditions as may be agreed between the undertaker 

and the utility undertaker in question or in default of agreement settled by arbitration in accordance 

with article 50 (arbitration). 

(2) If the facilities and rights to be afforded by the undertaker in respect of any alternative 

apparatus, and the terms and conditions subject to which those facilities and rights are to be granted, 

are in the opinion of the arbitrator less favourable on the whole to the utility undertaker in question 

than the facilities and rights enjoyed by it in respect of the apparatus to be removed and the terms 

and conditions to which those facilities and rights are subject, the arbitrator must make such 
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provision for the payment of compensation by the undertaker to that utility undertaker as appears to 

the arbitrator to be reasonable having regard to all the circumstances of the particular case. 
 

Retained apparatus 

7.—(1) Not less than 28 days before starting the execution of any works in, on or under any land 

purchased, held, appropriated or used under this Order that are near to, or will or may affect, any 

apparatus the removal of which has not been required by the undertaker under paragraph 7(2), the 

undertaker must submit to the utility undertaker in question a plan of the works to be executed. 

(2) Those works must be executed only in accordance with the plan submitted under sub-

paragraph (1) and in accordance with such reasonable requirements as may be made in accordance 

with sub-paragraph (3) by the utility undertaker for the alteration or otherwise for the protection of 

the apparatus, or for securing access to it, and the utility undertaker is entitled to watch and inspect 

the execution of those works. 

(3) Any requirements made by a utility undertaker under sub-paragraph (2) must be made within 

a period of 21 days beginning with the date on which a plan under sub-paragraph (1) is submitted 

to it. 

(4) If a utility undertaker in accordance with sub-paragraph (3) and in consequence of the works 

proposed by the undertaker, reasonably requires the removal of any apparatus and gives written 

notice to the undertaker of that requirement, paragraphs 1 to 3 and 5 and 6 apply as if the removal 

of the apparatus had been required by the undertaker under paragraph 5(2). 

(5) Nothing in this paragraph precludes the undertaker from submitting at any time or from time 

to time, but in no case less than 28 days before commencing the execution of any works, a new plan 

instead of the plan previously submitted, and having done so the provisions of this paragraph apply 

to and in respect of the new plan. 

(6) The undertaker is not required to comply with sub-paragraph (1) in a case of emergency but 

in that case must give to the utility undertaker in question notice as soon as is reasonably practicable 

and a plan of those works as soon as reasonably practicable subsequently and must comply with 

sub-paragraph (3) in so far as is reasonably practicable in the circumstances. 
 

Expenses and costs 

8.—(1) Subject to the following provisions of this paragraph, the undertaker must repay to a utility 

undertaker all expenses reasonably incurred by that utility undertaker in, or in connection with, the 

inspection, removal, alteration or protection of any apparatus or the construction of any new 

apparatus which may be required in consequence of the execution of any such works as are referred 

to in paragraph 5(2). 

(2) There must be deducted from any sum payable under sub-paragraph (1) the value of any 

apparatus removed under the provisions of this Part of this Schedule that value being calculated 

after removal. 

(3) If in accordance with the provisions of this Part of this Schedule— 

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in 

substitution for existing apparatus of worse type, of smaller capacity or of smaller 

dimensions; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is 

placed at a depth greater than the depth at which the existing apparatus was situated 

and the placing of apparatus of that type or capacity or of those dimensions or the placing of 

apparatus at that depth, as the case may be, is not agreed by the undertaker or, in default of 

agreement, is not determined by arbitration in accordance with article 50 (arbitration) to be 

necessary, then, if such placing involves cost in the construction of works under this Part of this 

Schedule exceeding that which would have been involved if the apparatus placed had been of the 

existing type, capacity or dimensions, or at the existing depth, as the case may be, the amount which 

apart from this sub-paragraph would be payable to the utility undertaker in question by virtue of 

sub-paragraph (1) must be reduced by the amount of that excess. 
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(4) For the purposes of sub-paragraph (3)— 

(a) an extension of apparatus to a length greater than the length of existing apparatus is not to 

be treated as a placing of apparatus of greater dimensions than those of the existing 

apparatus; and 

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary, 

the consequential provision of a jointing chamber or of a manhole is to be treated as if it 

also had been agreed or had been so determined. 

(5) An amount which apart from this sub-paragraph would be payable to a utility undertaker in 

respect of works by virtue of sub-paragraph (1), if the works include the placing of apparatus 

provided in substitution for apparatus placed more than 7 years and 6 months earlier so as to confer 

on the utility undertaker any financial benefit by deferment of the time for renewal of the apparatus 

in the ordinary course, is to be reduced by the amount which represents that benefit. 

9.—(1) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the construction 

of any such works referred to in paragraphs 6(2), or by reason of any subsidence resulting from such 

development or works, any damage is caused to any apparatus or alternative apparatus (other than 

apparatus the repair of which is not reasonably necessary in view of its intended removal for the 

purposes of those works) or property of a utility undertaker, or there is any interruption in any 

service provided, or in the supply of any goods, by any utility undertaker, the undertaker must— 

(a) bear and pay the cost reasonably incurred by that utility undertaker in making good such 

damage or restoring the supply; and 

(b) make reasonable compensation to that utility undertaker for any other expenses, loss, 

damages, penalty or costs incurred by the undertaker, by reason or in consequence of any 

such damage or interruption. 

(2) The fact that any act or thing may have been done by a utility undertaker on behalf of the 

undertaker or in accordance with a plan approved by a utility undertaker or in accordance with any 

requirement of a utility undertaker or under its supervision does not, subject to sub-paragraph (3), 

excuse the undertaker from liability under the provisions of sub-paragraph (1). 

(3) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any 

damage or interruption to the extent that it is attributable to the act, neglect or default of a utility 

undertaker, its officers, servants, contractors or agents. 

(4) A utility undertaker must give the undertaker reasonable notice of any such claim or demand 

and no settlement or compromise is to be made without the consent of the undertaker who, if 

withholding such consent, has the sole conduct of any settlement or compromise or of any 

proceedings necessary to resist the claim or demand. 
 

Cooperation 

10. Where in consequence of the proposed construction of any of the authorised development, the 

undertaker or a utility undertaker requires the removal of apparatus under paragraph 5(2) or a utility 

undertaker makes requirements for the protection or alteration of apparatus under paragraph 8, the 

undertaker must use best endeavours to co-ordinate the execution of the works in the interests of 

safety and the efficient and economic execution of the authorised development and taking into 

account the need to ensure the safe and efficient operation of the utility undertaker’s undertaking 

and each utility undertaker must use its best endeavours to co-operate with the undertaker for that 

purpose. 

11. Nothing in this Part of this Schedule affects the provisions of any enactment or agreement 

regulating the relations between the undertaker and a utility undertaker in respect of any apparatus 

laid or erected in land belonging to the undertaker on the date on which this Order is made. 
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PART 7 

FOR THE PROTECTION OF OPERATORS OF ELECTRONIC 

COMMUNICATIONS CODE NETWORKS 

1. For the protection of any operator, the following provisions have effect, unless otherwise agreed 

in writing between the undertaker and the operator. 

2. In this Part of this Schedule— 

“the 2003 Act” means the Communications Act 2003(a); 

“conduit system” has the same meaning as in Part 1 of Schedule 3 of the Digital Economy Act 

2017(b); 

“electronic communications apparatus” has the same meaning as in the electronic 

communications code; 

“the electronic communications code” has the same meaning as in Chapter 1 of Part 2 of the 

2003 Act(c); 

“electronic communications code network” means— 

(a) so much of an electronic communications network or conduit system provided by an 

electronic communications code operator as is not excluded from the application of the 

electronic communications code by a direction under section 106 of the 2003 Act; and 

(b) an electronic communications network which the undertaker is providing or proposing to 

provide; 

“electronic communications code operator” means a person in whose case the electronic 

communications code is applied by a direction under section 106 of the 2003 Act; and 

“operator” means the operator of an electronic communications code network. 

3. The exercise of the powers conferred by article 34 (statutory undertakers) is subject to Part 10 

of Schedule 3A to the 2003 Act. 

4.—(1) Subject to sub-paragraphs (2) to (4), if as the result of the authorised development or its 

construction, or of any subsidence resulting from any of those works— 

(a) any damage is caused to any electronic communications apparatus belonging to an operator 

(other than apparatus the repair of which is not reasonably necessary in view of its intended 

removal for the purposes of those works), or other property of an operator; or 

(b) there is any interruption in the supply of the service provided by an operator, 

the undertaker must bear and pay the cost reasonably incurred by the operator in making good such 

damage or restoring the supply and make reasonable compensation to that operator for any other 

expenses, loss, damages, penalty or costs incurred by it, by reason, or in consequence of, any such 

damage or interruption. 

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any 

damage or interruption to the extent that it is attributable to the act, neglect or default of an operator, 

its officers, servants, contractors or agents. 

(3) The operator must give the undertaker reasonable notice of any such claim or demand and no 

settlement or compromise of the claim or demand is to be made without the consent of the undertaker 

who, if withholding such consent, has the sole conduct of any settlement or compromise or of any 

proceedings necessary to resist the claim or demand. 

(4) Any difference arising between the undertaker and the operator under this Part of this Schedule 

must be referred to and settled by arbitration under article 50 (arbitration). 

(5) This Part of this Schedule does not apply to— 

 
(a) 2003 c. 21. 
(b) 2017 c. 30. 
(c) See section 106 of the Communications Act 2003 (c. 21). Section 106 was amended by section 4 of the Digital Economy Act 

2017 (c. 30). 
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(a) any apparatus in respect of which the relations between the undertaker and an operator are 

regulated by the provisions of Part 3 of the 1991 Act; or 

(b) any damages, or any interruptions, caused by electro-magnetic interference arising from 

the construction or use of the authorised development. 

(6) Nothing in this Part of this Schedule affects the provisions of any enactment or agreement 

regulating the relations between the undertaker and an operator in respect of any apparatus laid or 

erected in land belonging to the undertaker on the date on which this Order is made. 

PART 8 

FOR THE PROTECTION OF NATIONAL GRID ELECTRICITY DISTRIBUTION 

(EAST MIDLANDS) PLC 

1. The provisions of this Part of this Schedule have effect, unless otherwise agreed in writing 

between the undertaker and NGET. 

2.—(1) In this Part of this Schedule— 

“alternative apparatus” means alternative apparatus adequate to enable NGET to fulfil its 

statutory functions in a manner not less efficient than previously; 

“alternative rights” means all necessary legal easements, consents or permissions required by 

NGET to permit a diversion of apparatus or to authorise the construction of alternative 

apparatus; 

“apparatus” means any conduit overhead electric lines cables ducts pipes or other apparatus 

equipment belonging to or maintained by NGET for the purposes of electricity transmission and 

its distribution, and includes any structure in which apparatus is or will be lodged or which gives 

or will give access to apparatus; 

“functions” includes powers and duties; 

“in”, in a context referring to apparatus or alternative apparatus in land, includes a reference to 

apparatus or alternative apparatus under, over or upon land; 

“plan” or “plans” includes all designs, drawings, specifications, method statements, 

programmes, calculations, risk assessments and other documents that are reasonably necessary 

to properly and sufficiently describe and assess the works to be executed; 

“specified work” means so much of any of the authorised development that is carried out within 

6 metres of any apparatus; and 

“NGET” means National Grid Electricity (East Midlands) Plc (Company Registration Number 

02366923) whose registered office is at Avonbank, Feeder Road, Bristol, BS2 0TB. 

3. This Part of this Schedule does not apply to apparatus in respect of which the relations between 

the undertaker and NGET are regulated by the provisions of Part 3 of the 1991 Act. 

4.—(1) If, in the exercise of the powers conferred by this Order, the undertaker acquires any 

interest in any land in which any apparatus is placed or over which access to any apparatus is enjoyed 

or requires that NGET’s apparatus is relocated or diverted, that apparatus must not be removed 

under this Part of this Schedule and any right of NGET to maintain that apparatus in that land or 

gain access to it must not be extinguished without the prior consent of NGET until alternative 

apparatus has been constructed and is in operation and access to it has been provided if necessary 

all to the reasonable satisfaction of NGET. 

(2) If, for the purpose of executing any works in, on or under any land purchased, held, 

appropriated or used under this Order, the undertaker requires the removal of any apparatus placed 

in that land, it must give to NGET written notice of that requirement, together with a plan and section 

of the work proposed, and of the proposed position of the alternative apparatus to be provided or 

constructed and in that case (or if in consequence of the exercise of any of the powers conferred by 

this Order NGET reasonably needs to remove any of its apparatus) the undertaker must, subject to 

sub-paragraph (6), afford to NGET the necessary facilities and rights for the construction of 
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alternative apparatus in other land owned or controlled by the undertaker and subsequently for the 

maintenance of that apparatus. 

(3) If, for the purpose of executing any works, the undertaker requires to remove or divert any 

apparatus placed within the Order land, and alternative apparatus or any part of such alternative 

apparatus is to be constructed in land other than the Order land as a consequence of the removal or 

diversion of apparatus, then the undertaker must use reasonable endeavours to obtain alternative 

facilities and rights in other land in which the alternative apparatus is to be constructed. 

(4) Should the undertaker not be able to obtain the alternative rights required under sub-paragraph 

3 then the undertaker and NGET must use reasonable endeavours to agree a reasonably practicable 

and mutually agreeable alternative engineering solution which does not require alternative apparatus 

to be constructed in land other than Order land and does not require alternative rights. 

(5) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in 

other land of the undertaker and the undertaker is unable to afford such facilities and rights as are 

mentioned in sub-paragraph (3) and an alternative engineering solution cannot be agreed in 

accordance with sub-paragraph (4), NGET must on receipt of written notice to that effect from the 

undertaker, take such steps as are reasonable in the circumstances to obtain the necessary facilities 

and rights in the land in which the alternative apparatus is to be constructed save that this obligation 

does not extend to a requirement on NGET to use its compulsory purchase powers to this end unless 

NGET elects to do so. 

(6) Any alternative apparatus required pursuant to sub-paragraphs (2) or (3) must be constructed 

in such manner and in such line or situation as may be agreed between NGET and the undertaker or 

in default of agreement settled in accordance with paragraph 10 of this Part of this Schedule. 

(7) NGET must, after the alternative apparatus to be provided or constructed has been agreed or 

settled pursuant to paragraph 9 of this Part of this Schedule, and after the grant to NGET of any such 

facilities and rights as are referred to in sub-paragraphs (2) or (3), proceed without unnecessary 

delay to construct and bring into operation the alternative apparatus and subsequently to remove any 

apparatus required by the undertaker to be removed under the provisions of this Part of this 

Schedule. 

(8) Regardless of anything in sub-paragraph (7), if the undertaker gives notice in writing to NGET 

that it desires itself to execute any work, or part of any work in connection with the construction or 

removal of apparatus in any land of the undertaker, that work, instead of being executed by NGET, 

must be executed by the undertaker without unnecessary delay under the superintendence, if given, 

and to the reasonable satisfaction of NGET. 

(9) Nothing in sub-paragraph (8) authorises the undertaker to execute the placing, installation, 

bedding, packing, removal, connection or disconnection of any apparatus, or execute any filling 

around the apparatus (where the apparatus is laid in a trench) within 600 millimetres of the 

apparatus. 

5.—(1) Where, in accordance with the provisions of this Part of this Schedule, the undertaker 

affords to NGET facilities and rights for the construction and maintenance in land of the undertaker 

of alternative apparatus in substitution for apparatus to be removed, those facilities and rights must 

be granted upon such terms and conditions as may be agreed between the undertaker and NGET or 

in default of agreement settled in accordance with paragraph 9 of this Part of this Schedule. 

(2) In settling those terms and conditions in respect of alternative apparatus to be constructed in 

the land of the undertaker, the expert must— 

(a) give effect to all reasonable requirements of the undertaker for ensuring the safety and 

efficient operation of the authorised development and for securing any subsequent 

alterations or adaptations of the alternative apparatus which may be required to prevent 

interference with any proposed works of the undertaker; and 

(b) so far as it may be reasonable and practicable to do so in the circumstances of the particular 

case, give effect to the terms and conditions, if any, applicable to the apparatus constructed 

in the land for which the alternative apparatus is to be substituted. 

(3) If the facilities and rights to be afforded by the undertaker in respect of any alternative 

apparatus, and the terms and conditions subject to which those facilities and rights are to be granted, 
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are in the opinion of the expert less favourable on the whole to NGET than the facilities and rights 

enjoyed by it in respect of the apparatus to be removed and the terms and conditions to which those 

facilities and rights are subject, the expert must make provision for the payment of compensation 

by the undertaker to NGET as appears to the expert to be reasonable having regard to all the 

circumstances of the particular case. 

6.—(1) Not less than 60 days before the undertaker intends to start the execution of any specified 

work, the undertaker must submit to NGET a plan, section and description of the works to be 

executed. Any submission must note the time limits imposed on NGET under sub-paragraph (3). 

(2) Subject to sub paragraph 3 the undertaker must not commence any works to which sub- 

paragraph (1) applies until NGET has given written approval of the submitted plan, and identified 

any reasonable requirements it has in relation to the carrying out of the works, such approval not to 

be unreasonably withheld or delayed. 

(3) If by the expiry of 60 days beginning with the date on which a plan, section and description 

under sub-paragraph (1) are submitted NGET has not advised the undertaker in writing of its 

approval or disapproval of the plans and any reasonable requirements for the alteration or otherwise 

for the protection of the apparatus, or for securing access to it, it is deemed to have approved the 

plans, sections or descriptions as submitted. 

(4) The works referred to in sub-paragraph (1) must be executed in accordance with the plan, 

section and description approved under sub-paragraph (3) and in accordance with any reasonable 

requirements as may be notified in accordance with sub-paragraph (2) by NGET, and NGET is 

entitled to watch and inspect the execution of those works. 

(5) At all times when carrying out any works authorised under the Order the undertaker must 

comply with NGET’s “Avoidance of Danger from Electricity Overhead Lines and Underground 

Cables” (2014), the Energy Network Association’s “A Guide to the Safe Use of Mechanical Plant 

in the Vicinity of Electricity Overhead Lines” (undated), the Health and Safety Executive’s GS6 

“Avoiding Danger from Overhead Power Lines” and the Health and Safety Executive’s “HSG47 

Avoiding Danger from Underground Services (3rd edition, 2014) as the same may be replaced from 

time to time. 

(6) If in consequence of the works proposed by the undertaker, NGET reasonably requires the 

removal of any apparatus and gives written notice to the undertaker of that requirement in 

accordance with sub-paragraph (2), the provisions of this paragraph apply as if the removal of the 

apparatus had been required by the undertaker under paragraph 4(2) of this Part of this Schedule. 

(7) Nothing in this paragraph precludes the undertaker from submitting at any time or from time 

to time, but in no case less than 60 days before commencing the execution of any works, a new plan, 

section and description instead of the plan, section and description previously submitted, and having 

done so the provisions of this paragraph apply to and in respect of the new plan, section and 

description. 

(8) The undertaker is not required to comply with sub-paragraph (1) in a case of emergency but 

in that case it must give to NGET notice as soon as is reasonably practicable, submit a plan, section 

and description of those works to NGET as soon as reasonably practicable subsequently and comply 

with sub-paragraph (4) in so far as is reasonably practicable in the circumstances. 

7. The undertaker must repay to NGET the reasonable expenses incurred by NGET in, or in 

connection with, the inspection, removal, alteration or protection of any apparatus or the 

construction of any new connection arising as a result of the powers conferred upon the undertaker 

pursuant to this Order. 

8.—(1) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the construction 

of any specified work, any damage is caused to any apparatus (other than apparatus the repair of 

which is not reasonably necessary in view of its intended removal for the purposes of those works) 

or property of NGET, or there is any interruption in any service provided, or in the supply of any 

goods by, NGET, the undertaker is to— 

(a) bear and pay the cost reasonably incurred by NGET in making good such damage or 

restoring the supply; and 
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(b) make reasonable compensation to NGET for any other expenses, loss, damages, penalty or 

costs incurred by NGET, by reason or in consequence of any such damage or interruption. 

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any 

damage or interruption to the extent that it is attributable to the act, neglect or default of NGET, its 

officers, servants, contractors or agents. 

(3) NGET must give the undertaker reasonable notice of any such claim or demand and no 

settlement or compromise is to be made without the consent of the undertaker which, if it withholds 

such consent, is to have the sole conduct of any settlement or compromise or of any proceedings 

necessary to resist the claim or demand. 

Expert determination  

9.—(1) Subject to sub-paragraph (7), article 50 (arbitration) does not apply to this Part of this 

Schedule. 

(2) Any difference under this Part of this Schedule must be referred to and settled by a single 

independent and suitable person who holds appropriate professional qualifications and is a member 

of a professional body relevant to the matter in dispute acting as an expert, such person to be agreed 

by the differing parties or, in the absence of agreement, identified by the President of the Institution 

of Civil Engineers. 

(3) All parties involved in settling any difference must use best endeavours to do so within 21 

days from the date of a dispute first being notified in writing by one party to the other and in the 

absence of the difference being settled within that period the expert must be appointed within 28 

days of the notification of the dispute. 

(4) The fees of the expert are payable by the parties in such proportions as the expert may 

determine or, in the absence of such determination, equally. 

(5) The expert must— 

(a) invite the parties to make submissions to the expert in writing and copied to the other party 

to be received by the expert within 21 days of the expert’s appointment; 

(b) permit a party to comment on the submissions made by the other party within 21 days of 

receipt of the submission; 

(c) issue a decision within 42 days of receipt of the submissions under paragraph (b); and 

(d) give reasons for the decision. 

(6) The expert must consider where relevant— 

(a) the development outcome sought by the undertaker; 

(b) the ability of the undertaker to achieve its outcome in a timely and cost effective manner; 

(c) the nature of the power sought to be exercised by the undertaker; 

(d) the effectiveness, cost and reasonableness of proposals for mitigation arising from any 

party; and 

(e) any other important and relevant consideration. 

(7) Any determination by the expert is final and binding, except in the case of manifest error in 

which case the difference that has been subject to expert determination may be referred to and settled 

by arbitration under article 50. 
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 SCHEDULE 14 Article 47 

MISCELLANEOUS CONTROLS 

Public general legislation 

Introduction 

1. This Schedule applies, modifies and excludes statutory provisions which relate to matters for 

which provision may be made in this Order. 

Highways Act 1980 

2.—(1) Section 141 of the 1980 Act(a) (restriction on planting trees etc. in or near carriageway) 

shall not apply to any tree or shrub planted in the course of the authorised development before 

completion of construction. 

(2) Section 167 of the 1980 Act(b) (powers relating to retaining walls near streets) shall not apply 

in relation to— 

(a) the erection of a wall in the course of the authorised development before completion of 

construction; or 

(b) a wall on land on which works are being carried out, or are to be carried out, in pursuance 

of the authorised development before completion of construction. 

New Roads and Street Works Act 1991 

3.—(1) The powers conferred by section 56(1) and (1A) of the 1991 Act(c) (powers to give 

directions as to the timing of proposed and subsisting street works) shall not apply in relation to the 

authorised development. 

(2) Section 56A of the 1991 Act(d) (power to give directions as to placing of apparatus) shall not 

apply in relation to the placing of apparatus in the course of the authorised development. 

(3) No restriction under section 58(1) of the 1991 Act(e) (power to impose restriction on execution 

of street works in the twelve months following completion of substantial road works) shall have 

effect in relation to the authorised development. 

(4) Section 61(1) of the 1991 Act (under which the consent of the street authority is required for 

the placing of apparatus in a protected street) shall not apply to the placing of apparatus in the course 

of the authorised development. 

(5) Section 62(2) of the 1991 Act (power following designation of a protected street to require 

removal or repositioning of apparatus already placed in the street) shall not apply in relation to 

apparatus placed in the course of the authorised development. 

(6) Section 62(4) of the 1991 Act (power when designation as protected street commences or 

ceases to give directions with respect to works in progress) shall not apply in relation to the 

authorised development. 

(7) Section 63(1) of the 1991 Act (under which Schedule 4 to that Act has effect for requiring the 

settlement of a plan and section of street works to be executed in a street designated by the street 

authority as having special engineering difficulties) shall not apply in relation to the authorised 

development. 

(8) The powers conferred by section 73A(1) and 78A(1) of the 1991 Act(f) (requirements for 

undertaker to re-surface street) may not be exercised in relation to the authorised development. 

 
(a) 1980 c. 66. Section 141 was amended by sections 37 and 46 of the Criminal Justice Act 1982 (c. 48). 
(b) 1980 c. 66. Section 167 was amended by sections 37, 38 and 46 of the Criminal Justice Act 1982 (c. 48). 
(c) 1991 c. 22. Section 56(1) and (1A) were amended by section 43 of the Traffic Management Act 2004 (c. 18). 
(d) 1991 c. 22. Section 56A was inserted by section 44 of the Traffic Management Act 2004 (c. 18). 
(e) 1991 c. 22. Section 58(1) was amended by section 51(1), (2) of the Traffic Management Act 2004 (c. 18). 
(f) 1991 c. 22. Section 73A was inserted by section 55(1) of the Traffic Management Act 2004 (c. 18). Section 78A was inserted 

by section 57(1) of the Traffic Management Act 2004 (c. 18). 
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(9) Sections 74 and 74A of the 1991 Act(a) (charge for occupation of the highway and charge 

determined by reference to duration of works) shall not apply in relation to the authorised 

development. 

(10) Schedule 3A to the 1991 Act (restriction on works following substantial street works) shall 

not apply where a notice under section 54 (advance notice of certain works) or 55 (notice of starting 

date of works) of that Act(b) is given in respect of the authorised development. 

(11) No notice under paragraph 2(1)(d) of that Schedule (power by notice to require notification 

of works which an undertaker proposes to carry out in a part of a highway to which a proposed 

restriction applies) shall have effect to require the notification of works proposed to be carried out 

in the course of the authorised development. 

(12) No directions under paragraph 3 of that Schedule (directions as to the date on which 

undertakers may begin to execute proposed works) may be issued to the undertaker. 

(13) Paragraph 3(4) of that Schedule (under which it is an offence for an undertaker to execute 

street works before the completion of certain other street works) shall not apply in relation to the 

execution of works in the course of the authorised development. 

(14) Paragraph 5(1) of that Schedule (effect of direction under paragraph 4 restricting further 

works) shall not apply in relation to the execution of works in the course of the authorised 

development. 

Local Government (Miscellaneous Provisions) Act 1976 

4. Section 42 of The Local Government (Miscellaneous Provisions) Act 1976(c) (certain future 

local Acts, etc., to be subject to the planning enactments, etc., except as otherwise provided) shall 

not apply to the extent that it would make provisions of this Order authorising the authorised 

development subject to other provisions. 

Town and Country Planning Act 1990 

5. No order, notice or regulation under the 1990 Act in relation to the preservation of trees, has 

effect in relation to the authorised development.  

Environment Act 1995 

6. No order, notice or regulation under the Environment Act 1995 in relation to the preservation 

of hedgerows, has effect in relation to the authorised development.  
 

 

 

 

 
(a) 1991 c. 22. Section 74 was amended by sections 256 and 274 of, and Part V(2) of Schedule 31 to, the Transport Act 2000 (c. 

38), section 40(4) and section 52(5) of the Traffic Management Act 2004 (c. 18), and section 1(6) of, and paragraphs 113 and 
119 of Part 2 of Schedule 1 to, the Infrastructure Act 2015 (c. 7). Section 74A was inserted by section 255(1) of the Transport 
Act 2000 (c. 38) and was amended by section 1(6) of, and paragraphs 113 and 120 of Part 2 of Schedule 1 to, the Infrastructure 
Act 2015 (c. 7) and section 40(4) of the Traffic Management Act 2004 (c. 18). 

(b) 1991 c. 22. Schedule 3A was inserted by section 52(2) of, and Schedule 4 to, the Traffic Management Act 2004 (c. 18). 
Section 54 was amended by section 40(1) and (2) and section 49(1) of, and Schedule 1 to, the Traffic Management Act 2004 
(c. 18). Section 55 was amended by section 40(1) and (2), section 49(2) and section 51(1) and (9) of, and Schedule 1 to, the 
Traffic Management Act 2004 (c. 18). 

(c) 1976 c. 57. Section 42 was amended by section 6(2) of, and the Schedule to, the Ports (Finance) Act 1985 (c. 30), and section 
15 of the Food and Environment Protection Act 1985 (c. 48). 
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 SCHEDULE 15 Article 48 

CERTIFICATION OF PLANS AND DOCUMENTS 

1. Documents for certification that they are true copies of the documents referred to in this 

Order— 
 

Document/Plan Document 

Number 

Document date/Plan number with revision 

number 

A47 link road concept drainage 

strategy  

6.3.14.6 ES Figure 14.6 V3 

Access and rights of way plans  

Key Plan  

Sheet 1 

Sheet 2 

Sheet 3 

Sheet 4 

  

2.3 

2.3A 

2.3B 

2.3C 

2.3D 

  

HRF-BWB-LSI-XX-DR-CH-00170 Rev P03 

HRF-BWB-LSI-D1-DR-CH-00170 Rev P04 

HRF-BWB-LSI-D2-DR-CH-00170 Rev P04 

HRF-BWB-LSI-D3-DR-CH-00170 Rev P03 

HRF-BWB-LSI-D4-DR-CH-00170 Rev P03 

Archaeological mitigation strategy 6.2.13.7 November 2022 Revision P01 

Biodiversity impact assessment  6.2.12.2 January 2023 Revision 05 

Book of reference  4.3 March 2023 Revision 9.0 

CEMP 17.1 November 2022 Revision 05 

Construction traffic management 

plan 

17.6 November 2022 Revision 03 

Design code 13.1 December 2022 Revision V3 

Ecological mitigation and 

management plan 

17.5 November 2022 Revision 03 

Energy Strategy 6.2.18.1 November 2022 Revision 01 

Environmental statement 6.1 – 6.3 

(inclusive) 

March 2023 

Flood risk assessment  6.2.14.1 November 2022 Revision P05 

Framework site wide travel plan  6.2.8.2 October 2022 Revision 04 

HGV route management plan and 

strategy  

17.4 November 2022 Revision 07 

Highway classification plans  

Key Plan  

Sheet 1  

Sheet 2  

Sheet 3  

  

2.5 

2.5A 

2.5B 

2.5C 

  

HRF-BWB-LSI-XX-DR-CH-00180 Rev P03 

HRF-BWB-LSI-D1-DR-CH-00180 Rev P03 

HRF-BWB-LSI-D2-DR-CH-00180 Rev P03 

HRF-BWB-LSI-D3-DR-CH-00180 Rev P03 

Highway plans 

Key Plan  

Sheet 1 

Sheet 2 

Sheet 3 

Sheet 4 

Sheet 5 

Sheet 6 

Sheet 7 

Sheet 8 

Long sections Sheet 1 

Long sections Sheet 2 

  

2.4 

2.4A 

2.4B 

2.4C 

2.4D 

2,.4E 

2.4F 

2.4G 

2.4H 

2.4J 

2.4K 

  

HRF-BWB-LSI-ZZ-DR-CH-00100 Rev P03 

HRF-BWB-LSI-D1-DR-CH-00100 Rev P03 

HRF-BWB-LSI-D2-DR-CH-00100 Rev P03 

HRF-BWB-LSI-D3-DR-CH-00100 Rev P03 

HRF-BWB-LSI-D4-DR-CH-00100 Rev P03 

HRF-BWB-LSI-D5-DR-CH-00100 Rev P03 

HRF-BWB-LSI-D6-DR-CH-00100 Rev P03 

HRF-BWB-LSI-D7-DR-CH-00100 Rev P03 

HRF-BWB-LSI-D8-DR-CH-00100 Rev P03 

HRF-BWB-LSI-D1-DR-CH-00105 Rev P02 

HRF-BWB-LSI-D2-DR-CH-00105 Rev P02 

Illustrative landscape strategy 6.3.11.20 ES Figure 11.20 Revision H 

Land plans 

Key Plan  

Sheet 1  

  

2.20 

2.20A 

  

1842-8018_003341 v10.0 

1842-8018_003341 v12.0 
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Sheet 2  

Sheet 3 

Sheet 4 

Sheet 5 

Sheet 6 

Sheet 7 

Sheet 8 

2.20B 

2.20C 

2.20D 

2.20E 

2.20F 

2.20G 

2.20H 

1842-8018_003341 v12.0 

1842-8018_003341 v11.0 

1842-8018_003341 v12.0 

1842-8018_003341 v11.0 

1842-8018_003341 v11.0 

1842-8018_003341 v12.0 

1842-8018_003341 v12.0 

Lighting strategy  6.2.3.2 November 2022 Revision 04 

M69 Junction 2 concept drainage 

strategy 

6.3.14.7 ES Figure 14.7 V1 

Main HNRFI site concept surface 

water drainage strategy 

6.3.14.4 ES Figure 14.4 V4  

Main HNRFI site concept foul 

water drainage strategy  

6.13.14.5 ES Figure 14.5 V6 

Parameters plans 

Key Plan  

Sheet 1 

Sheet 2 

Sheet 3 

Sheet 4 

Sheet 5 

  

2.12 

2.12A 

2.12B 

2.12C 

2.12D 

2.12E 

  

Parameters Key Plan November 2022 

Parameters Plan – Sheet 1 November 2022 

Parameters Plan – Sheet 2 November 2022 

Parameters Plan – Sheet 3 November 2022 

Parameters Plan – Sheet 4 November 2022 

Parameters Plan – Sheet 5 November 2022 

Public rights of way strategy  6.3.11.14 ES Figure 11.14 Revision L 

Railway plans 

Illustrative Railport Line Diagram; 

Illustrative Railport Sections Full 

Scheme Cross Sections; 

Illustrative Railport Sections Long 

Section; 

Illustrative Railport General 

Arrangement Key Plan; 

Illustrative Railport General 

Arrangement Sheet 1; 

Illustrative Railport General 

Arrangement Sheet 2; 

Illustrative Railport General 

Arrangement Sheet 3; 

  

2.22 

2.23.1 

  

2.23.2 
 

2.25.1 
 

2.25.2 

  

2.25.3 

  

2.25.4 

  

70080518-WSP-DRG-ETR-000200 (Rev P01) 

70080518-WSP-DRG-ETR-000209 (Rev P01) 

  

70080518-WSP-DRG-ETR-000206 (Rev P01) 

  

70080518-WSP-DRG-ETR-000201 (Rev P01) 
 

70080518-WSP-DRG-ETR-000202 (Rev P01) 

  

70080518-WSP-DRG-ETR-000203 (Rev P01) 
 

70080518-WSP-DRG-ETR-000204 (Rev P01) 

Site waste and materials 

management plan  

17.3 November 2022 Revision 02 

Speed limit plans 

Key Plan  

Sheet 1  

Sheet 2 

Sheet 3 

  

2.7 

2.7A 

2.7B 

2.7C 

   

HRF-BWB-LSI-XX-DR-CH-00190 Rev P03 

HRF-BWB-LSI-D1-DR-CH-00190 Rev P03 

HRF-BWB-LSI-D2-DR-CH-00190 Rev P03 

HRF-BWB-LSI-D3-DR-CH-00190 Rev P03 

Sustainable drainage statement  6.2.14.2 December 2022 Revision P03 

Sustainable transport strategy  6.2.8.1 

(Part 15 of 

16) 

November 2022 HNRFI-BWB-GEN-XX-RP-

TR-0014-S2-P04 

Traffic regulation plans 

Key Plan  

Sheet 1 

Sheet 2 

  

2.6 

2.6A 

2.6B 

  

HRF-BWB-LSI-XX-DR-CH-00150 Rev P03 

HRF-BWB-LSI-D1-DR-CH-00150 Rev P03 

HRF-BWB-LSI-D2-DR-CH-00150 Rev P03 

Woodland access management plan 6.2.12.4 December 2022 Revision 02 

Works plans 

Key Plan  

  

2.2 

  

HRF-BWB-LSI-XX-DR-CH-00160 Rev P03 
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Sheet 1 

Sheet 2 

Sheet 3 

Sheet 4 

Sheet 5 

Sheet 6 

Sheet 7 

Sheet 8 

2.2A 

2.2B 

2.2C 

2.2D 

2.2E 

2.2F 

2.2G 

2.2H 

HRF-BWB-LSI-D1-DR-CH-00160 Rev P05 

HRF-BWB-LSI-D2-DR-CH-00160 Rev P05 

HRF-BWB-LSI-D3-DR-CH-00160 Rev P05 

HRF-BWB-LSI-D4-DR-CH-00160 Rev P05 

HRF-BWB-LSI-D5-DR-CH-00160 Rev P04 

HRF-BWB-LSI-D6-DR-CH-00160 Rev P04 

HRF-BWB-LSI-D7-DR-CH-00160 Rev P05 

HRF-BWB-LSI-D8-DR-CH-00160 Rev P05 

 

EXPLANATORY NOTE 

(This note is not part of the Order) 

This Order grants development consent for, and authorises Tritax Symmetry (Hinckley) Limited 

(“the undertaker”) to construct, operate and maintain, the new Hinckley National Rail Freight 

Interchange together with associated development. The undertaker is authorised by the Order to 

acquire compulsorily land and rights over land. The Order also authorises the making of alterations 

to the highway network, stopping up and diversion of public rights of way and the discharge of 

water. 

A copy of the plans and book of reference referred to in this Order and certified in accordance with 

article 48 (certification of plans and documents) of this Order may be inspected free of charge at the 

offices of Blaby District Council at Council Offices, Desford Road, Narborough, Leicestershire, 

LE19 2EP and at the offices of Hinckley and Bosworth Borough Council at Hinckley Hub, Rugby 

Road, Hinckley, Leicestershire, LE10 0FR. 


